

NAGPUR MUNICIPAL CORPORATION (DHARAMPETH ZONE NO. II)

Quotation Notice

Quotation Notice No 03/2019-20

Date- 11.09.2019

Commissioner NMC Invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dharampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from zone office.

Name of Department : Public Work Department

Name of Head of Department : Dy. Engineer (Dharampeth Zone No. 2.)

Quotation No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractor s.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Construction of C.C. Pavement road at Hajiripahad in front of Shri Harshal Ingale in P No 13	299493	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
2	Providing and Laying Storm Water Drain Line at H/o Dhote in Prabhag No 14	299329	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
3	Providing and Fixing I-Block Pavement at Bharat Nagar in front of Ozon Apartment in Prabhag No 14	299678	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
4	Providing and Fixing I-Block Pavement beside of Mundale School in P No 15	299366	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
5	Providing and Laying C.C. Flooring behind Shankar Nagar Post office in P No 15	299153	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
6	Providing and Laying C.C. Flooring at Buty Dispensary at Sitabuldi in P No 15	299951	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
7	Providing and Laying C.C. Flooring at Shankar Nagar in front of H/o Page in P No 15	299902	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
8	Construction of Nailah Wall behind Amarprem restarunt in P No 15	299471	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
9	Providing and Laying New Sewer Line H/o Gauri Naidu to Mahindra Travels in P No 09	299947	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
10	Providing and Laying Storm Water Drain Line at Mankapur Bhivgade Layout near H/o Baghel in P No 10	299380	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
11	Providing and Laying New Sewer Line at Mohan Nagar behind H/o Debraj in P No 09	299809	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
12	Construction of RCC Chamber at West Nagpur Constituency area	299689	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
13	Providing and Laying C.C. Flooring in front of H/o Shendare in P No 15	299401	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
14	Providing and Laying C.C. Flooring in front of H/o Omprikash Baniya in P No 15	299044	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019
15	Providing and Laying C.C. Flooring in front of H/o Siriya in P No 15	299633	632	2 Month	560	I To IX	11.09.2019 to 17.09.2019	11.09.2019 to 17.09.2019	17.09.2019

