

ज्ञापन

Subject: - Approval to draft of e-quotation notice for advertisement and permission for publication in newspapers and on NMC website. (Q-15 \ Z-4/21-22)

The Hon'ble Assistant Commissioner, Aasinagar Zone No. 9 has accorded administrative approval to the following works with permission to invite e-Quotation.

Sr. No.	Name of Work
1	Providing and laying Sewre Line at Farukh Nagar near H/o Babbu Bahi in Prabhag No. 06-D.
2	Providing and laying C.C. Flooring at Vaishali Nagar, Quarter, Vaishali Nagar in Prabhag No. 06-B.
3	Construction and repair of RCC Chambers Kapil Nagar and various places in Prabhag No. 02-D.
4	Repair of Nallah Wall at Azad Nagar Teka, Nai Basti Area in Prabhag No. 06-D.
5	Repairing of Nallah Wall at Chaitanya Nagar in Prabhag No. 02-D.
6	Renovation and Repairs of Siddharth Nagar Library Teka Naka in Pr. No. 06-B.
7	Providing and laying RCC Storm Drain Line at Ramai Nagar and various places in Prabhag No. 03-A.
8	Construction and Repair of RCC Chambers at Vinboa Bhawe Nagar, Nagsenvan & various places in Prabhag No. 03-B.
9	Providing and laying Storm Drain Line at Adarsh Bunkar Colony from H/o Lala Sahu to H/o Parate in Prabhag no. 06-B.
10	Construction of RCC Chambers at Yashodhara Nagar, Pawan Nagar & various places in Prabhag No. 03.
11	Providing and fixing of Covers at Pioli Nadi, Dhammanand Nagar, Pahune Layout and various places in Prabhag No. 03-C
12	Construction of RCC Chambers at Republican Nagar and various places in Prabhag No. 02-A.
13	Beautification of Samaj Bhawan at Sangam Nagar in Prabhag No. 03-A.
14	Repairing of Nallah Wall at Kundanlal Gupta Nagar in Prabhag No. 03-B.
15	Providing and laying RCC Storm Drain Line at Pawan Nagar, Pioli Nadi in Prabhag No. 03-C.
16	Construction and Repair of RCC Chambers at Shende Nagar and various places in Prabhag No. 02-B.
17	Providing and laying RCC Storm Drain Line at Republican Nagar Line No. 04 in Prabhag No. 02-A.
18	Repair of Road Cuts at Vaishali Nagar, Panchsheel Nagar, Milind Nagar & Ashok Nagar at various places in Prabhag No. 06-B
19	Providing and laying RCC Storm Drain Line at Sanjeevani Quarters, Pawan Nagar in Prabhag No. 03-C.
20	Construction & Repair Work of Room at Kamgar Nagar NMC School in Prabhag No. 02-D.
21	Construction of RCC Chambers at Kabir Nagar, Sugat Nagar and various places in Prabhag No. 02-C.

ज्ञापन

Sr. No.	Name of Work
22	Providing and laying RCC Storm Drain Line at Misal Layout Line No. 11 in Prabhag No. 02-A.
23	Providing and laying RCC Sewer Line at Shivnagar and various places in prabhag No. 03-A.
24	Providing and laying RCC Drain Line near H/o Raja Nikose at Kabir Nagar in Prabhag No. 02-C.
25	Providing and laying Sewer Line at Nai Basti, Guddubhai and STD Circl School to Noon Jewellers & Siddharth Nagar Badi Masjid in Prabhag No. 06.
26	Providing and laying RCC Storm Drain Line at Ramai Nagar in Pr. No. 02-B.
27	Repairing of Nallah Wall at Kamgar Nagar in Prabhag No. 02-B.
28	Construction and Repair of RCC Chambers at Shivnagar, Maa Bambleshwari Nagar and various places in Prabhag No. 03-A.
29	Providing and laying RCC Storm Drain Line from H/o Uikey to H/o Khandare at Takshasheela Nagar in Prabhag No. 02-D.
30	Providing and laying RCC Pipe Line at Rajiv Gandhi Nagar in Pr. No. 03-B.
31	Providing and laying RCC Underground Pipe Line at Kadu Layout in Prabhag No. 02-D.
32	Renovation Work at Nari Takshasheela Nirwan Ghat in Prabhag No. 02-D.
33	Providing and laying RCC Sewer Line from H/o Shahrukh to 'T' Point at Deepak Nagar in Prabhag No. 02-B.

Draft e-quotation notice is prepared and attached herewith for approval and grant of permission to publish the same in local newspaper and on N.M.C. Website.

As per circulars & orders all the registered contractors shall have to be informed by forwarding the e-mails regarding the works costing above Rs. 50,000/-.

Jr. Clerk (IX)

A.S./A.C.A.F.O. (IX)

S.D.E. (IX)

E.E. (IX)

A.C./W.O. (IX)

P.R.O.

NAGPUR MUNICIPAL CORPORATION, NAGPUR

E-QUOTATION NOTICE

Assistnat Commissioner, Aasinagar Zone No. 9 NMC invites e-quotations for the following works. These e-quotations can be purchased by the registered contractors of NMC from Aasinagar Zone Office.

Name of Head of Department : Assistant Commissioner/V.O., Zone No. 9

Q-15

Ward Fund & Zonal Fund - Z-04/21-22

Sr. No.	Quotati on No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Cont- ractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e- quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
1	138	Aasinagar Zone No. 9 (P.WD)	Providing and laying Sewre Line at Farukh Nagar near H/o Babbu Bahi in Prabhag No. 06-D.	1,30,197	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
2	139	Aasinagar Zone No. 9 (P.WD)	Providing and laying C.C. Flooring at Vaishali Nagar, Quarter, Vaishali Nagar in Prabhag No. 06-B.	1,72,821	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
3	140	Aasinagar Zone No. 9 (P.WD)	Construction and repair of RCC Chambers Kapil Nagar and various places in Prabhag No. 02-D.	86,523	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
4	141	Aasinagar Zone No. 9 (P.WD)	Repair of Nallah Wall at Azad Nagar Teka, Nai Basti Area in Prabhag No. 06-D.	86,790	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
5	142	Aasinagar Zone No. 9 (P.WD)	Repairing of Nallah Wall at Chaitanya Nagar in Prabhag No. 02-D.	86,330	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
6	143	Aasinagar Zone No. 9 (P.WD)	Renovation and Repairs of Siddharth Nagar Library Teka Naka in Prabhag No. 06-B.	1,74,447	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
7	144	Aasinagar Zone No. 9 (P.WD)	Providing and laying RCC Storm Drain Line at Ramai Nagar and various places in Prabhag No. 03-A.	83,423	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
8	145	Aasinagar Zone No. 9 (P.WD)	Construction and Repair of RCC Chambers at Vinboa Bhawe Nagar, Nagsenvan & various places in Prabhag No. 03-B.	86,526	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
9	146	Aasinagar Zone No. 9 (P.WD)	Providing and laying Strom Drain Line at Adarsh Bunkar Colony from H/o Lala Sahu to H/o Parate in Prabhag no. 06-B.	1,30,872	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
10	147	Aasinagar Zone No. 9 (P.WD)	Construction of RCC Chambers at Yashodhara Nagar, Pawan Nagar & various places in Prabhag No. 03.	2,60,602	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
11	148	Aasinagar Zone No. 9 (P.WD)	Providing and fixing of Covers at Pioli Nadi, Dhammanand Nagar, Pahune Layout and various places in Prabhag No. 03-C	87,692	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
12	149	Aasinagar Zone No. 9 (P.WD)	Construction of RCC Chambers at Republican Nagar and various places in Prabhag No. 02-A.	86,854	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
13	150	Aasinagar Zone No. 9 (P.WD)	Beautification of Samaj Bhawan at Sangam Nagar in Prabhag No. 03-A.	1,74,884	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
14	151	Aasinagar Zone No. 9 (P.WD)	Repairing of Nallah Wall at Kundanlal Gupta Nagar in Prabhag No. 03-B.	83,352	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
15	152	Aasinagar Zone No. 9 (P.WD)	Providing and laying RCC Storm Drain Line at Pawan Nagar, Pioli Nadi in Prabhag No. 03-C.	1,30,079	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
16	153	Aasinagar Zone No. 9 (P.WD)	Construction and Repair of RCC Chambers at Shende Nagar and various places in Prabhag No. 02-B.	86,488	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
17	154	Aasinagar Zone No. 9 (P.WD)	Providing and laying RCC Storm Drain Line at Republican Nagar Line No. 04 in Prabhag No. 02-A.	86,480	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
18	155	Aasinagar Zone No. 9 (P.WD)	Repair of Road Cuts at Vaishali Nagar, Panchsheel Nagar, Millind Nagar & Ashok Nagar at various places in Prabhag No. 06-B	1,72,227	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
19	156	Aasinagar Zone No. 9 (P.WD)	Providing and laying RCC Storm Drain Line at Sanjeevani Quarters, Pawan Nagar in Prabhag No. 03-C.	86,480	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
20	157	Aasinagar Zone No. 9 (PWD)	Construction & Repair Work of Room at Kamgar Nagar NMC School in Prabhag No. 02-D.	1,72,607	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
21	158	Aasinagar Zone No. 9 (PWD)	Construction of RCC Chambers at Kabir Nagar, Sugat Nagar and various places in Prabhag No. 02-C.	87,109	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
22	159	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Storm Drain Line at Misal Layout Line No. 11 in Prabhag No. 02-A.	1,30,079	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
23	160	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Sewer Line at Shivanagar and various places in prabhag No. 03-A.	1,27,139	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
24	161	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Drain Line near H/o Raja Nikose at Kabir Nagar in Prabhag No. 02-C.	1,26,931	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
25	162	Aasinagar Zone No. 9 (PWD)	Providing and laying Sewer Line at Nai Basti, Guddubhai and STD Circl School to Noor Jewellers & Siddharth Nagar Badi Masjid in Pr. No. 06.	1,78,411	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
26	163	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Storm Drain Line at Ramai Nagar in Prabhag No. 02-B.	1,30,079	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
27	164	Aasinagar Zone No. 9 (PWD)	Repairing of Nallah Wall at Kamgar Nagar in Prabhag No. 02-B.	83,352	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
28	165	Aasinagar Zone No. 9 (PWD)	Construction and Repair of RCC Chambers at Shivanagar, Maa Bameshwari Nagar and various places in Prabhag No. 03-A.	86,523	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
29	166	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Storm Drain Line from H/o Ukiye to H/o Khandare at Takshasheela Nagar in Prabhag No. 02-D.	1,27,101	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
30	167	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Pipe Line at Rajiv Gandhi Nagar in Prabhag No. 03-B.	1,27,271	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
31	168	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Underground Pipe Line at Kadu Layout in Prabhag No. 02-D.	1,70,588	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
32	169	Aasinagar Zone No. 9 (PWD)	Renovation Work at Nari Takshasheela Ninwan Ghat in Prabhag No. 02-D.	86,006	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.
33	170	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Sewer Line from H/o Shahrukh to T' Point at Deepak Nagar in Prabhag No. 02-B.	1,70,763	0	3 Months	560	I to IX	15.09.2021 to 22.09.21	15.09.2021 to 23.09.21	23.09.2021 at 4:00 p.m.

Note: 1) The competent authority reserve the right to reject any or all the tenders without assigning any reason there of or to accept any e-quotation in the interest of the Nagpur Municipal Corporation.
2) Liability period for Asphaltting work is upto 2 years from date of completion and for Cement Concrete road is for 5 years after the date of completion.
3) e-mails to the contractors should be sent by CTPC regarding works costing above Rs. 50,000/- as per the circulars & orders specified in notesheet.

Assistant Commissioner (Zone 9)
Nagpur Municipal Corporation, Nagpur

Sub Divisional Engineer, PWD (Zone 9)
Nagpur Municipal Corporation, Nagpur.