

NAGPUR MUNICIPAL CORPORATION
e-Quotation Notice

Commissioner NMC invites e- Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC's Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done in person at Zone Office.

Name of Department :- Public Works Department

Name of Head of Department :- Dy. Engineer Lakadganj Zone No. 8


Quo. No.	P. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms Including 12% GST	Class of Contractor	Date of Sale of Quotation		Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
								From Date	To Date upto 1.30 p.m.		
355	4 B	Providing and Casting & supplying of RCC cover at Various places	43447/-	287	1 Months	112	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
356	24 D	Repairing of U/G Storm water Drain at various places	65450/-	291	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
357	24 D	Repairing of manhole chamber at various places in Surya Nagar, Netaji Nagar & Subhan Nagar	174248/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
358	24 C	Repairing of manhole chamber at various places	174248/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
359	4 B	Providing & Fixing M.S. tree guard at various places of kalamna area	86485/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
360	4 D	Construction of W.B.M. Road at kh 40/2-A, B/S Of Shiv shankar shambhu nagar, mouza bharatwada	167360/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
361	4/A	Providing and Casting & supplying of RCC cover at Various places	43805/-	287	1 Months	112	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
362	4/A	P/F Designer M.S. Benches at various places of Gulshan nagar, Tukaram nagar, vaishnav devi nagar	172200/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
363	24 B	Construction of CC Flooring From H/O Hariom to Bedrao Mirchini at Dipty Signal	173773/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
364	4 B	Repairing of chamber & storm line at various places mouza kalamna	174371/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021

365	4/A	Repairing of chamber at various places of kalamna, wanjara, ganesh nagar, shakti nagar	87208/-	293	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
366	4 B	Providing & Laying storm water line near Dargah at Kalamna	65498/-	291	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
367	4 /A	Providing & Laying Sewer pipe line at Tukaram Nagar, mz Chkhali Deo	152839	293	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
368	24 A	Repairing of u/G Storm water Drain nr, h/o Ganesh Nakade at Minimata Nagar	65052	291	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
369	24 A	Repairing of Manhole chamber at Various places in Minimata Naga, Paanch Zopda	86886	293	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
370	24 A	P/L U/G pipeline at Dipty Signal	152629	613	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
371	25 C	Construction of Otta at Punapur village	174843	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
372	4 D	P/L stormwater pipeline at Gulmohar Nagar vijay nagar	153007	613	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
373	23 D	P/F green gym equipment at Babulban Garden	168327	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
374	25 C	P/F RCC Mosaic benches at various places of Pardi Punapur	88440	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
375	4 B	P/F at interlocking blocks behind of devtare of Sabhagruh at Kalamna	174775	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
376	24 B	Casting of RCC Manhole coers for various places	43437	287	1 Months	112	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
377	25 A	P/F interlocking blocks at PardiChowk	174546	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
378	23 A	Drilling of 115 mm dia. Borewell H/o Bhashshkar Vyas in ground near Radhakrushna Hosptal Warghaman Nagar	67758	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
379	23	Various civil wark at Hiwari Nagar NMC UPHC center	362809	326	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
380	24 D	Construction of RCC chamber & Road repairing near Jalaram Sqr. & R G steel Manhole/Chamber at various places of Pardi, Punapur	174693	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021

381	24 A	Casting of RCC Manhole coers for various places	43437	287	1 Months	112	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
382	24 D	Construction of cement concrete road nr. h/o Barai at Wurya Nagar	173741	676	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
383	24 B	Repairing of Manhole Chamber at various places in Dipty Signal	87085	293	1 Months	560 412	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
384	24 B	Repairing of Nallan wall at Dipty Signal	43304	292	1 Months	112	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
385	4/A	Repairing of sewer lines chamber at various places of Ambedkar Society Wanjara Shirke nagar gulshan nagar	173977	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
386	4 B	P/L storm water line at Kalamna	152790	613	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
387	24 D	Repairing of manhole chamber at various places in Surya Nagar, Netaji Nagar	86886	293	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
388	24 C	Casting of RCC Manhole coers for various places Prajapati Nagar Subhan Nagar Surya Nagar Dipty Signal	43437	287	1 Months	112	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
389	24 C	Construction of cement concrete road nr. Vidyamani Appartment at Surya Nagar	142009	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
390	23 D	Providing & Fixing Tree guard at various places	86125/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
391	23 D	Repairing of manhole/ chamber at various places	174248/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
392	23 B	Repairing of manhole chamber at various places in Trimurti nagar, Deshpande Lay-out	87085/-	293	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
393	23 A	Providing & Laying storm water Drain at various places	152593/-	613	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
394	23 A	P/F CC I-Block at various places In Mahabalipuram, Hiwari Nagar	174602/-	641	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
395	4/C	Providing & Laying storm water pipe line at various places of Bharatwada	65197/-	291	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
396	303	Providing & Laying under ground pipe line at lakadganj zone	174567/-	613	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021

397	25 A	Construction of Manhole/chamber at various places	174084/-	A4201746 02	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
398	287	Providing & Laying under ground pipe line near Disha Express Transport, Garoba Maidan	262282/-	327	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
399	Zone 8	Providing & Fixing internal partation for Vandemataram Janarogya center at N.M.C. Samaj Bhawan, Bhawani Nagar in P. NO. 25 Lakadganj Zone No. 8	262867/-	A4340117 1304	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021
400	24 C	Providing , supplying and fixing in position M.S. circular Tree Guard at Various places In Prajapati Nagar, Jalaram Nagar, Surya Nagar, Chikhali Industrial area	82955/-	640	1 Months	560	1 To 8	11/10/2021	18/10/2021	18/10/2021	18/10/2021

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.


Executive Engineer
Lakadganj Zone -8


Sub-Divisional Engineer
Lakadganj Zone -8


Sectional Engineer/ Jr.E
Lakadganj Zone -8