

**Nagpur Municipal Corporation ,
Dhantoli Zone No.4**

Commissioner NMC Invites Quotation for The Following Works . These quotation can be Purchased by the registered contractors of NMC from NMC's Dhantoli Zone No.4 the terms and Condition of quotation are available on NMC's website www.nmcnagpur.gov.in The sale and purchase of quotation can be done through personally from the zone office.

Name of Department :- Public Work Department

Name of Head of Department :- Dy.Engineer (Dhantoli Zone No.4 .)

Sr. No.	Quota tion No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quatatio n Forms	Add 5% G.S.T. on Qotation Fees Amount	Classes of Contractor s	Date of Sale of e- quotation forms upto 1.30 P.M.	Date of Submission of e- quotation forms upto 3.00 P.M.	Last Date of Submission of e- quotation forms upto 3.00 P.M.	Bid Meeti ng Date	Date of Opening of e quotation at 4.00 P.M. (if Possible)
1	40	P/L Sewer Line from Sulabh Souchalaya Garodi Mohalla Chandramani Nagar and Construction of R.C.C. Chambers at Various Places in Chandramani Nagar in P.No. 17 C.	299363	A42401370826	2 Months	550	30	I to VIII	27/11/2018	27/11/2018	3/12/2018		3/12/2018
2	41	Construction of R.C.C. Chambers at Various Places in Joshiwadi in P.No. 17 C.	299230	A23901330816	2 Months	550	30	I to VIII	27/11/2018	27/11/2018	3/12/2018		3/12/2018
3	42	P/L Sewer Line Near Navbharat Press, Cotton Market in P.No. 17 C.	299378	A23901330817	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018		3/12/2018
4	43	Providing & Fixing I-Block at Anmol Cattering to Bhapkar, Deshmukh To Jadhav, Gour to Nikeshwar & at Various Places at Ganeshpeth in P.No. 17 C.	299878	A42001374603	2 Months	550	30	I to VIII	27/11/2018	27/11/2018	3/12/2018		3/12/2018
5	44	Construction of Cement Concrete Pavement Near H/o Pranit Mohod, Juni Vasti, Chinch Bhuvan in P.No. 35.	175877	A22001330803	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018		3/12/2018
6	45	Providing & Fixing Interlocking Block Pavement Near Vishram Nagar Society, Rajabaxa in P.No. 17 B.	299606	A42001374603	2 Months	550	30	I to VIII	27/11/2018	27/11/2018	3/12/2018		3/12/2018
7	46	Underground Pipe Line at Bank Colony, Bhagwan Nagar in P.No. 33 C.	299777	A42401370826	2 Months	550	30	I to VIII	27/11/2018	27/11/2018	3/12/2018		3/12/2018

8	47	Providing & Laying Underground Pipe Line at Swiper Mohalla & Various Places in P.No. 17 D.	149984	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
9	48	Providing & Fixing Interlocking Block Pavement Near H/o Bhute to H/o Parekh, Shantikunj at Ganeshpeth in P.No. 17 D.	198125	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
10	49	Construction of R.C.C. Chambers at Various Places in Gujarwadi in P.No. 17 C.	199722	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
11	50	Construction of R.C.C. Chambers Near Dahikar Zenda area and Various Places in Rambag in P.no. 17 C.	199945	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
12	51	Repairing & Maintenance of Stage at Rajabaxa Ground in Rajabaxa in P.No. 17 B.	134002	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
13	52	Providing & Laying Storm Drain Line from H/o Dagde to H/o Neware at Rajabaxa Area in P.no. 17 B.	199621	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
14	53	Providing & Laying C.C. Flooring Near Hanuman Mandir to H/o Barde & Various Places at Ganeshpeth in P.No. 17 D.	198498	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
15	54	Construction of R.C.C. Chambers Near Dalit Wachanalaya Area and Pachnal Chowk at Various Places in Rambag in P.No. 17 C.	199044	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
16	55	Providing & Fixing C.I. Benches at Various Public Places in P.No. 33 A.	195750	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
17	56	Providing & Fixing Interlocking Block at Vasant Nagar (Babulkheda) in P.No. 33 B.	199315	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
18	57	Repairing of Chambers at Various Places in P.No. 33 A.	199875	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
19	58	Construction of Cement Concrete Road at Vasant Nagar in P.No. 33 B.	199864	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018

20	59	Construction of Footpath at Rameshwari in P.No. 33 C.	199866	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
21	60	Repairing and Construction of R.C.C. Chambers at Various Places in P.No. 33 C.	199934	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
22	61	Construction of Footpath at Banerjee Layout in P.No. 33 C.	199726	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
23	62	Providing & Fixing Interlocking Block Near H/o Shambharkar to H/o Deshmukh & Various Places at New Dhyaneswar Nagar in P.No. 33 D.	199493	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
24	63	Providing & Fixing Interlocking Block Near H/o Sadashiv Bajare to H/o Kumbhare & Various Places at New Dhyaneswar Nagar in P.No. 33 D.	198438	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
25	64	Providing & Fixing Interlocking Block Near H/o Bhute to H/o Bagade & various Places at New Dhyaneswar Nagar in P.No. 33 D.	199975	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
26	65	Providing & Fixing Interlocking Block Near H/o Mama Raut to H/o Moon & Various Places at New Dhyaneswar Nagar in P.No. 33 D.	199695	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
27	66	Providing & Fixing Interlocking Block Near H/o Kishor Chirotiya to H/o Kawadui Shambharkar & Salwant Boudha Vihar at Ambedkar Nagar, Kunjilapeth in P.No. 33 D.	199493	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
28	67	Repairing of Chambers at Various Places in P.No. 33 B.	199694	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
29	68	Providing & Fixing C.I. Benches at Various Public Places in P.No. 33 C.	195750	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018

30	69	Providing & Laying C.C. Flooring and W.B.M. and Construction of Otta at Hawarapeth, Jaibhim Nagar, Kashi Nagar, Gajanan Nagar in P.No. 33 C.	199891	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
31	70	Construction of Footpath at H/o Sakharakar and Hiwarkar at Bhagwan Nagar in P.No. 33 C.	199714	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
32	71	Providing & Laying C.C. Pavement & I-Block at H/o Shriwastav to Yadav Parvatnagar & Anand Boudha Vihar, Joginagar in P.No. 35 C.	199715	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
33	72	Providing & Fixing C.I. Benches at Various Public Places at Manish Nagar in P.No. 35 B.	97789	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
34	73	Providing & Fixing Tree Guard at Various Places at Manish Nagar in P.No. 35 B.	99328	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
35	74	Providing & Fixing C.I. Benches at Narendra Nagar & Various Public Places in P.No. 35 D.	195753	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
36	75	Providing & Fixing Interlocking Block Near H/o Kamble & H/o Sharma at Galli No. 2, Ramnagar in P.No 35 A.	199405	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
37	76	Providing & Fixing Interlocking Block at Nalanda Nagar in P.No. 33 A.	199947	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
38	77	Construction of Footpath at Nalanda Nagar, Shramjivi Nagar, Kukdey Layout in P.No. 33 A.	199868	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
39	78	Providing & Fixing I-Block at New Kailash Nagar in P.No. 33 A.	199387	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
40	79	Providing & Fixing Paving Block Ashoka Boudha Vihar to Dhanvantri Clinic in Rambag in P.No. 17 C.	199993	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
41	80	Providing & Fixing Paving Block I/F Public Latrine to Jayanti Maidan in Rambag in P.No. 17 C.	199973	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018

42	81	Providing & Laying Sewer Line near H/o Petkar, Suraj Society & R. T.O. Society H/o Nikhade at Manish Nagar in P.No. 35 B.	199996	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
43	82	Providing & Fixing C.I. Benches at Narendra Nagar, Manish Nagar & Various Public Places in P.No. 35 B.	195753	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
44	83	Providing & Fixing Tree Guard at Manish Nagar, Narendra Nagar & Various Places in P.No. 35 B.	99678	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
45	84	Repairs to Chambers & Pipe Line at Various Places in P.No. 35 D.	199974	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
46	85	Development & Levelling at Panchtara Society Open Ground in P.No. 35 D.	199960	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
47	86	Providing & Laying S.W. Line at Naik Nagar and Repairing of Chambers at Various Places in P.No. 33 C.	199619	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
48	87	Providing & Fixing Tree Guard at Various Places in P.No. 33 B.	99125	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
49	88	Providing & Fixing C.I. Benches at Various Public Places in P.No. 33 B.	195750	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
50	89	Construction of Cement Concrete Road Near H/o Yadavrao Nagale at Fulmati Layout & Ramanagar in P.no. 35 A.	199984	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
51	90	P/L Sewer Line at Laharikrupa Society & Amatrapti Society, Bhim Nagar, Joginagar in P.No. 35 A.	199540	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
52	91	P/F I-Block Near Chiranjivinagar Garden Near H/o Ashok Deshbhratar at Narendra Nagar in P.No. 35 A.	199082	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
53	92	Providing & Spreading Dust & murrum at Various Places in P.No. 35 A.	198321	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018

54	93	Providing & Fixing I-Block Near Cort No. RB II/322 at Ajni Railway Colony in P.No. 35 C.	159675	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
55	94	Repairs to Chambers & Pipe Line at Various Places in P.No. 35 C.	199977	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
56	95	Providing & Fixing C.I. Benches at Various Public Places in P.No. 35 C.	195579	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
57	96	P/F I-Block Near Hanuman Temple, Ujjwal Society at Narendra Nagar in P.No. 35 C.	99865	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
58	97	Providing & Constructing Badminton Play Ground With I-Block Surrounding at Near Water Tank at Suyog Nagar in P.No. 35 C.	195524	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
59	98	Providing & Spreading Dust & Murrum at Various Places in P.No. 35 C.	99160	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018
60	99	P/F I-Block Near Durga Mandir at Suyog Nagar in P.No. 35 C.	199970	A42020174602	2 Months	500	25	I to VIII	27/11/2018	27/11/2018	3/12/2018	3/12/2018



Asst. Commissioner / Ward Officer
Dhantoli Zone No. 4



Dy. Engg (4)
Dhantoli Zone No. 4