

**Nagpur Municipal Corporation ,
Dhantoli Zone No.4**

Commissioner NMC Invites Quotation for The Following Works . These quotation can be Purchased by the registered contractors of NMC from NMC's Dhantoli Zone No.4 the terms and Condition of quotation are available on NMC's website www.nmcnagpur.gov.in The sale and purchase of quotation can be done through personally from the zone office.

Name of Department :- Public Work Department													
Name of Head of Department :- Dy.Engineer (Dhantoli Zone No.4 .)													
Sr. No.	Quata tion No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quatatio n Forms	Add 5% G.S.T. on Qotation Fees Amount	Classes of Contractor s	Date of Sale of e- quotation forms upto 1.30 P.M.	Date of Submission of e- quotation forms upto 3.00 P.M.	Last Date of Submission of e- quotation forms upto 3.00 P.M.	Bid Meeti ng Date	Date of Opening of e quotation at 4.00 P.M. (if Possible)
1	151	Providing, Casting & Supplying of RCC Cover at Various Places in P.No. 17 B.	99753	A23920132010	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
2	152	Providing & Laying Pipe Line Near H/o Kamble at Suyog Nagar in P.No. 35 C.	199729	A23920130813	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
3	153	P/F I-Block Near Sarita Apptt. At Parvatnagar in P.No. 35 A.	199885	A42020170503	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
4	154	Construction of R.C.C. Chambers at Manish Nagar, Narendra Nagar & Various Places in P.No. 35 B.	99991	A23920130812	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
5	155	Providing & Laying Sewer Line at Rameshwari, Bhagwan Nagar in P.No. 33 C.	299411	A23920130813	2 Months	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
6	156	Providing & Fixing Interlocking Block Pavement at Kashi Nagar in P.No. 33 C.	299870	A42020170503	2 Months	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
7	157	Providing, Casting & Supplying of RCC Cover at Various Places in P.No. 33 B.	99787	A23920132010	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
8	158	Repairing of Chambers at Various Places in P.No. 33 B.	99542	A23920130812	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019	*	5/1/2019
9	159	Providing, Casting & Supplying of RCC Cover at Various Places in P.No. 33 A & C.	199703	A23920132010	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019

10	160	Providing & Laying C.C. Pavement from H/o Ravi Gondane to H/o pralhad Kuttumare at Chandramani Nagar in P.No. 17 C.	249146	A42020170503	2 ^{Month} s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
11	161	Providing & Laying C.C. Pavement from H/o Dilip to H/o Pawankar at Chandramani Nagar in P.No. 17 C.	249965	A42020170503	2 ^{Month} s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
12	162	Construction of RCC Chambers at Manish Nagar, Narendra Nagar & Various Places in P.No. 35 D.	99984	A23920130812	2 ^{Month} s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
13	163	Providing & Fixing Interlocking Block Near H/o Babar to H/o Borkhede at Ganeshpeth in P.No. 17 D.	199966	A42020170503	2 ^{Month} s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
14	164	Providing & Fixing Interlocking Block Near h/o Tulsabai Thakare to H/o Mohatare at Ganeshpeth in P.No. 17 D.	199826	A42020170503	2 ^{Month} s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
15	165	Proposed Work of Footpath at Chambhar Mohalla, Kailash Nagar in P.No. 33 A.	298988	A42020170503	2 ^{Month} s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
16	166	Providing & Fixing Interlocking Block Near H/o Mohatare to Jai Maa Lakshmi Hair Saloon to Ganeshpeth Vyam Shala at Ganeshpeth in P.No. 17 D.	199960	A42020170503	2 ^{Month} s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
17	167	Providing, Casting & Supplying of RCC Cover at Various Places in P.No. 35 D.	99775	A23920132010	2 ^{Month} s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
18	168	Providing & Fixing Interlocking Block Near Vasant Dugdh Dairy to Shri. Pahadi Mata Mandir & Various Places in P.No. 17 D.	299955	A42020170503	2 ^{Month} s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
19	169	Repairing of Chambers at Various Places in P.No. 33 C.	99640	A23920130812	2 ^{Month} s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
20	170	Providing & Laying Strom Water Drain Line at Bhagwan Nagar Bank Colony in P.No. 33 C.	99357	A22420130804	2 ^{Month} s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
21	171	Repairing of Chambers at Various Places in P.No. 33 A.	99994	A23920130812	2 ^{Month} s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019

22	172	Construction of Footpath at Bank Colony in P.No. 33 C.	299729	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
23	173	Construction of Footpath at Naik Nagar in P.No. 33 B.	299895	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
24	174	Construction of Footpath at Balaji Nagar Vistar in P.No. 33 B.	299946	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
25	175	Providing & Laying Strom Water Drain Line at Vasant Nagar (Babulkheda) in P.No. 33 B.	99491	A22420130804	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
26	176	Providing & Laying Sewer Line at Bank Colony, Bhagwan Nagar, Naik Nagar, Chandra Nagar in P.No. 33 B.	299302	A23920130813	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
27	177	Construction of Cement Concrete Road EWS Quarter at Sunderban Colony in P.No. 35 C.	298464	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
28	178	Construction of Cement Concrete Road (RMC) Near Sarita Appt. At Parvatnagar in P.No. 35 A.	248994	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
29	179	Repairs to Chambers at Shrinagar, Suyog Nagar, Narendra Nagar & Various Places in P.No. 35 C.	99987	A23920130812	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
30	180	Providing & Laying Sewer Line Near h/o Udgade to Bhutale Gurudatta Society at Manish Nagar/Shyam Nagar in P.No. 35 B.	149963	A23920130813	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
31	181	Construction of Cement Concrete Road Behind Railway Compound Wall at Ranwadi in P.No. 35 C.	299499	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
32	182	Construction of Cement Concrete Road Near H/o Ramesh Bhandari at Jaidurga Society, Narendra Nagar in P.No. 35 C.	295774	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
33	183	Providing & Laying RCC Pipe Line Near H/o Bodke at Jaidurga Society H/o Vithalkar Suraj Society at Manish Nagar in P.No. 35 B.	199943	A23920130813	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019

34	184	Construction of R.C.C. Chambers at Bhinnagar, Joginagar, Parvatnagar & Various Places in P.No. 35 A.	99991	A23920130812	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
35	185	Providing & Laying Pipe Line Near H/o Pande to Madaniwal at Sunderban in P.No. 35 C.	149750	A23920130813	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
36	186	Construction of Footpath at Kukdey Layout in P.No. 33 A.	299421	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
37	187	Providing & Fixing Interlocking Block at Medical Colony in P.No. 33 A.	299533	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
38	188	Construction of Footpath at Nalanda Nagar in P.No. 33 A.	299640	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
39	189	Construction of Footpath at Mitra Nagar in P.No. 33 A.	299835	A42020170503	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
40	190	Providing & Laying Sewer Line Near H/o Rajjan Chawariya at Kafia Basti, Imamwada and Various Places in P.No. 17 C.	243956	A23920130813	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
41	191	Providing & Laying Sewer Line at Kukdey Layout, New Kailash Nagar, Vasant Nagar, Kausghalya Nagar, Shramjivi Nagar in P.No. 33 A.	299329	A23920130813	2 Month s	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
42	192	Providing & Laying Strom Water Drain Line at Nalanda Nagar in P.No. 33 A.	99866	A22420130804	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
43	193	Providing & Fixing C.I. Benches at Various Public Places in P.No. 35 A.	195579	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
44	194	Repairing & Maintenance Samaj Bhavan & Wachnalaya at Barasingal/Bansod Mohalla in P.No. 17 A.	199974	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
45	195	Repairing of Chambers & Fixing FRP & M.S. Covers in P.No. 17 A.	199865	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
46	196	Repairing of Samaj Bhavan at Rambag Colony Ground at Rambag in P.No. 17 A.	99155	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019

47	197	Providing & Laying C.C. Flooring & Sewer Line & Repairs to Latrine at Dhobighat, Karbala in P.No. 17 A.	199920	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
48	198	Repairing of Public Latrine at Rambag, Imammada, Kafia Basti, Indiranagar & Wanjari Nagar in P.No. 17 A.	199818	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
49	199	Providing & Laying C.C. Flooring & Repairs to Public Latrine at N.M.C. Ground Chanaoli in P.No. 17 A.	199136	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
50	200	Providing & Fixing C.I. Benches at Various Public Places in P.No. 17 A.	195666	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
51	201	P/L C.C. Pavement/Flooring & Repairs of Public Latrine at Wanjari Nagar Basti in P.No. 17 A.	199294	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
52	202	P/F C.I. Benches at Various Places in P.No. 17 D.	195579	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
53	203	Providing & Constructing Badminton Play Ground With I-Block Surrounding at Mahalaxmi Society, Narendra Nagar in P.No. 35 C.	195517	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
54	204	Providing & Fixing Interlocking Block Near Wadekar at Ujjwal Society in P.No. 35 C.	199979	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
55	205	Providing & Constructing Badminton Play Ground With I-Block Surrounding at Vijayanand Society Narendra Nagar in P.No. 35 C.	195603	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
56	206	Providing & Fixing of Interlocking Block Near H/o Subrate at Amar Sanjay Society, Narendra Nagar in P.No. 35 B.	199925	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
57	207	P/F I-Block Near H/o Nardewal at Dulabai Kachore Layout in P.No. 35 B.	199873	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019

58	208	Repairing of Samaj Bhavan (Vijay Mandali) in F/o Bhure Maidan at Indiranagar in P.No. 17 B.	199867	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
59	209	Providing & Laying Sewer Line and Construction of RCC Chambers at Rameshwari IRDP Main Road and Mitra Nagar Nalla Trunk Line in P.No. 33.	195115	A22020130803	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
60	210	Providing, Casting & Supplying of RCC Cover at Various Places in P.No. 33 D.	99690	A23920132010	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
61	211	Providing and Laying Strom Water Drain Near Nallah at Bhagwan Nagar in P.No. 33 D.	99987	A22420130804	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
62	212	Providing and Laying Strom Water Drain if of H/o Shri. Upgrade, Rambag Colony & Various Places at Rajabaxa in P.No. 17 A.	99464	A22420130804	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
63	213	Providing and Fixing Interlocking Block Pavement at Karbala Near Masjid in P.No. 17 A.	299472	A42020170503	2 Months	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
64	214	Repairing and Construction of Chambers at Various Places in P.No. 17 D.	99881	A23920130812	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
65	215	Providing and Laying R.C.C. Pipe Line and Construction of R.C.C. Chambers at Ganeshpeth in P.No. 17 D.	199593	A23920130813	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
66	216	Providing and Laying Pipe Line & Chambers 85 Plot Area, Ramanagar, Joginagar & Various Places in P.No. 35 A.	149402	A23920130813	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
67	217	Providing and Laying Pipe Line Near H/o Anand Bharati/Mahadev Harade at Parvatnagar in P.No. 35 A.	199868	A23920130813	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
68	218	Providing & Laying RCC Pipe Line Near H/o Chavhan at Parvatnagar in P.No. 35 A.	91977	A22420130804	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
69	219	Providing & Fixing FRP and M.S. Steel Cover at Various Open/ Damaged, Menholes/Chambers in P.No. 17 A.	99946	A23920132010	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019

70	220	Providing and Laying S.W. Sewer Line at Various Places Jattarodi No. 2 & 3 in P.No. 17 A.	299929	A23920130813	2 Months	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
71	221	Providing & Laying RCC Pipe Line at Rajaram Nagar, Chinchbuvan in P.No. 35 D.	199743	A23920130813	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
72	*222	Repairing of Construction of Chambers/ Menholes and Placing FRP Covers at Various Places in P.No. 17 A.	99819	A23920130812	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
73	223	Construction of Cement Concrete Internal Road Near H/o Gupta to H/o Barahate at Rameshwari Road Parvatnagar in P.no. 35 A.	234197	A42020170503	2 Months	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
74	224	Providing and Fixing Tree Guard at Various Places in P.No. 35 A.	99765	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
75	225	Repairing and Construction of Chambers and P/L S.W. Pipe Line at Various Places in P.No. 33 B.	199976	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
76	226	Providing & Laying C.C. Flooring at Various Places in P.No. 33 B.	199912	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
77	227	Providing and Fixing C.I. Benches at Various Public Places in P.No. 33 B.	195579	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
78	228	Repairing and Construction of Chambers and P/L S.W. Pipe Line at Various Places in P.No. 33 C.	199646	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
79	229	Repairing and Construction of Chambers and P/L S.W. Pipe Line at Various Places in P.No. 33 A.	199389	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
80	230	Providing and Laying C.C. Flooring at Various Places in P.no. 33 A.	199603	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
81	231	Construction of W.B.M. of Road & P/L C.C. Flooring at Naik Nagar, Rameshwari, Kashi Nagar in P.No. 33 C.	199448	A42020174602	2 Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019

82	232	Providing & Fixing C.I. Benches at Various Public Places in P.No. 17 B.	194880	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
83	233	Providing and Fixing Tree Guard at Various Places in P.No. 33 D.	98280	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
84	234	Providing and Fixing Interlocking Block Pavement at Various Places in P.No. 33 D.	199852	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
85	235	Providing and Fixing Informatory Sign Board at Various Places in P.No. 33 D.	199911	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
86	236	Providing & Fixing C.I. Benches at Various Places in P.No. 33 D.	195579	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
87	237	Providing and Laying C.C. Pavement at Various Places in P.No. 33 D.	199708	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
88	238	Providing and Fixing Interlocking Block Pavement i/f of Chandraprasad Aptt. At Wanjari Nagar in P.No. 17 B.	199756	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
89	239	Providing and Fixing Interlocking Block Pavement from H/o Rajesh Lokhande to H/o Pathak at Wanjari Nagar in P.No. 17 B.	198706	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
90	240	Repairing & Maintenance of Compound Wall of Bhure Maidan at Indiranagar in P.No. 17 B.	199265	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
91	241	Providing and Fixing Interlocking Block Pavement at Kukdey Layout in P.no. 33 A.	199733	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
92	242	Providing and Fixing Interlocking Block Pavement at Kukdey Layout in P.no. 33 A.	199468	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
93	243	Providing and Fixing Interlocking Block Pavement at Nalanda Nagar and Vasant Nagar in P.No. 33 A.	199836	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
94	244	Providing and Fixing Interlocking Block and C.C. Pavement from H/o Narnaware to Anjali Bichayat Kendra at New Babulkheda in P.No. 33 D.	149871	A42020174602	2 Month s	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019

95	245	Providing and Fixing Interlocking Block from H/o Dulariya to H/o Bhugaokar and From H/o Parate to h/o Surkar at Banerjee Layout in P.No. 33 D.	298839	A42020170503	2 ² Months	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
96	246	Providing and Fixing Interlocking Block Pavement at Banerjee Layout in P.No. 33 D.	299730	A42020170503	2 ² Months	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
97	247	Repairing and Construction of Chambers at Various Places in P.no. 33 D	99911	A23920130812	2 ² Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
98	248	Construction of R.C.C. Chambers i/f of Jupiter Fabrication Near Karbala Sqr. In P.No. 17 C.	199858	A22020130803	2 ² Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
99	249	Providing & Fixing I-Block Pavement from H/o Hanwate to H/o Dr. Atulkar at Rajabaxa in P.No. 17 B.	199459	A42020174602	2 ² Months	500	25	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019
100	250	Providing & Fixing C.I. Benches at Narendra Nagar, Manish Nagar, Parvatnagar, Joginagar, 85 Plot Area & Various Public Places in P.No. 35 A.	299994	A42001374603	2 ² Months	550	30	I to VIII	27/12/2018	27/12/2018	5/1/2019		5/1/2019

Asst. Commissioner / Ward Officer
Dhantoli Zone No. 4

Dy. Engr. (4)
Dhantoli Zone No. 4