



NAGPUR MUNICIPAL CORPORATION, NAGPUR

(PUBLIC WORKS DEPARTMENT)

GANDHI ZONE MAHAL NO. 6

QUOTATION

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Gandhi Zone Mahal No. 6, the terms and conditions of Quotation are available on NMC's website. The sale and purchase of Quotation forms can be done personally from the Zone office.

Name of Department :- P. W. D. Department, Zone No. 6, Gandhibagh, NGP.

Name of Head of Department :- Exe. Engineer P.W.D. NMC Nagpur

Date :- 10-01-2019

Qty. No.	Pr.No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% forms (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
1	22C	Construtcion of C.C.Pavement behind renuka mandir near Hanuman mandir at Kumbharpura in Pr. No. 22C	199454	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
2	22C	Construction of RCC Wall Telipura at Nakade Mohalla in Pr.No. 22C	199846	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
3	22D	P/L C.I. Benches at Various Places in Pr. No. 22D	194880	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
4	8A	P/L C.C. Pavement at Timki parisar & Pillu pandu mandir parisar in Pr. No. 8A	199869	685	A47501370511	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
5	8A	P/L C.C.Pavement at Bhankheda Timki Parisar in Pr. No. 8A	199557	685	A47501370511	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
6	18B	Construction & Repairing of RCC Chamber at Various Places in Pr. No. 18B	199944	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
7	18S	Providing & Laying C.C.Pavement near H/o Haribhau Talmale at Sirspeth in Pr. No. 18B	249935	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
8	18B	P/L C.C.Pavement at Various Places in Sirspeth in Pr. No. 18B	49890	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
9	18B	P/L C.C.Pavement near H/o Mule at Karnalbag in Pr. No. 18B	249916	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
10	18B	P/L C.C.Pavement near Taj mekar at Sirspeth in Pr. No. 18B	249955	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
11	18B	Construction of Single Seated Slum Latrine at Sirspeth Various Places in Pr. No. 18B	299973	620	A4393017196	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
12	18B	P/L Sewer line at Various Places at Sirspeth in Pr.No. 18B	299653	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
13	18B	P/L C.C.Pavement near H/o Thombare at Sirspeth in Pr. No. 18B	249974	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
14	18B	Construction & Repairing of RCC Chamber at Various Places Karnalbag in Pr. No. 18B	74798	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
15	18B	Construction of RCC Nallah at sirspeth in Pr. No. 18B	74437	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019

16	18B	P/L Strom Drain at Sleeper Colony in Pr. No. 18B	74863	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
17	18B	P/L C.C.Pavement at Telipura and Sirspeth in Pr. No. 18B	249978	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
18	18B	Providing & Fixing D.I. Cover at Various Places in Karnalbag Pr. No.	71568	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
19	18C	P/L Strom Drain at Sirspeth in Pr. No. 18C	74909	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
20	18C	P/L C.C.Pavement near Ram murti at Shivajinagar in Pr. No. 18C	249936	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
21	18C	Construction of Single Seated Slum Latrine at Bhuteshwar nagar & Various Places in Pr. No. 18C	299495	620	A4393017196	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
22	18C	P/L C.C.Pavement near H/o Garpure at Shivajinagar in Pr. No. 18C	249954	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
23	18C	Construction of RCC Nallah at Bhuteshwar in Pr. No. 18C	74976	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
24	18C	Providing & Fixing D.I. Cover at Various Places in Shivajinagar Pr. No. 18C	71568	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
25	18C	P/L C.C.Pavement at Bhuddhavihar at Bhuteshwar nagar in Pr. No. 18C	49925	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
26	18C	P/L C.C.Pavement near H/o Hirdekar at Shivajinagar in Pr. No. 18C	249990	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
27	18C	Construction & Repairing of RCC Chamber at Various Places Bhuteshwar nagar in Pr. No. 18C	74779	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
28	18C	P/L Sewer line at Various Places in Shivajinagar in Pr. No. 18C	299739	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
29	18C	P/L C.C.Flooring near Manamode at Sivajinagar in Pr. No. 18C	249515	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
30	18C	P/L C.C.Pavement near H/o Mesheram at Shivajinagar in Pr. No. 18C	249983	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
31	19D	P/L C.C.Pavement at Bajeriya Parisar in Pr. No. 19D	49316	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
32	19D	P/L C.C.Pavement behind H/o Shri Patel at Bajeriya in Pr. No. 19D	249397	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
33	19D	P/L C.C.Pavement near Panthela of Prakash Shriwas in Pr. No. 19D	249562	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
34	19D	P/L C.C.Pavement near H/o Shri. Kirshor ingole at Bajeriya in Pr. No. 19D	249915	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
35	19D	P/L C.C.Pavement behind Hotel nagpur inn to Taramati Rahgude in Pr. No. 19D	249666	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
36	19D	Repair work of road patches from different places at Khadan in Pr. No. 19D	49863	367	A2203013082	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
37	19D	Repair work of Strom water drain Jyotinagar in Pr. No. 19D	74616	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
38	19D	Providing & Laying C.C.Pavement near Nageshwar mandir in Pr. No. 19D	249677	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
39	19D	Providing & Fixing D.I. Cover at Various Places in Pr. No. 19D	74738	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019

22.01.2019	22.01.2019	22.01.2019	19D	Proposed Estimate for Construction of Public Toilet at Different Places in Pr. No. 19D	299748	620	A4393017196	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
	41	19C	Repair work of road patches at Ganjakhet chowk in Pr.No. 19C	49962	367	A2203013082	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	42	19C	Providing & Laying Sewer line at Ganjakhet chowk to bagdi Library in Pr. No. 19C	299376	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	43	19C	Proposed Estimate for Construction of Public Toilet at Telipura and Khadan in Pr. No. 19C	299481	620	A4393017196	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	44	19C	P/L C.C.Pavement near NMC School at Ganjipeth Parisar in Pr. No. 19C	249743	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	45	19C	P/L C.C.Pavement near Chuna Masjid Parisar in Pr. No. 19C	249309	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	46	19C	P/L C.C.Pavement H/o rashid Khan & Parisar in Pr. No. 19C	44788	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	47	19C	Repair work of Strom water drain near Narayani mandir at Khadan in Pr. No. 19C	74421	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	48	19C	Repair work of Sewer line at Nalasahab Chowk Telipura in Pr. No. 19C	74945	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	49	19C	Repair work of Chamber near Krushna Talkies Parisar in Pr. No. 19C	74460	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	50	19C	P/L D.I. Cover at Various Places in Pr. No. 19C	71568	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	51	19C	P/L C.C.Pavement at Dhondba chowk Parisar in Pr. No. 19C	249991	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	52	19C	P/L C.C.Pavement near H/o Bokde nanabachi Dob in Pr. No. 19C	249721	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	53	19B	P/L C.C.Pavement near Gurudeo Textile at Lal imli and Vision novelty at khapripura in Pr. No. 19B	249547	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	54	19B	Proposed Estimate for Construction of Public Toilet at Khapripura and itwari parisar in Pr No. 19B	299636	620	A4393017196	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	55	19B	Providing & Laying sewer line near H/o Shailesh nayak behind of city post office in Pr. No. 19B	299357	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	56	19B	Repair work for road patches at itwari near Gandhiputla in Pr. No. 19B	49893	367	A2203013082	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	57	19B	Repair work of chamber at different places in khapripura in Pr. No. 19B	74939	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	58	19B	P/L C.C.Pavement near Patangshah vali dargah at bhaldarpura in Pr. No. 19B	249549	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	
	59	19B	Repiar work of Sewer line near H/o Shri Dhakate at itwari in Pr. No. 19B	74481	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019	

60	19B	Providing & Laying C.C.Pavement at Kumbharpura Parisar in Pr. No. 19B	49949	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
61	19B	P/L C.C.Pavement at Jalalpura near Krishna mandir in Pr. No. 19B	249579	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
62	19B	P/L D.I. Cover at Various Places in Pr. No. 19B	74738	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
63	19B	P/L C.C.Pavement near H/o Kumar Shilai machine apposite city post office parisar in Pr. No. 19B	249986	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
64	19B	P/L C.C.Pavement near H/o Kuntiya at Namakganj in Pr. No. 19B	249535	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
65	19B	Repair work of Storm water drain near cityland courier at itwari in Pr. No. 19B	74769	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
66	19A	P/L C.C.Pavement near H/o Mahadeo Vaidya and H/o Purushottam Dholke at nadbachí dob in Pr. No. 19A	249897	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
67	19A	P/L C.C.Pavement behind fire brigade station ganjipeth of parisar in Pr. No. 19A	249546	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
68	19A	P/L Sewer line at Marathi Telipura parisar in Pr. No. 19A	298565	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
69	19A	P/L C.C.Pavement behind of Khadan School parisar in Pr. No. 19A	248940	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
70	19A	P/F D.I. Cover & RCC Cover at Various Places in Pr. No. 19A	74941	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
71	19A	Repair work for road patches from Different places in Pr. No. 19A	49476	367	A2203013082	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
72	19A	Repair work of chamber at marathi telipura parisar in Pr. No. 19A	74779	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
73	19A	Repari work of strom water drain behind of khadan school from h/o abhay varma to h/o raju gaur in pr.no. 19A	74748	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
74	19A	P/L C.C.Pavement near Jalalpura police chowki at jalalpura in Pr.No. 19A	249968	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
75	19A	P/L C.C.Pavement at Lodhipura parisar in Pr. No. 19A	49692	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
76	19A	Repari work of sewer line backside of shukla lodge from h/o of dinesh sahu and infront of bajpayee mandir at bajoriya in Pr. No. 19A	74945	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
77	19A	P/L Sewer line at marwadi chawl parisar in Pr. No. 19A	299125	620	A4393017196	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
78	18	Providing & Laying C.C. Flooring at Bhuteshwar nagar in Pr.No. 18	249930	685	A47501370511	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
79	18D	Construtcion of Single Seated Slum Latrine at Shivajinagar & various places in Pr. No. 18D	299973	620	A4393017196	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019

22.01.2019	22.01.2019	22.01.2019	18D	P/L C.C.Pavement at Sirspeth at Sirspeth near Mattipura in Pr. No. 18D	249956	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			18D	P/L C.C.Pavement near Lal School at Bhuteshwar nagar in Pr. No. 18D	49934	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
			82	18D Construction of RCC Nallah at Nandajinagar in Pr. No. 18D	74955	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			83	18D Providing & Laying Strom Drain at Nandaji nagar in Pr. No. 18D	74978	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			84	18D Providing & Fixing D.I. Cover at Various Places in Bhuteshwar Pr. No. 18D	71568	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			85	18D Providing & Laying Sewer line at Various Places in Bhuteshwar nagar in Pr. No. 18D	299399	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			86	18D Construction & Repairing of RCC Chamber at Various Places Shivajinagar in Pr.No. 18D	74982	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			87	18D Providing & Laying C.C.Pavement near H/o Jagtap at Shivajinagar in Pr. No. 18D	249836	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			88	18D Providing & Laying C.C.Pavement at Gondhalipura in Pr. No. 18D	249941	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			89	18D Providing & Laying C.C.Pavement at Sirspeth in Pr. No. 18D	249915	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			90	18D Providing & Laying C.C.Pavement near H/o Backside of H/o Gawande in Pr.No. 18D	249952	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			91	8D Providing & Laying C.C.Pavement various Places in Pr. No. 8D	49934	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
			92	8B P/L C.C.Pavement at Boriyapura Ansarnagar, Dobinagar in Pr. No. 8B	249888	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			93	8D Construction of RCC Nallah at Mochipura Timki in Pr. No. 8D	74955	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			94	8D Providing & Laying Strom Drain at Timki in Pr. No. 8D	74997	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			95	8A Providing & Laying C.C.Pavement at Various Places in Pr. No. 8A	49925	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
			96	8B P/L C.C.Pavement at Boriyapura, Ansarnagar, Dobinagar Parisar in Pr. No. 8B	249880	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			97	8A P/L C.C.Pavement at Takiya Bhankheda Timki Parisar in Pr. No. 8A	249932	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			98	8A P/L C.C.Pavement at Takiya Bhankheda- Timki, Patvi mandir Galli Parisar in Pr. No. 8A	249946	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
			99	8A P/L C.C.Pavement at Takiya mominpura, bhankheda -Timki Parisar in Pr. No. 8A	249879	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019

100	8A	P/L C.C.Pavement at Takiya Bhankheda - Timki Patvi mandir Galli Parisar in Pr. No. 8A	249894	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
101	8A	Providing & Laying C.C.Pavement at Takiya Mominpura, Chimabaipeth Timki Parisar in Pr. No. 8A	249588	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
102	8A	P/L Sewer line at Various Places in Timki, Bhankheda Pr. No. 8A	299903	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
103	8D	P/L Sewer line at Various Places in Mominpura, Ansar nagar, Dobinagar in Pr. No. 8D	299399	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
104	8D	P/L C.C.Pavement at TakiyaMominpurar, Haidry road, bhankheda timki patvi mandir parisar in Pr.No. 8D	249717	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
105	8D	P/L C.C.Concrete Pavment at Takiya Mominpura, Bhankheda Timki Parisar in Pr. No. 8D	249732	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
106	8D	P/L C.C.Pavement at Takiya Mominpura Takiya, Patvi mandir Galli Parisar in Pr. No. 8D	249990	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
107	8D	P/L C.C.Pavement at Boriyapura Takiya Mominpura Parisar in Pr. No. 8D	249653	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
108	8C	Providing & Fixing D.I. Cover & RCC Cover at Various Place in Pr. No. 8C	74944	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
109	8B	Providing & Fixing D.I. Cover & RCC Cover at Various Place in Pr. No. 8B	74827	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
110	8A	Providing & Fixing D.I. Cover & RCC Cover at Various Place in Pr. No. 8A	74711	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
111	8C	Providing & Laying Strom Drain at Takiya in Pr. No. 8C	74919	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
112	8B	Providing & Laying Strom Drain at Mominpura in Pr. No. 8B	74978	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
113	8B	Construction of RCC Nallah at Timki in Pr. No. 8B	74806	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
114	8A	Providing & Laying Strom Drain at Safinagar in Pr. No. 8A	74909	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
115	8A	Construction of RCC Nallah at Mominpura in Pr. No. 8A	74770	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
116	8C	Construction of RCC Nallah at Ansar naagr in Pr. No. 8C	74976	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
117	8B	P/L C.C.Pavement at Various Places in Mominpura in Pr. No. 8B	49890	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
118	8C	P/L C.C.Pavement at Ansar nagar in Pr. No. 8C	49925	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
119	8B	P/L Sewer line at Various Places in Takiya Bhankheda Pr. No. 8B	299708	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019

121	8C	P/L Sewer line at Various Pices in Paniyapeth Mominpura in Pr.No. 8C	299975	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
122	8D	P/L C.C.Pavement at Takiya Mominpura, Haidry road, Bhankheda Timki Parisar in Pr. No. 8D	249975	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
123	8C	P/L C.C.Concrete Pavement at Boriyapura Dobinagar Parisar in Pr. No. 8C	249764	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
124	8B	P/L C.C.Pavement at Boriyapura Dobinagar Parisar in Pr. No. 8B	249533	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
125	8C	P/L C.C.Pavement at Boriyapura, Ansarnagar, Dobinagar Parisar in Pr. No. 8C	249829	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
126	8C	P/L C.C.Pavement at Boriyapura Saifingar, Dobinagar Parisar in Pr. No. 8C	249710	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
127	8C	P/L C.C.Pavement at Boriyapura Dobinagar Parisar in Pr. No. 8C	249825	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
128	8D	P/L C.C.Pavement at Boriyapura Dobinagar Parisar in Pr. No. 8D	249782	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
129	8D	Providing & Fixing D.I.Cover & RCC Covers at various places in Pr. No. 8D	74827	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
130	8B	P/L C.C.Pavement at Mominpura, Boriyapura Parisar in Pr. No. 8B	249661	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
131	8B	P/L C.C.Pavement at Boriyapura Bhankheda-Timki, Dobinagar Parisar in Pr. No. 8B	249407	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
132	19B	Construction & Reparing of RCC Chamber at Various Places in Pr. No. 19B	198954	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
133	19A	P/L C.C.Pavement near Poddareshwar Ram mandir Parisar in Pr. No. 19A	249258	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
134	19A	P/L Sewer line at Bhopipura, Bajeriya, Marwadi Chawl Parisar in Pr. No. 19A	199518	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
135	19A	P/L C.C.Pavement at Dhuriyapura, Khadan and Hansapuri Parisar in Pr. No. 19A	199486	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
136	19A	P/L Sewer line at Gandhibagh, Nandabachi Dob, Itwari and Kumbharpura Parisar in Pr. No. 19A	199780	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
137	19A	P/L C.I. Benches at Various Places in Pr. No. 19A	194880	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
138	19D	P/L C.C.Pavement near H/o Bandu Warma at Hanspuri Khadan in Pr. No. 19D	199486	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
139	19D	P/L C.C.Pavement near Krushna Talkies in Pr. No. 19D	198250	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019

139	19D	Construction & Repairing of RCC Chamber at Various Places in Pr. No. 19D	199943	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
140	18A	Providing & Laying C.C.Flooring near H/o Mangrskar in Pr. No. 18A	299765	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
141	18A	Providing & Laying C.C.Flooring near H/o Gheul in Pr. No. 18A	299965	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
142	18A	Providing & Laying C.C.Pavement near H/o Yadav in Pr. No. 18A	199829	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
143	18A	Providing & Laying C.C.Flooring near Anjuman School at Mahal in Pr. No. 18A	249579	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
144	18A	Construction of RCC Nallah at Shivajinagar in Pr. No. 18A	74343	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
145	18A	Providing & Laying C.C.Pavement at Shivajinagar in Pr. No. 18A	49925	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
146	18A	P/L Sewer line at Various Places in Telipura in Pr. No. 18A	299614	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
147	18A	Providing & Laying Storm Drain at Bhuteshwar nagar in Pr. No. 18A	74958	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
148	18A	Providing & Laying C.C.Pavement near Abib Akhada in Pr. No. 18A	199869	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
149	18A	Providing & Fixing D.I. Cover at Various Places in Sirspeth Pr.No. 18A	71568	287	A23930131010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
150	18A	Construction of Single Seated Slum Latrine at Matangpura & Various Places in Pr. No. 18A	299481	620	A4393017196	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
151	18A	Construction of Repairing of RCC Chamber at Various Places Sirspeth in Pr. No. 18A	74917	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
152	22	P/L C.C.Flooring at Santi road near H/o Dr. Rajesh Garibe in Pr. No. 22	199820	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
153	22	P/L C.C.Flooring at Santi road near Om Shiv mandir in Pr. No. 22	199820	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
154	18D	Providing & Fixing Ductile Iron manhole cover at various Places in Pr. No. 18D	198800	631	A42001324604	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
155	22C	Providing & Laying C.C.Pavement at Telipura near Ganpati Maroti Temple in Pr. No. 22C	249737	676	A4203017053	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
156	22C	P/L Sewer line at Kumbharpura, Nawabpura & Sangh Building Parisar in Pr. No. 22C	299797	613	A23930130813	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
157	22C	Repair work for road Patches from Different places in Pr. No. 22C	49951	367	A2203013082	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
158	22C	Repair work of Chamber at Various Places in Pr. No. 22C	49991	334	A27530130819	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
159	22C	Repair work of Chamber at Nawabpura & Juni mangalwari Parisar in Pr. No. 22C	74686	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019

160	22C	P/L Sewer line at Lakadipul, Nawabpura & Juni Mangalwari Parisar in Pr. No. 22C	74974	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
161	22C	Repair work of Strom water drain at Sangh Building, Nawabpura, Junimangalwari, Kumbharpura Parisar in Pr. No. 22C	74616	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
162	22C	Providing & Fixing D.I. Cover & RCC Covers at Various Places in Pr. No. 22C	74711	287	A23930132010	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
163	8C	Providing & Laying C.C.Pavement at Boriyapura Samaj Bhawan Parisar in Pr. No. 8C	299725	685	A47501370511	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
164	8C	P/L C.C. Pavement at Bhankheda Pairsar in Pr. No. 8C	299891	685	A47501370511	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
165	8C	P/L C.C.Pavement at Ambedkar Bhavan Parisar, Boriyapura in Pr. No. 8C	299661	685	A47501370511	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
166	8D	Construction & Repairing of RCC Chamber at Various Places Paniyapeth in Pr. No. 8D	74943	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
167	18C	Restoration of road Cutting & Cable cut at Shivajinagar in Pr. No. 18C	49914	367	A2203013082	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
168	18A	Restoration of road Cutting & Cable cut at Mahal in Pr. No. 18A	49925	367	A2203013082	1 Month	100	I to VIII	10.01.2019	22.01.2019	22.01.2019
169	8	Construction of Repaining of RCC Chamber at Hydari road Mominpura in Pr. No. 8	188664	293	A23930130812	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
170	19B	P/L C.C.Pavement near Hind Furniture at Bhaldarpura in Pr. No. 19B	199416	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
171	19D	P/L C.C.Pavement near H/o Shri. Rajesh Wade behind of Bajpayee mandir Parisar in Pr. No. 19D	199536	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
172	19D	P/L C.C.Pavement near Vidarbha Furniture at Juna Jailkhena Parisar in Pr. No. 19D	199978	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
173	19C	P/L C.C.Pavement near H/o Ramchandra Gaur at Bhoipura Parisar in Pr. No. 19C	199882	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
174	19C	P/L C.C.Pavement near Near H/o Silekar Behind of Daga hospital Parisar in Pr. No. 19C	199593	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
175	19C	P/L C.C.Pavement near H/o Sewankram Gaur at Fish market Parisar in Pr. No. 19C	199639	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
176	19B	P/L Sewer line near H/o Chandu Nipane at Khapripura Parisar in Pr. No. 19B	199766	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
177	19B	P/L C.C.Pavement H/o Shri Marotrao Mowale at Badkas Chowk in Pr.No. 19B	199855	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
178	19B	P/L C.C.Pavement massoom Kirana to T.R. Steel Ganjipeth road in Pr. No. 19B	199643	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
179	19B	P/L C.C.Pavement near Marotiroy Deosthan at Chitar Oli in Pr.No. 19B	199919	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019

180	19B	P/L Benches at Gandhibag Parisar in Pr. No. 19B	194880	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
181	Zone	Supply of Furniture in Gandhibag Zone No. 6	157136	26	A2013012202	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
182	19C	P/L C.C.Pavement near Quadrivilla at Lalimli Chowk Parisar in Pr. No. 19C	199999	641	A42030174602	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
183	18C	Construction Nallah for RCC Wall & RCC Slab H/o Bhoskar at Shivajinagar in Pr. No. 18C	129058	292	A23930130811	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
184	18B	Construction & Reatining wall for Nagriver near H/o Gohikar in Pr.No. 18B	199990	291	A22430130804	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
185	18	Repairing of Hedegewar Librey Kothi road Mahal in Pr. No. 18	127962	561	A45630172909	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
186	Zone6	Providing & Applying of NMC Building Gandhibag Mahal Zone No. 6	299517	326	A22930130806	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
187	Zone 6	Repairing of Toilet and Painting in Sabhapti room at Gandhi Zone Mahal No. 6	149980	326	A22930130806	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
188	18A	Repair work of Soniya Gandhi Lairary at Bhuteshwar nagar in Pr. No. 18A	144743	53	A25630130817	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
189	18	Repairing work of Jan Medicion room at Dattke Rog Nidan Kendra at Mahal in Pr. No.18	124923	251	A23430130808	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
190	22A	Const. of Repairing of RCC Chamber at Various Places Chinchghare Mohall, Juni Mangalwari in Pr. No. 22A	199930	625	A47501371912	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
191	22A	Const. of Repairing of RCC Chamber at Various Places at Rampeth Umiya School Parisar in Pr. No. 22A	199877	625	A47501371912	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
192	22A	Const. of Repairing of RCC Chamber at Various Places Rsamata Bouddhavihar, Juni Mangalwari in Pr. No. 22A	199930	625	A47501371912	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019
193	22A	Const. of Repairing of RCC Chamber at Various Places Chiteshwar Parisar, Juni Mangalwari in Pr. No. 22A	199829	625	A47501371912	2 Month	525	I to VIII	10.01.2019	22.01.2019	22.01.2019

* The rates to be quoted by the contractor must be inclusive of all taxes including "GST" or other taxes levied by Government. No extra payment on this account will be made to the contractor.

Sub. Divisional Engineer (P.W.D.)
Gandhi Zone Mahal No. 6
N.M.C. Nagpur