



NAGPUR MUNICIPAL CORPORATION, NAGPUR

(PUBLIC WORKS DEPARTMENT)
GANDHI ZONE MAHAL NO. 6
QUOTATION

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Gandhi Zone Mahal No. 6, the terms and conditions of Quotation are available on NMC's website. The sale and purchase of Quotation forms can be done personally from the Zone office.

Name of Department :- P. W. D. Department, Zone No. 6, Gandhibagh, NGP.

Name of Head of Department :- Exe. Engineer P.W.D. NMC Nagpur

Date :- 30-01-2019

Qty. No.	Pr.No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% forms (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
1	19C	Providing & Laying Sewer line at Khadan and C.C.Pavement Kasarpura Parisar in Pr. No. 19C	199578	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
2	19C	Providing & Laying C.C. Pavement near Narayani Mandir Parisar in Pr. No. 19C	249507	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
3	19B	P/L C.C.Pavement and Construction of Ramp at Various Places in Pr. No. 19B	199835	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
4	22B	Construction of Single Seated Slum Latrine at Various Places in Pr. No. 22B	299973	620	A43930171906	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
5	22A	Construction of Single Seated Slum Latrine at Various Places in Pr. No. 22A	299495	520	A43930171906	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
6	22A	Construction & Repairing of RCC Chamber at Various Places in Pr. No. 22A	74986	293	A23930130812	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
7	22C	P/L C.C.Flooring at Gangabai Ghat road Zenda Chouk near Kanha Restarent & Nawabpura in Pr. No. 22C	199762	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
8	22B	P/L C.C.Pavement & Sewer line at Masurkar Chowk Parisar in Pr. No. 22B	249941	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
9	22B	P/L C.C.Pavement & Sewer line at Juni Mangalwari Kumbharpura Parisar in Pr. No. 22B	249869	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
10	22B	P/L C.C.Pavement & Sewer line at Juni Mangalwari Bairajipura Parisar in Pr. No. 22B	249926	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
11	22B	P/L C.C.Pavement & Sewer line at Juni mangalwari Buddha Mohalla Parisar in Pr. No. 22B	249924	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019

Qty. No.	Pr. No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% forms (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
12	22B	P/L C.C.Pavement & Sewer line at Juni Mangalwari Mokhare Mohalla Parisar in Pr. No. 22B	249876	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
13	22A	P/L C.C.Pavement & Sewer line near H/o Nandankar to H/o Umredkar Pawanikar Mohalla in Pr. No. 22A	249781	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
14	22A	Providing & Laying C.C.Pavement & Sewer line near H/o Ramesh Khapekar to H/o Arun Umredkar, Juni Mangalwari in Pr. No. 22A	249907	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
15	22A	P/L C.C.Pavement & Sewer line at Renuka Mandir in Pr. No. 22A	249814	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
16	22A	P/L C.C.Pavement & Sewer line near Kolba Sawmi Parisar Juni Mangalwari in Pr. No. 22A	249714	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
17	22A	P/L C.C.Pavement at Sewer line at Juni Mangalwari in Pr. No. 22A	249936	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
18	22B	P/L Sewer line at Various Places in Jangath Mandir road Ghasbazar in Pr. No. 22B	299520	613	A23930130813	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
19	22A	P/L Sewer line at Various Places in Dhiwarpura, Juni Mangalwari in Pr. No. 22A	299810	613	A23930130813	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
20	22B	Repair work for road patches at Different places in Pr. No. 22B	49877	367	A2203013082	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
21	22A	Repair work for road patches at Different places in Pr. No. 22A	49863	367	A2203013082	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
22	22B	Providing & Laying C.C.Pavement at Various Places in Pr. No. 22B	49918	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
23	22A	P/L C.C.Pavement at Various Places in Pr. No. 22A	49925	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
24	22B	Construction & Repairing of RCC Chamber at Various Places Juni Mangalwari in Pr. No. 22B	74901	293	A23930130812	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
25	22B	Construction & Repairing of RCC Chamber at Various Places in Pr. No. 22B	74901	293	A23930130812	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
26	22B	Construction of RCC Nallah at Tilipura in Pr. No. 22B	74806	292	A23930130811	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019

Qty.

Quty. No.	Pr.No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% forms (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation upto 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
27	22A	Construction of RCC Nallah at Juni Mangalwari in Pr. No. 22A	74798	292	A23930130811	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
28	22B	Providing & Laying Strom Drain at Various Places in Pr. No. 22B	74909	291	A2243013084	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
29	22A	Providing & Laying Strom Drain at Various Places in Pr. No. 22A	74988	291	A2243013084	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
30	22A	Providing & Fixing D.I. Cover & RCC Cover at Various Places in Pr. No. 22A	74827	287	A239301302010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
31	22B	Providing & Fixing D.I. Cover & RCC Cover at Various Places in Pr. No. 22A	74711	287	A239301302010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
32	19A	Providing & Laying C.C.Pavement near Santra Market at Bajeriya parisar in Pr. No. 19A	199880	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
33	19A	Providing & Appying Painting at Samarth Stadium in Pr. No. 19A	188996	482	A26102230808	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
34	19A	Repair work at Samarth stadium chitnis park in Pr. No. 19A	249746	482	A26102230808	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
35	8D	P/L C.C.Pavement at Samata Buddha Vihar Parisar Timki in Pr. No. 8D	199947	685	A47501370511	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
36	8D	P/L C.C. Pavement at Bhankheda Samaj Bhawan Parisar in Pr. No. 8D	199710	685	A47501370511	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
37	8D	P/L C.C.Pavement at Bhankheda Buddha vihar Parisar in Pr. No. 8D	199995	670	A47501374009	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
38	8D	P/L C.C.Pavement at Bhankheda Parisar in Pr. No. 8D	199914	670	A47501374009	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
39	8D	P/L C.C.Pavement at Paunika Mohalla Bhankheda Parisar in Pr. No. 8D	199995	670	A47501374009	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
40	8D	P/L C.C.Pavement at Zangripura Bhankheda Parisar in Pr. No. 8D	199513	670	A47501374009	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019

Qty. No.	Pr.No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
41	8D	P/L C.C.Pavement at Bhankheda Buddha vihar Parisar in Pr. No. 8D	199594	685	A47501370511	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
42	8D	P/L C.C.Pavement at Bhankheda Parisar in Pr. No. 8D	199756	685	A47501370511	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
43	8D	P/L C.C.Pavement at Dadrapool Timki- Bhankheda Parisar in Pr. No. 8D	199667	685	A47501370511	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
44	18	P/L C.C.Pavement near Sati Kashibai Temple at Rajghat New Shukarwari in Pr. No. 18	299893	253	A23501130807	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
45	22	Providing & Antitermite Treatment at NMC Dr. Ram Manohar Lohiya High School in Pr. No. 22	149975	756	A45830173010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
46	22	Providing & Antitermite Treatment at Chinteshwar Hindi Ucha Prathmik School in Pr. No. 22	149934	756	A45830173010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
47	22D	Casting of RCC Cover of Various Sizes for Manhole / Chamber for Pr.No. 22D	74702	287	A23930132010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
48	22D	Construction of RCC Chamber at Manipura Sq. to Ganga Bai Ghat road and Various Places in Pr. No. 22D	199539	327	A22030130803	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
49	22D	Road Cut / Cable cut at Various Places in Pr. No. 22D	49891	367	A22030130802	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
50	22D	P/L C.C.Pavement at Ramoeth Parisar H/o Sanjay Avchat in Pr. No. 22D	249759	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
51	22D	Providing & Laying C.C.Pavement at Juni Mangalwari and Rameph Parisar in Pr. No. 22D	249999	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
52	22D	Providing & Laying C.C.Pavement at Masurkar Chouk near Mamu Kabadiwala and Ghas Bazar near H/o Umredkar in Pr. No. 22D	249734	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
53	22D	Providing & Laying Strom water Drain at Juni Mangalwari, Rampeth and Ghas Bazar in Pr. No. 22D	74795	291	A22430130804	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
54	22D	Construction of Repairs of Chamber at Various Places in Pr. No.22D	74930	293	A23930130812	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019

Qty. No. Pr.No

Date of Opening of quotation at 3.00 P.M.

Sl. No.	Pr. No.	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
65	22D	Providing & Laying Drain line at Juni Mangalwari, Rampeth and Ghas Bazar in Pr. No. 22D	74902	292	A23930130811	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
66	22	Repairs and Painting of Visawa of Ganga Bai Ghat in Pr. No. 22	98497	326	A22930130806	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
67	22D	Providing & Laying Sewer line at Juni Mangalwari, Rampeth, Garoba Maidan and Kumbhar Toll in Pr. No. 22D	299509	620	A43930171906	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
68	22D	P/A Under Ground Drain at Juni Mangalwari, Rampeth, Garoba Maidan and Kumbhar Toll in Pr. No. 22D	299873	613	A23930130813	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
69	22D	Providing & Laying Under Ground drain at Juni Mangalwari, Garoba Maidan and Kumbhar Toll in Pr. No. 22D	299873	613	A23930130813	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
60	22D	Construction of Repairs of Chamber at Various Places in Pr. No. 22D	49518	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
61	22D	Providing & Laying C.C. Pavement at Rampeth Parisar in Pr. No. 22D	249899	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
62	22D	Providing & Laying C.C. Pavement at Juni Mangalwari and Ghas Bazar in Pr. No. 22D	249855	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
63	19C	Renovation of Well at Khadan near H/o Ishwarlal Nayak in Pr. No. 19C	199366	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
64	19C	Providing & Laying C.C. pavement near Sweeper Mohalla Samaj Bhawan at Bhaldarpura Parisar in Pr. No. 19C	199923	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
65	22C	Providing & Laying C.C. Flooring at Kumbharpura Chhota Aychit Mandir & near H/o Wadyalkar in Pr. No. 22C	249292	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
66	22C	Providing & Laying C.C. Flooring at Badkas chowk near Mahesh Optical in Pr. No. 22C	249928	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
67	22C	Construction & Repairing of RCC Chamber at Kumbharpura, Telipura Sangh Building & Juni Mangalwari Parisar in Pr. No. 22C	199664	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
68	22C	Providing & Laying C.C. Flooring at Kumbharpura near Chhota Aychit mandir in Pr. No. 22C	249722	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019

Qty. No.	Pr.No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% forms (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
69	22C	Providing & Laying C.C.Flooring at Nawabpura Parisar in Pr. No. 22C	199276	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
70	22C	Providing & Laying C.C.Flooring at Mahatma Gandhi Chouk near Santi Ground Parisar in Pr. No. 22C	249714	676	A42030170503	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
71	18	Repairing of Hedegewar Librey Kothi road Mahal in Pr. No. 18	127962	561	A45630172909	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
72	22D	P/L C.I. Benches at Various Places in Pr. No. 22D	194880	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
73	18B	P/L C.C.Pavement at Various Places in Sirspeth in Pr. No. 18B	49890	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
74	18B	Construction of RCC Nallah at sirspeth in Pr. No. 18B	74437	292	A23930130811	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
75	18B	P/L Strom Drain at Sleeper Colony in Pr. No. 18B	74863	291	A22430130804	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
76	18C	P/L Strom Drain at Sirspeth in Pr. No. 18C	74909	291	A22430130804	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
77	18C	P/L C.C.Pavement near Ram murti at Shivajinagar in Pr. No. 18C	249936	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
78	18C	P/L C.C.Pavement at Bhuddhavihar at Bhuteshwar nagar in Pr. No. 18C	49925	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
79	18C	P/L C.C.Pavement near H/o Mesheram at Shivajinagar in Pr. No. 18C	249983	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
80	19C	Repair work of road patches at Ganjakheth chowk in Pr.No. 19C	49962	367	A2203013082	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
81	19C	Providing & Laying Sewer line at Ganjakheth chowk to bagdi Library in Pr. No. 19C	299376	613	A23930130813	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
82	19C	Proposed Estimate for Construction of Public Toilet at Tellpura and Khadan in Pr. No. 19C	299481	620	A4393017196	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
83	19C	P/L C.C.Pavement near Chuna Masjid Parisar in Pr. No. 19C	249309	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
84	19C	P/L C.C.Pavement H/o rashid Khan & Parisar in Pr. No. 19C	44788	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
85	19C	P/L D.I. Cover at Various Places in Pr. No. 19C	71568	287	A23930132010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
86	19C	P/L C.C.Pavement at Dhondba chowk Parisar in Pr. No. 19C	249991	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
87	19C	P/L C.C.Pavement near H/o Bokde nanabachi Dob in Pr. No. 19C	249721	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019

Sl. No.	Pr.No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% forms (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
88	19B	P/L C.C.Pavement near Gurrudeo Textile at Lal imli and Vision novelty at khapripura in Pr. No. 19B	249547	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
89	19B	Proposed Estimate for Construction of Public Toilet at Khapripura and itwari parisar in Pr No. 19B	299636	620	A4393017196	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
90	19B	Providing & Laying sewer line near H/o Shailesh nayak behind of city post office in Pr. No. 19B	299357	613	A23930130813	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
91	19B	Repair work for road patches at itwari near Gandhiputia in Pr. No. 19B	49893	367	A2203013082	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
92	19B	Repair work of chamber at different places in khapripura in Pr. No. 19B	74939	293	A23930130812	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
93	19B	P/L C.C.Pavement near Patangshah vali dargah at bhaladarpura in Pr. No. 19B	249549	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
94	19B	Repair work of Sewer line near H/o Shri Dhakate at itwari in Pr. No. 19B	74481	292	A23930130811	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
95	19B	Providing & Laying C.C.Pavement at Kumbharapura Parisar in Pr. No. 19B	49949	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
96	19B	P/L C.C.Pavement at Jalalpura near Krishna mandir in Pr. No. 19B	249579	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
97	19B	P/L D.I. Cover at Various Places in Pr. No. 19B	74738	287	A23930132010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
98	19B	P/L C.C.Pavement near H/o Kumar Shilai machine apposite city post office parisar in Pr. No. 19B	249986	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
99	19B	Repair work of Storm water drain near cityland courier at itwari in Pr. No. 19B	74769	291	A22430130804	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
100	19A	P/L Sewer line at Marathi Teilipura parisar in Pr. No. 19A	298565	613	A23930130813	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
101	18D	Construction of Single Seated Slum Latrine at Shivajinagar & various places in Pr. No. 18D	299973	620	A4393017196	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
102	18D	Providing & Fixing D.I. Cover at Various Places in Bhuteshwar Pr. No. 18D	71568	287	A23930132010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
103	18D	Providing & Laying C.C.Pavement near H/o Jagtap at Shivajinagar in Pr. No. 18D	249836	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
104	18D	Providing & Laying C.C.Pavement at Gondhalipura in Pr. No. 18D	249941	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019

Qty. No.	Pr.No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
105	18D	Providing & Laying C.C.Pavement at Sirspeth in Pr. No. 18D	249915	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
106	18D	Providing & Laying C.C.Pavement near H/o Backside of H/o Gawande in Pr.No. 18D	249952	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
107	8D	Providing & Laying C.C.Pavement various Places in Pr. No. 8D	49934	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
108	8B	P/L C.C.Pavement at Borivapura Ansarnagar, Dobinagar in Pr. No. 8B	249888	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
109	8D	Construction of RCC Nallah at Mochipura Timki in Pr. No. 8D	74955	292	A23930130811	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
110	8D	Providing & Laying Strom Drain at Timki in Pr. No. 8D	74997	291	A22430130804	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
111	8B	P/L C.C.Pavement at Borivapura, Ansarnagar, Dobinagar Parisar in Pr. No. 8B	249880	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
112	8D	P/L Sewer line at Various Places in Mominpura, Ansar nagar, Dobinagar in Pr. No. 8D	299399	613	A23930130813	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
113	8D	P/L C.C.Pavement at Takiya Mominpurar, Haidry road, bhankheda timki patvi mandir parisar in Pr.No. 8D	249717	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
114	8D	P/L C.C.Concrete Pavment at Takiya Mominpura, Bhankheda Timki Parisar in Pr. No. 8D	249732	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
115	8D	P/L C.C.Pavement at Takiya Mominpura Takiya, Patvi mandir Galii Parisar in Pr. No. 8D	249990	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
116	8D	P/L C.C.Pavement at Borivapura Takiya Mominpura Parisar in Pr. No. 8D	249653	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
117	8B	Providing & Fixing D.I. Cover & RCC Cover at Various Place in Pr. No. 8B	74927	287	A23930132010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
118	8B	Providing & Laying Strom Drain at Mominpura in Pr. No. 8B	74978	291	A22430130804	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
119	8B	Construction of RCC Nallah at Timki in Pr. No. 8B	74806	292	A23930130811	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
120	8B	P/L C.C.Pavement at Various Places in Mominpura in Pr. No. 8B	49890	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
121	8D	P/L C.C.Pavement at Takiya Mominpura, Haidry road, Bhankheda Timki Parisar in Pr. No. 8D	249975	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
122	8D	Providing & Fixing D.I.Cover & RCC Covers at various places in Pr. No. 8D	74827	287	A23930132010	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019

Qty. No.	Pr.No	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation + GST 12% forms (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
123	8B	P/L C.C.Pavement at Borivapur Bhanheda-Timki, Dobinagar Parisar in Pr. No. 8B	249407	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
124	18A	Providing & Laying C.C.Pavement near H/o Yadav in Pr. No. 18A	199829	676	A4203017053	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
125	18A	Providing & Laying C.C.Pavement at Shivajinagar in Pr. No. 18A	49925	334	A27530130819	1 Month	100	I to VIII	30.01.2019	07.02.2019	07.02.2019
126	18D	Providing & Fixing Ductile Iron manhole cover at various Places in Pr. No. 18D	198800	631	A42001324604	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
127	8D	Construction & Repairing of RCC Chamber at Various Places Panipath in Pr. No. 8D	74943	293	A23930130812	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
128	19B	P/L C.C.Pavement H/o Shri Marotrao Mowale at Badkas Chowk in Pr.No. 19B	199855	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
129	19B	P/L C.C.Pavement near Marotiroy Deosthan at Chitar Oil in Pr.No. 19B	199919	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
130	19B	P/L Benches at Gandhibag Parisar in Pr. No. 19B	194880	641	A42030174602	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
131	18B	Construction & Reatining wall for Nagriver near H/o Gohikar in Pr.No. 18B	199990	291	A22430130804	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019
132	18	Repairing of Hedegewar Librey Kothi road Mahal in Pr. No. 18	127962	561	A45630172909	2 Month	525	I to VIII	30.01.2019	07.02.2019	07.02.2019

* The rates to be quoted by the contractor must be inclusive of all taxes including "GST" or other taxes levied by Government. No extra payment on this account will be made to the contractor.

Sub. Divisional Engineer (P.W.D.)
Gandhi Zone Mahal No. 6
N.M.C. Nagpur