

NAGPUR MUNICIPAL CORPORATION

e-Quotation Notice

Commissioner NMC invites e-Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC's Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done in person at Zone Office.

Name of Department :- Public Works Department

Name of Head of Department :- Dy. Engineer Lakadganj Zone No. 8

P. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Class of Contractor	Date of Sale of Quotation			Date of opening of Quotation at 4.00 p.m. (if any)
							From Date	To Date upto 1.30 p.m.	Date of Submission of Quotation up to 3.00	
36	P/F Designer Cast iron desting benches at various places	108750/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
87	Reconstruction of Manhole Chamber at various places	184636/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
88	P/L underground pipe line at various places	199016/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
89	Repairing of manhole chamber & U/G pipeline at various places in Minimata Nagar, Jalaram Nagar, Chandra Nagar, Prajapati Nagar	199658/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
90	Repairing of manhole chamber & pipeline at various places at Wanjra village	199906/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
91	Construction of CC flooring & Pipeline near H/o Suresh Waghmare at Chikhali wasti	199161/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
92	P/L CC flooring near Sant Ghassidas Gurudwara at Minimata Nagar	199938/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
93	Repairing of Manhole/Chamber at various places in Dipty Signal Industrial Chikhali area, Bharat Nagar, Janki Nagar	199968/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
94	Providing and fixing C.I. benches at various places	199700/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
95	Providing CC flooring near at Bharatwada Road from Mankar Pan Mandir to Wadibhasme office	199859/-	334	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
96	Casting of RCC manhole cover	99660	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017

97	25 D	Providing CC flooring near at Bharatwada Road from H/o Mallewar to H/o Mallewar Kirana	199939/-	334	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
98	25 B	P/F RCC mosaic benches at various places	199392/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
99	24 C	Repairing of Manhole/Chamber at various places in Minimata Nagr & Dipty Signal	199984/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
100	24 D	P/L CC flooring near H/o Shastrakar at Chikhali Wasti paving beside Jingle Bell School at Hiwari Layout	127926/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
101	25 C	Repairing of Manholes/Chamber at various places	199991/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
102	25 B	Repairing of Manholes/Chamber at various places	199991/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
103	24 B	Repairing of Manholes/Chamber at various places in Dipty Signal, Minimata Nagar & Adiwasi Prakash Nagar	199858/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
104	24 C	Repairing of Manholes/Chamber at various places in Prajapati Nagar, Chikhali wasti	199429/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
105	24 B	P/L CC flooring near H/o Purushottam sakore at Chikhali Wasti	99278/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
106	24 C	Repairing of Manholes/Chamber at various places in Netaji Nagar, Timber market Bharat Nagar & Sonba Nagar	199919/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
107	24 B	P/L CC flooring near Hanuman Mandir & Harode at Kumbhar Mohalla, Dipty Signal	199910/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
108	4 B	P/L CC pavement from Deotare Sabhgrua to H/o Gulab Kadu at Kalamna village	199761	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
109	23 A	P/F Designer Cast iron seating benches at various places	108750/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
110	24 A	Repairing of chamber Nr. RTO office & Gopal Nagar, Dipty Signal	199240/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
111	4 C	P/F Designer CI benches at various places in Shikshak colony, Gulmhar Nagar & Vijay Nagar	99300/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
112	25 A	Providing CC flooring near Bhwani Mandir, Pardi	199727/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017

113	4 B	P/L CC flooring near H/o Dhole, H/o Dhotarkar & Nikhade at Kakamma village	165323/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
114	25 C	Repairing of under ground pipe line & Chamber at various places	199982/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
115	23 A	P/L underground pipe line & Repairing of chamber at various places	199466/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
116	25 B	Providing CC flooring near Panchshil Boudh Vihar Bhandewadi	199822/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
117	24 A	Repairing of Manhole/Chamber & P/L under ground pipeline at various places in Gopal Nagar, Dipty Signal	199858/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
118	24 A	Repairing of Manhole/Chamber & P/L under ground pipeline at various places in Vairagadewadi, Dipty Signal & Minimata Nagar	199849/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
119	24 B	Repairing of Manhole/Chamber at various places in Bazar Square Dipty Signal	198696/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
120	25	Repairing work at Maharami Laxmibai NMC pri School, Subhash Maidan, Pardi	242400/-	459	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
121	25 C	P/L under ground pipeline at Punapur	199979/-	613	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
122	23 A	P/L under ground pipeline at various places	299207/-	613	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
123	25 A	Providing CC flooring near Gajanan Mandir Bhandewadi	99779/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
124	25 A	Repairing of Manhole/ Chambers at various places	199991/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
125	25	P/L under ground pipe line at Punapur village	199963/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
126	25 C	Repairing of Manhole/ Chambers at various places	199808/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
127	25 C	P/F tree guard at various places in Pardi	99125/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
128	23 C	P/F Designer CI seating benches at various places	195750/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017
129	Zone	Restoration of pot holes / Road cuts by Cement conc. At various places in Lakadgarj Zone 8	199439/-	367	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017

130	Zone	Construction of Store Room & Laying I-Block paving for Parking at Lakadgani Zone No. 8	299402/-	326	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
131	25 B	Repairing of Manhole/ Chambers at various places	199808/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
132	25 A	Repairing of under ground pipe line & Chamber at various places in Pardi, Bhandewadi, Punapur	199934/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
133	25 A	Repairing of Manhole/ Chamber at various places	199991/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
134	25 B	Repairing of under ground pipe line at Pardi,	199979/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
135	4 (A)	P/L under ground pipeline at Binaki gruha Nirman Sahakari Sanstha Ltd. Kh. No. 18/1, Mouza Kalinna	199972/-	613	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
136	24 B	Repairing of Manhole/ Chamber & under ground pipe line at various places in Gopal Nagar, Dipty Signal	199970	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
137	23 B	P/L CC paving at various places at Deshpande layout	108618/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
138	23 B	P/L Chain link fencing & gate at Deshpande Layout	123963/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
139	23 B	P/L underground pipeline at various places	298924/-	613	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
140	23 A	Construction of cement concrete road in front of H/O Bhutada at Padole Nagar	199933/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
141	24 D	P/L CC flooring from H/O Wasnik to Yende at Chikhli wasti	199927/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
142	23 C	P/L underground pipe line at various places	298641/-	613	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
143	4	Restoration of pot-hole at various places in Mouza Kalamna, Chikhali, Wanija, & Bharatwada	99383/-	367	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
144	4 B	Repairing of Manhole/ Chamber at Wanija village	199942/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
145	4 B	Repairing of Otta near flag post, Hanuman Mandir & Boudha Vinhar at Kakamna village	199889	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
146	25 D	P/F tree guard at various places in Pardi	99125/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017

147	25 C	Casting of RCC manhole cover	99660/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
148	24 D	P/L under ground pipeline near Shanti Dairy & Lata Mangeshkar Garden at Surya Nagar	199925/-	613	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
149	25 D	P/L underground pipeline at Balaji Nagar, Pardi	199965/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
150	24 D	Repairing of Manhole/ Chamber at various places in Bharat Nagar, Minimata Nagar Surya Nagar	199858/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
151	24 D	Repairing of Manhole / Chamber & P/L underground pipe at various places in Chikhali Vasti	199919	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
152	24	Repairing of Chamber Nr. RTO office & Telephone Office at Dipty Signal	199673/-	327	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
153	24 A	Repairing of Manhole / Chamber at various places in Baijang square Dipty Singal	199342/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
154	23 D	P/L CC paving & Reconstruction of steps at various places	199805/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
155	25	P/L underground pipeline at Om Sai So. Punapur	249913/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
156	23 D	P/L Strom water drain at Hiwari Layout	298845/-	613	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
157	23 D	P/L underground pipe line & Reconstruction of Chamber at various places	199802/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
158	4 B	P/L underground pipeline near Nikalje Kirana at Nagraj Nagar Road Kalma village	114799/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
159	23 D	P/L underground pipeline & Reconstruction of Manhole Chamber at various places	199535/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
160	4 (A)	Casting of RCC manhole cover	99632/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
161	24 B	P/L underground pipe line H/o Ramkhilawan Selokar to Electric transformer Janak Bartan Road at Railway Colony Dipty Signal	199990/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
162	23 C	P/L underground pipeline & Repairing of Chamber at various places	198785	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
163	23 D	P/L CC paving at various places	198753/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017

164	23 A	P/F Designer CI seating benches at various places	195750/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
165	4 B	P/L underground pipe line near H/O Karare & H/O Dhotre at Kalmna village	199860/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
166	Zone	Restoration of pot-hole & Road cuts by WBM at various places in Lakadganj Zone No. 8	199744/-	367	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
167	23 C	P/L underground pipeline at Vyankatesh Nagar	199312/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
168	23 B	P/F Designer CI seating benches at various places	108750/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
169	24 D	P/L CC flooring near Hanuman Mandir, Lata Mangeshkar Garden at Surya Nagar	199901/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
170	25 C	P/L Tree guard at various places in Pardi	99125/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
171	24 A	Repairing of Manhole / Chamber at various places in Ghasidas Bhavan area at Dipty Signal	199531	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
172	4 B	Providing underground pipe line from NMC School to MHADA colony at Kakamna village	299726/-	613	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
173	24	Repairing & Maitanace of Community toilet at Gopal Nagar, Dipty Signal, Chikhali Wasti & Kalmna Maldhaka	297755/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
174	23 C	P/L CC paving at Shahu Mohilla at small factory area	199733/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
175	23 C	P/F Designer CI seating benches at various places	195750/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
176	25 B	Providing road side concrete flooring at various places in Saraipura, Bhandewadi Pardi	199794	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
177	25 B	P/L underground pipe line at various places	299938/-	613	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
178	24 B	Repairing of Manhole / Chamber & P/L underground pipe at various places in Sakharakarwadi & Kumbhar Mohalla, Dipty Signal	199923/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
179	23 A	P/L CC paving at various places	199033/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
180	23 C	P/F Designer CI seating benches at various places	195750/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017

181	24 C	P/F Designer CI benches at various places in Chikhali vasti, Minimata Nagar, Surya Nagar & Prajapati Nagar	199700/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
182	25 D	Providing cement concrete flooring near Bhawani Mandir, Pardi	199808/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
183	25 C	Providing cement concrete flooring near Bhawani Mandir, Pardi	199808/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
184	25 B	Providing cement concrete flooring from near H/o Donarkar at Mahajanpura Pardi	199446/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
185	25	Repairing & Maitanace of Community toilet at Punapur Ghat & Tulsi Nagar, Bhandewadi	134708/-	620	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
186	4 (A)	Repairing & Maitanace of pipeline & Manhole/ Chamber Construction under DPDC at Mouza - Wanjara & Kalmna	199915/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017
187	23 D	P/F Designer CI seating benches at various places	108750/-	641	3 Months	550	1 To 8	14.12.2017	22.12.2017	22.12.2017	22.12.2017

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.

Asst. Commissioner
Lakadganj Zone -8

Sub-Divisional Engineer
Lakadganj Zone -8

Sectional Engineer
Lakadganj Zone -8