

Sealed Quotation for the works stated in the attached Quotation notice are to be invited on Dt. 02/01/19 For these works administrative approval has been granted by the Competent authority .

Hence orders may kindly be given to publish the enclosed Quotation notice on the N.M.C. web side (www.nmcnagpur.org.in) as per circulars /orders all the registered contractors shall has to be informed by forwarding the E-mails regarding works costing above Rs. 50,000/- .

The circulers are enclosed .

Submitted please.

I.T.Officer NMC/

Asstt. Commissioner/

Dy. Engineer/

Sec. / Jr. Engineer

NAGPUR MUNICIPAL CORPORATION, NAGPUR

e-Short Quotation notice .0

Date:-02.01.2019

Commissioner NMC invites e-Quotation on in B-1 form for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's website (www.nmc.tenders.com) Those contractors who are not registered with NMC, should temporarily registered themselves online. If not, such contractors will not be able to purchase the e-Quotation The sale and purchase of e-tenders can be done through internet

Name of Department :- PWD Mangalwari Zone No - 10, NMC

Tender No.	Name of Work	Estimate Cost Rs.	Time Limit in calendar months		Cost of Blank Quotation	Class of Contractor	Date of Sale for Quotation in between 10.30 am to 1.30 p.m.)	Date of submission for Quotation (up to 2.00 p.m.)	Date of opening for Quotation at 3.00 p.m. (if possible)
1	Pro. & Fixing Of Chamber Cover At Verius Place In Pra.No.10 A (BI. No.641)	99667	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
2	Const. Of C.C. Pavement At New Nagpur So.Nara In Pra. No.01 B (BI.No.631)	299833	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
3	Pro. & Fixing Of I.Block At Rastrasant Nagar In Pra. No.10 D (BI.No.641)	199786	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
4	Pro. & Fixing Of I.Block At Mata Nagar Zingabai Takli In Pra.No.11 B (BI.No.641)	199319	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
5	Repair Of Manhole At Gitanagar Verius Place In Pra.No.11 A (BI.No.641)	98536	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
6	Repair Work At sadar Digonic Center Hospital In Pra. No.14 (BI.No.603)	299965	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
7	Supplying 240 Ltrs.Capacity Of Roto Moulded Dustbin In Pra. No.01 (BI.No.631)	197886	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
8	Pro. & Lay. U/G Pipe Line At Zingabai Takli In Pra.No.11 (BI.No.620)	249,291	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
9	Repair Of Chamber At P&T Colony, Sadikabad Adiwasi Nagar Khadan Jaihind Nagar Verius Place In Pra. No.10A (BI.No.293)	149742	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
10	Pro. & Lay./L. Sever Line At Shrikrishna Nagar In Pra.No.11 D (BI.No.613)	199,928	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
11	Const. Of C.C. Pavement At H/O Prabhudas Udashi Ashram Galli In Pra. No.01 C (BI.No.631)	249,575	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
12	Const.Of Nailha Wall & Pro. & Lay.C.C. Flooring In Pra.No.10 D (BI.No.641)	117,561	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
13	Pro. & Fixing R.C.C. Banches At Verius Place In Pra. No.10 D (BI.No.641)	199907	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
14	Pro.&Fixing Of C.I.Banches At Verius Place At Nara Gaon In Pra.No.01B(BI.No.641)	194,880	1 Month		560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019

15	Repair Of Chamber At Malwar Lay Out (BI.No.641)		198,108	1 Month			560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
16	Making Nameplate Bourd At Verius Place In Pra.No.12 D (BI.No.641)		76727	1 Month			560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
17	Const & Repairing Of Chamber And C.C.Flooring At Verius Place In Pra.No.01 C(BI.No.641)		199893	1 Month			560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
18	Pro. & Lay Sever Pipe Line & C.C.Pavement At Mankapur Nr. Hanuman Mandir In pra.No.10B (BI.No.641)		99937	1 Month			560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
19	Const Of C.C. Pavement At Gorewada In Pra. No. 11 C (BI.No.685)		249894	1 Month			560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
20	Pro. & Lay U/G Pipe Line Behind Pyramid City Jaripatka In Pra.No.01 D (BI.No.641)		199150	1 Month			560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
21	Pra & Lay. Of C.C.Pavement At Zingabai Takli In Pra. No.11A (BI.No.641)		199712	1 Month			560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
22	Pro. & Lay Underground Pipe Line At Dashrath Nagar In Pra.No.10(BI.No.641)		249359	1 Month			560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019
23	Pro. & Fixing C.I. & R.C.C.Banches At Verius Place In Pra. No.11 C(BI.No.641)		199179	1 Month			560	I to IX	03.01.19 To Dt.Of Sub.	09.01.2019	09.01.2019

1) Quotation forms shall be available from zonal office after showing the valid registration copt with the application

2) Submission shall be at zonal office with the valid registration copy

3) Additional 12 % G.S.T. Charges Taken On Blank Tender & Quotation as per circular No.221/CAFO/2018 Dt. 13/06/2018


Assistant Commissioner
Mangalwari Zone 10, N.M.C. Nagpur


Sub Divisional Engineer
Mangalwari Zone 10, N.M.C. Nagpur.