


OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.

Date

QUOTATION NOTICE

e- Quotation are invite for the work of following works (list enclosed) From dt 11-12-2018 To Date 19/12/2018 upto 1.30 pm., Quotation forms will be avilable in Hanuman Nagar Zone no. 03. Quotation to be submitted on 19 December 2018 before. 3.00 P.M.

Sr No.	Name of work	Estimate cost.	Time period	B.I.	class of contractor	Date of Sale & Submission
1	Construction of cement concretet Flooring at Toli in Prabhag No. 34 A	176914	60 days	A220151 74652	1 to 9	upto 19/12/2018
2	Providing /supplying and Fixing in position M.S. Circular Tree guard at Various places in Prabhag No. 32 C	44460	60 days	A220151 74652	1 to 9	upto 19/12/2018
3	Construction of Footpath at Durga Nagar Near Sahgadri Appartment in Prabhag No. 32 B	170637	60 days	A220151 74652	1 to 9	upto 19/12/2018
4	Providing and lay. C.C. Flooring at Shirdi nagar near Hanuman mandir in Prabhag No. 32 B	176823	60 days	A220151 74652	1 to 9	upto 19/12/2018
5	Providing and supplying Barricating with sign Board in Prabhag No. 32 C	86166	60 days	A220151 74652	1 to 9	upto 19/12/2018
6	Repairs of Chambers at various Places in Prabhag No. 34 A	178007	60 days	A220151 74652	1 to 9	upto 19/12/2018
7	Providing /supplying and Fixing in position M.S. Circular Tree guard at Various places in Prabhag No. 32 B	44460	60 days	A220151 74652	1 to 9	upto 19/12/2018
8	Construction of Footpath at behind Sai Mandir in Prabhag No. 32 B	171067	60 days	A220151 74652	1 to 9	upto 19/12/2018
9	Repairs of Chamber at Various Places in Prabhag No. 34 B	178541	60 days	A220151 74652	1 to 9	upto 19/12/2018
10	Providing /supplying and Fixing in position M.S. Circular Tree guard at Various places in Prabhag No. 32 A	44460	60 days	A220151 74652	1 to 9	upto 19/12/2018
11	Construction of Interlocking Block Pavement at Toli in Prabhag No. 34 A	82763	60 days	A220151 74652	1 to 9	upto 19/12/2018
12	Providing /supplying and Fixing in position and Fixing in position M.S. Circular Tree Guard at Various Places in Prabhag No. 34 D	177840	60 days	A220151 74652	1 to 9	upto 19/12/2018
13	Providing and Laying I Block Footpath at New Subhedar Layout Ground in Prabhag No. 32 D	168648	60 days	A220151 74652	1 to 9	upto 19/12/2018
14	Repairs of Chamber at Various Places in Prabhag No. 34 D	177903	60 days	A220151 74652	1 to 9	upto 19/12/2018


No.	Name of work	Estimate cost.	Time period	B.I.	class of contractor	Date of Sale & Submission
15	Providing and Fixing C.I. Benches at various Places in Prabhag No. 34 A	174771	60 days	A220151 74652	1 to 9	upto 19/12/2018
16	Providing and Fixing C.I. Benches at various Places in Prabhag No. 34 C	174771	60 days	A220151 74652	1 to 9	upto 19/12/2018
17	Providing and Fixing of Retro -reflective informatory sign Board at various Places in Prabhag No. 34 D	176690	60 days	A220151 74652	1 to 9	upto 19/12/2018
18	Providing /supplying and Fixing in position and Fixing in position M.S. Circular Tree Guard at Various Places in Prabhag No. 32 D	44460	60 days	A220151 74652	1 to 9	upto 19/12/2018
19	Providing and Fixing C.I. Benches at various Places in Prabhag No. 34 B	174771	60 days	A220151 74652	1 to 9	upto 19/12/2018
20	Providing /supplying and Fixing in position and Fixing in position M.S. Circular Tree Guard at Various Places in Prabhag No. 34 B	88920	60 days	A220151 74652	1 to 9	upto 19/12/2018
21	Repairs to sewerline various places in Prabhag No. 34 A	178030	60 days	A220151 74652	1 to 9	upto 19/12/2018
22	Providing and laying Cement concrete Flooring at Various Places in Prabhag No. 32 A	80613	60 days	A220151 74652	1 to 9	upto 19/12/2018
23	Construction of Chawadi at sacchidanad Nagar hanuman Mandir in Prabhag No. 32 A	105349	60 days	A220151 74652	1 to 9	upto 19/12/2018
24	Construction of footpath at mahalaxmi nagar near H/o Khupale in Prabhag No. 32 A	171272	60 days	A220151 74652	1 to 9	upto 19/12/2018
25	Providing and supplying Barricating with sign Board in Prabhag No. 32 B	177932	60 days	A220151 74652	1 to 9	upto 19/12/2018
26	Providing and supplying Barricating in Prabhag No. 34 A	44440	60 days	A220151 74652	1 to 9	upto 19/12/2018
27	Providing /supplying and Fixing in position and Fixing in position M.S. Circular Tree Guard at Various Places in Prabhag No. 34 C	177840	60 days	A220151 74652	1 to 9	upto 19/12/2018
28	Construction of Cement concretet Flooring at Toli in Prabhag No. 34 C	43554	60 days	A220151 74652	1 to 9	upto 19/12/2018
29	Construction of Footpath Near Samaj Bhavan at Chintamani nagar in Prabhag No. 34 D	172024	60 days	A220151 74652	1 to 9	upto 19/12/2018
30	Repairs to sewerline Shatabdi nagar in Prabhag No. 34 A	178008	60 days	A220151 74652	1 to 9	upto 19/12/2018
31	Repairs to Chamber at Somwaripeth and raghuji Nagar and various Places in Prabhag No. 31 B	178570	60 days	A220151 74652	1 to 9	upto 19/12/2018

No.	Name of work	Estimate cost.	Time period	B.I.	class of contractor	Date of Sale & Submission
32	Providing and Fixing C.I Benches at Chandan nagar Hanuman nagar and various Places in Prabhag No. 31 A	178100	60 days	A220151 74652	1 to 9	upto 19/12/2018
33	Providing and laying I Block Footpath at Ladikar layout near Ghode to Indurkar in Prabhag No. 32 D	168356	60 days	A220151 74652	1 to 9	upto 19/12/2018
34	Construction of Stage and miscellaneous work at kabaddi Ground ganesh nagar in Prabhag No. 31 C	178567	60 days	A220151 74652	1 to 9	upto 19/12/2018
35	Providing and laying I Block Footpath at Uday nagar in Prabhag No. 32 D	167828	60 days	A220151 74652	1 to 9	upto 19/12/2018
36	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 A	174771	60 days	A220151 74652	1 to 9	upto 19/12/2018
37	Providing and supplying and Fixing of M.S. Grill Jally of Chamber at Various Places in Prabhag No. 32 C	114606	60 days	A220151 74652	1 to 9	upto 19/12/2018
38	Providing and supplying Barricating with sign Board in Prabhag No. 32 A	169532	60 days	A220151 74652	1 to 9	upto 19/12/2018
39	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 34 D	174771	60 days	A220151 74652	1 to 9	upto 19/12/2018
40	Repairs of Chamber at Various Places in Prabhag No. 32 A	178281	60 days	A220151 74652	1 to 9	upto 19/12/2018
41	Construction of Footpath at mahalaxmi Nagar Near H/o Nitin zade in Prabhag No. 32 C	168684	60 days	A220151 74652	1 to 9	upto 19/12/2018
42	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 C	174771	60 days	A220151 74652	1 to 9	upto 19/12/2018
43	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 B	174771	60 days	A220151 74652	1 to 9	upto 19/12/2018
44	Repairs of Chamber at Various Places in Prabhag No. 32 A	178505	60 days	A220151 74652	1 to 9	upto 19/12/2018
45	Construction of Footpath at Ladikar Layout near H/o Bobade in Prabhag No. 32 B	168753	60 days	A220151 74652	1 to 9	upto 19/12/2018
46	Providing /supplying and Fixing in position and Fixing in position M.S. Circular Tree Guard at Various Places in Prabhag No. 34 A	177840	60 days	A220151 74652	1 to 9	upto 19/12/2018
47	Providing and Supplying Barricating For Prabhag No. 34 C	44440	60 days	A220151 74652	1 to 9	upto 19/12/2018
48	Repair of Chamber at various Places in Hudkeshwar at Ptabhag No. 29 D	178507	60 days	A220151 74652	1 to 9	upto 19/12/2018
49	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 D	174771	60 days	A220151 74652	1 to 9	upto 19/12/2018

No.	Name of work	Estimate cost.	Time period	B.I.	class of contractor	Date of Sale & Submission
50	Construction of CC Flooring at Hudkeshwar and Narsala Various Places in Prabhag No. 29 D	178484	60 days	A220151 74652	1 to 9	upto 19/12/2018
51	Providing and Laying underground pipeline for sewerline H/o Ingole to H/o shahu in Shivaji Colony at Prabhag No. 29 C	176550	60 days	A220151 74652	1 to 9	upto 19/12/2018
52	Providing and Laying 1 Block Footpath at Sacchidanad Nagar near H/o Wankhede in Prabhag No. 32 D	166830	60 days	A220151 74652	1 to 9	upto 19/12/2018
53	Providing and Laying cC Flooring at various Places in Prabhag No. 32 D	169050	60 days	A220151 74652	1 to 9	upto 19/12/2018
54	Providing and Fixing of M.S. Grill on Chamber at Various Places in Prabhag No. 32 B	90289	60 days	A220151 74652	1 to 9	upto 19/12/2018
55	Construction of Footpath at Shatabdi nagar in Prabhag No. 34 A	171513	60 days	A220151 74652	1 to 9	upto 19/12/2018
56	Repair of Chamber at various Places in at Ptabhag No. 32 D	178515	60 days	A220151 74652	1 to 9	upto 19/12/2018
57	Providing and Laying C.C. Flooring at ganesh Nagar Kabaddi Ground in Prabhag No. 31 C	178567	60 days	A220151 74652	1 to 9	upto 19/12/2018
58	Construction of Footpath at Old subhedar lay out in front of Durga nagar School in Prabhag No. 32 A	171102	60 days	A220151 74652	1 to 9	upto 19/12/2018
59	Providing and Laying CC Flooring at Durga nagar , bank colony near Kathwate House in Prabhag No. 32 B	172407	60 days	A220151 74652	1 to 9	upto 19/12/2018
60	Repairs to sewerline various places in Prabhag No. 34 D	177914	60 days	A220151 74652	1 to 9	upto 19/12/2018
61	Repairs to platform of Borfewell & Dispose of material obtained from debris at various places in prabhag no. 34 B	89264	60 days	A220151 74652	1 to 9	upto 19/12/2018
62	Construction of Footpath at Khankhoje nagar in Prabhag no. 32 C	165414	60 days	A220151 74652	1 to 9	upto 19/12/2018
63	Construction of Footpath at Bajrang nagar in Prabhag no. 32 A	171249	60 days	A220151 74652	1 to 9	upto 19/12/2018
64	Construction of Footpath at Dhyaneswar nagar near hanuman mandir in Prabhag No. 32 A	170805	60 days	A220151 74652	1 to 9	upto 19/12/2018
65	Construction of Footpath at Jawahar nagar Near H/o Tapas in Prabhag No. 32 C	166906	60 days	A220151 74652	1 to 9	upto 19/12/2018
66	Providing and fixing of Road/ plot Numbering sign Board at various Places in Prabhag No. 32 A	175872	60 days	A220151 74652	1 to 9	upto 19/12/2018
67	Repairs of sewerline at gaytri nagr Galli No. 3 and 4 in Prabhag No. 31 C	178570	60 days	A220151 74652	1 to 9	upto 19/12/2018
68	Repairs of sewerline at gaytri nagr Galli No. 1 and 2 in Prabhag No. 31 C	178569	60 days	A220151 74652	1 to 9	upto 19/12/2018

No.	Name of work	Estimate cost.	Time period	B.I.	class of contractor	Date of Sale & Submission
69	Repairing of wall Compound wall of garden in Prabhag No. 31 D	178569	60 days	A220151 74652	1 to 9	upto 19/12/2018
70	Providing and laying C.C. Flooring at Gond Vasti Raghuj Nagar in Prabhag No. 31 B	178570	60 days	A220151 74652	1 to 9	upto 19/12/2018
71	Providing and Fixing C.I. Benches at New Raghuj Nagar, Old Somwari quarter and various Places in Prabhag No. 31 B	178100	60 days	A220151 74652	1 to 9	upto 19/12/2018
72	Providing and laying I Block Footpath at shriram Nagar near Gajanan mandir in Prabhag No. 32 D	168007	60 days	A220151 74652	1 to 9	upto 19/12/2018
73	Providing and Fixing Tree Guard at various Places in Prabhag No. 29 D	177320	60 days	A220151 74652	1 to 9	upto 19/12/2018
74	Repair of Chamber at various places in Prabhag No. 32 B	177721	60 days	A220151 74652	1 to 9	upto 19/12/2018
75	Construction of Footpath at Old subhedar layout Westside of durga nagar School in Prabhag No. 32 C	166589	60 days	A220151 74652	1 to 9	upto 19/12/2018
76	Repair of Cghamber at Chandan nagar and vakilpeth in Prabhag No. 31 A	178571	60 days	A220151 74652	1 to 9	upto 19/12/2018
77	Providing and Fixing of Road /Plot Numbers sign Board at Chandan nagar and hanuman nagar in Prabhag No. 31 A	178525	60 days	A220151 74652	1 to 9	upto 19/12/2018
78	Repairs to sewerline at various places in Prabhag No. 34 B	89184	60 days	A220151 74652	1 to 9	upto 19/12/2018
79	Repairs to chamber at ganesh nagar and Various Places in Prabhag No. 31 C	178570	60 days	A220151 74652	1 to 9	upto 19/12/2018
80	Repairs to sewerline at Juni shukrawari and Various Places in Prabhag No. 31 C	178567	60 days	A220151 74652	1 to 9	upto 19/12/2018
81	Repair of Play Ground at hanuman nagar (Basketball Ground) and Chandan nagar (stage Repair) in prabhag No. 31 A	178546	60 days	A220151 74652	1 to 9	upto 19/12/2018
82	Repairs to garden's gate Grill, Painting and Miscellaneous work at somwari quarter Raghuj Nagar in Prabhag No. 31 B	178407	60 days	A220151 74652	1 to 9	upto 19/12/2018
83	Providing and Fixing inter locking cement concrete paving Blocks at Hanuman Nagar (Nr. Vyamshala) in Prabhag No. 31 A	178568	60 days	A220151 74652	1 to 9	upto 19/12/2018
84	Various hardscaping works and landscaping for Beautification at hanuman nagar (Bajaj sq.) in Prabhag No. 31 D	178449	60 days	A220151 74652	1 to 9	upto 19/12/2018
85	Providing and Fixing C.I. Benches at Old nandanvan, Shiv Nagar, mahavir Nagar and Various Places in Prabhag No. 31 C	178100	60 days	A220151 74652	1 to 9	upto 19/12/2018
86	Providing and Fixing C.I. Benches at Vakilpeth and Various Places in Prabhag No. 31 A	178100	60 days	A220151 74652	1 to 9	upto 19/12/2018

No.	Name of work	Estimate cost.	Time period	B.I.	class of contractor	Date of Sale & Submission
87	Providing and Fixing of Road/ Plot Numbering sign Board at Reshimbag and various Places in Prabhag No. 31 D	178525	60 days	A220151 74652	1 to 9	upto 19/12/2018
88	Various hardscaping works and landscaping for Beautification at Reshimbag in Prabhag No. 31 D	178554	60 days	A220151 74652	1 to 9	upto 19/12/2018
89	Repair of Chamber at hanuman nagar and various Places in Prabhag No. 31 A	178569	60 days	A220151 74652	1 to 9	upto 19/12/2018
90	Repair of Chamber at hanuman nagar, shiv Nagar and various Places in Prabhag No. 31 D	178569	60 days	A220151 74652	1 to 9	upto 19/12/2018
91	Repairs of Chambers at Junishukrawari in Prabhag No. 31 C	178568	60 days	A220151 74652	1 to 9	upto 19/12/2018
92	Providing and Fixing C.I. Benches at Reshimbag, Junishukrawari and and Various Places in Prabhag No. 31 D	178100	60 days	A220151 74652	1 to 9	upto 19/12/2018


Dy. Engineer

(Public works Department)
Hanuman Nagar Zone no.03,
NMC, Nagpur