

NAGPUR MUNICIPAL CORPORATION

e-Quotation Notice

Commissioner NMC invites e-Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC Executive Engineer Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done through personally from the office of Executive Engineer (Zone No.8)


Name of Department :- Executive Engineer (Zone No.8)

Name of Head of Department :- Executive Engineer (Zone No.8)

Quo. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms Including 12% GST	Class of Contractor	Date of Sale of Quotation from upto 1.30 p.m.	Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
1	Construction of CC pavement road at Mitra Vihar Nagar H/o Fating in P. No.28	266629/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
2	P/F CC I-Block pavement opp. Vinayakrao Deshmukh High School in P. No. 23	267836/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
3	Construction of WBN Road at Bhawani Mata Nagar in P. No. 25	267760/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
4	Construction of WBN Road at Bhawani Nagar in P. No. 25	267816/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
5	Construction of Manhole/ Chamber & P/L U/G pipe line at various places in Shikshak colony Nr. H/o Atkare, Netaji Nagar in P.No. 04	267661/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
6	Providing WBM Road Nr. H/o Kakde at Sarwashree Nagar in P. No. 04 C	267854/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
7	Construction of Manhole/ Chamber & P/L U/G pipe line at various places in Chikhali Pangru Mohlla, Adiwasi prakash in P.No. 24	267361/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
8	Construction of Manhole/ Chamber & P/L U/G pipe line at various places in Chikhali Industrial Area & Kamana Fire station in P.No. 24	267808/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018

9	Construction of CC pavement road at Vidya Nagar, H/o Sonkusare to Katole in P. No.26	178027/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
10	P/F CC I-Block pavement at Darshan Colony Nr. Samaj Bhawan in P. No. 26	239955/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
11	Construction of WBN Road at Ganga Bagh in P. No. 25	267173/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
12	P/L U/G pipe lines at various places at Shesh Nagar in P. No. 26	267580/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
13	P/L U/G pipe lines at various places at Shantinagar Mahada Colony Nr. Shantidoot Budha Vihar in P. No. 21	264821/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
14	P/L U/G pipe lines & Flooring Nr. Maa Bhawani Mandir, Bhawani Nagar in P. No. 25 C	267578/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
15	Construction of Manhole/ Chamber & P/L U/G pipe line at various places in Netaji Nagar, Mangal Murti Hoc Soc. Gujratati Colony in P.No. 24	266589/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
16	Construction of Manhole/ Chamber & P/L U/G pipe line at various places in Sarwashree Nagar in P.No. 04	267580/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
17	P/L U/G pipe lines (Sewer Line) at Sahakar Nagar in P. No. 28	263237/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
18	P/F CC I-Block pavement Nr. Rajiv Gandhi Sabhagruh in P. No. 27	267754/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
19	P/F CC I-Block pavement Nr. H/o Khemani at Small Factory area in P. No. 23	267717/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
20	P/F CC I-Block pavement in front of H/o Shree Chandrakant Khopde P. No. 26	267494/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
21	Construction of WBN Road at Shakti Mata Nagar in P. No. 26	89895/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
22	P/L U/G pipe lines (Sewer Line) at Vijay Pandit Nagar in P. No. 28	243515/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018

23	Construction of WBN Road at Ambe Nagar in P. No. 26	189543/-	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018
24	Construction of WBN Road at back side of Ram Mandir Bhawani Nagar in P. No. 25	267803	DPDC	3 Months	560	1 To 8	22.11.2018	29.11.2018	29.11.2018



Ex. Engineer
Lakadganj Zone -8



Dy. Engineer
Lakadganj Zone -8