

NAGPUR MUNICIPAL CORPORATION (DHRAHPETH ZONE NO. II)

Quotation Notice

Quotation Notice No 25/2018-19

Date- 01.02.2019

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dhrampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from zone office.

Name of Department : Public Work Department

Name of Head of Department : Dy. Engineer (Dhrampeth Zone No. 2.)

Quotati on No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing and fixing C.I. Benches at Friends Colony & various places in P No 12-B	99053	641	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
2	Providing and laying C.C. Flooring & Repairs of Chamber at Pandhrabodi in front of H/o Kalbande in P No 13-C	199590	676	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
3	Construction of W.B.M. Road at Dabha near Shanti Apartment in P No 12-A	199620	676	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
4	Repairs & Construction of Nallah Wall at Pandhrabodi Sudarshan Mohalla near H/o Naharkar in P No 13-C	89987	292	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
5	Repairs of Chamber at Hajariphad and various places in P No 13-B	69891	293	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
6	Providing and Laying C.C. Flooring at Bhivsenkhori in P No 13-B	49963	334	1 Month	112	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
7	Construction of Nallah Wall at Gond Mohalla Surendragarth in P No 12-B	79988	A2390133 0815	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
8	Providing and Laying I-Block in Dharampeth Zone Premises Zone no 2	299839	A4201017 0503	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
9	Providing and fixing Sliding M.S. Partition at Amravati road near Jantar Mantar Apartment in P No 13	264430	A4381017 1906	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
10	Providing & Laying Sewer Line & Construction of RCC Chamber near H/o Fate at Munje Baba Ashram Layout in P No 13-A	196904	641	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
11	Construction of Septic Tank for Community Toilet at Bhivsenkhori in P No 13	255373	620	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
12	Repairing of Community Toilet at Bhivsenkhori and Hajaripahad in P No 13	234995	A4381017 1906	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019

13	Providing and laying C.C. Flooring at Gautam Nagar near H/o Khobragade in P No 13-D	199603	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
14	Repairing of Manhole Chamber at Bhivsenkhori & Futala various places in P No 13-D	199446	625	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
15	Repairing of Community Toilet & Providing and laying Sewer Line at Shivaji Nagar in P No 13	259313	620	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
16	Providing and Laying Sewer Line at Pandhrabodi near H/o Bagde to H/o Narnaware in P No 13-A	199801	626	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
17	Providing and Laying Sewer Line at Pandhrabodi near H/o Rajan Dagor to H/o Khapekar in P No 13-A	249749	626	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
18	Providing and Laying Sewer Line at Pandhrabodi near H/o Narayan Kamle to H/o Rangari in P No 13-A	249624	626	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
19	Beautification work near Prerna Nagar Ground in P No 12-B	199941	640	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
20	Construction of Compound Wall for Open Space in Prerna Nagar in P No 12-B	199568	A2060083 0801	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
21	Providing and Laying Sewer Line at Pinjari Galli near H/o Mahesh Thakur at Sitabuldi in P No 15-B	199780	641	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
22	Providing and constructing Wall Floor Tile & Profile Sheet Above Public otta at Kachipura (Chamediya) in P No 15-D	199533	641	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
23	Providing and Fixing I-Block fro Walking Track at Khare Garden in P No 15-C	299167	630	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
24	Providing and Laying C.C. Flooring at Ramdaspath in front of H/o Puranik in P No 15-C	199643	641	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
25	Providing and Laying C.C. Flooring at Kachipura in front of H/o Oza in P No 15-C	199794	641	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
26	Providing and fixing Roling Shutter for NMC Indira Gandhi Hospital in P No 13	99759	603	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
27	Providing Cement Based Water proofing Treatment to terraces at Sadar Panchkarma Chikitsalaya in P No 14	299631	603	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
28	Repaing and Painting to NMC Natural Hospital at Sadar in P No 14	282821	603	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
29	Execution of Civil Work Painting and Preparing Storages Cuboards at Sadar Hosipital T.B. Laboratory	299289	603	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
30	Providing and fixing Partition & Applying Painting for Farmacy in NMC Indira Gandhi Hospital in P No 13	179576	603	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
31	Beautification work at Purohit Layout in front of H/o Ajay Sharma in P No 13-D	199898	640	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
32	Repairing of Nallah wall in front of Bhola Maharaj at Sanjay Nagar in P No 13-D	89958	292	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019

33	Providing and Laying C.C. Pavement at Hajaripahad in front of Waghmare in P No 13-D	199804	676	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
34	Providing and Laying Storm Drain Line at Sudam Nagari in front of H/o Ravindra Choudhari in P No 13-D	79827	291	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
35	Repairs of Road Patches in NMC Dharampeth Zone office	199739	367	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
36	Providing and laying I-Block Pavement in NMC Dharampeth Zone office	299899	A4201017 0503	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
37	Repairing of Manhole Chamber at Sadar various places in P No 14-B	69832	293	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
38	Providing and laying Storm Drain Line from H/o Cunnilal Siriya to H/o Ankit Golchha in P No 14-B	79804	291	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
39	Providing and fixing I-Block at sangam Chal Slum area in P No 15	249737	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
40	Providing and fixing I-Block at Netaji Market NMC School in P No 15	199864	670	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
41	Providing and fixing I-Block near Netaji Market Slum in P No 15	249931	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
42	Providing and fixing I-Block at Udasi Ashram Slum in P No 15	249333	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
43	Providing and fixing I-Block at Kumbhartoli Slum in P No 15	249886	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
44	Providing and fixing I-Block at Anand Nagar Slum in P No 15	249587	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
45	Providing and fixing C.I. Benches at Temple Bazar Anand Nagar & Malipura Koshtipura in P No 15	199870	670	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
46	Providing and fixing C.I. Benches at Kumbhartoli Netaji Market Sangam Chal in P No 15	199957	641	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
47	Repairs of Public Latrine at Kumbhartoli & Sangam Chal in P No 15	199886	641	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
48	Providing and laying C.C. Flooring & Repairs of Chamber at Sangam Chal Slum Area in P No 15	249703	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
49	Providing and laying C.C. Flooring & Repairs of Chamber at Netaji Market Slum Area in P No 15	249929	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
50	Providing and laying C.C. Flooring & Repairs of Chamber at Anand Nagar Slum Area in P No 15	249462	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
51	Providing and laying C.C. Flooring & Repairs of Chamber at Udasi Ashram Slum Area in P No 15	249690	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019
52	Providing and laying C.C. Flooring & Repairs of Chamber at Kumbhartoli Slum Area in P No 15	249816	685	2 Month	560	I To IX	02.02.2019 to 08.02.2019	02.02.2019 to 08.02.2019	08.02.2019

[illegible]