

NAGPUR MUNICIPAL CORPORATION (DHAMPETH ZONE NO. II)

Quotation Notice

Quotation Notice No 27/2018-19

Date- 20.02.2019

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dhampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personaly from zone office.

Name of Department : Public Work Department

Name of Head of Department : Dy. Engineer (Dhampeth Zone No. 2.)

Quotati on No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing and laying Sewer Line at Dhampeth Khare Town near Sugandh Mangal Karyalaya in P No 15	192464	613	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
2	Dismantling Brick Masonary Wall for Sewer Line works at Trikon Park Dhampeth in P No 15	99634	327	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
3	Providing and laying C.C. Flooring at Pentar Colony Gittikhadan in P No 14-A	99970	641	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
4	Providing and laying C.C. Flooring at Gittikhadan Gawlipura Dhamma Nagar in P No 14-A	199968	641	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
5	Providing and laying Sewer Line and C.C. Flooring at Gittikhadan Dhamma Nagar from H/o Bismillah Khan to H/o Gujar in P No 14-A	199819	641	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
6	Providing and laying C.C. Flooring from H/o Mnagal Wasnik to Rajesh Gaikwad in P No 14-D	199603	676	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
7	Repairing raising of Storm water drain chamber at various places in P No 15-D	69981	293	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
8	Repairing of Nag Nallah at Giripeth in P No 15-D	89729	292	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
9	Providing and laying Sewer Line in Kumbhartoli from Nirmala Prajapati to Nag Nallah in P No 15-D	286154	613	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
10	Construction of Urinal Block at Sitabuildi in front of Bachat Bhavan in P No 15-D	99372	620	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
11	Repairing of Public Latrine at Sangam Basti Kumbhartoli in P No 15-D	99742	290	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019
12	Providing and laying Sewer Line Drain at Gokulpeth Market in P No 15-D	199995	145	2 Month	560	I To IX	20.02.2019 to 27.02.2019	20.02.2019 to 27.02.2019	27.02.2019

[illegible]