



OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR  
HANUMAN NAGAR ZONE NO. 03

2166/148/17  
11/1/18

No. ....

Date .....

**QUOTATION NOTICE**

E- Quotation are invite for the following works ( list enclosed) Till Date 06/01/2018 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 06 January 2018.

| Sr No. | Name of work                                                                                                        | Estimate cost. | Time period | class of contractor | Date of Sale & Submission |
|--------|---------------------------------------------------------------------------------------------------------------------|----------------|-------------|---------------------|---------------------------|
| 1      | Providing & Fixing C.I Benches at Reshimbagh in Prabhag No 31                                                       | 195750         | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 2      | Pro & Lay. C.C Flooring at Dnyaneshwar Nagar In Pr. No. 32 (A)                                                      | 41687          | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 3      | Pro & Lay. C.C Flooring & Fixing Gate at Balaji Nagar In Pr. No. 32 (B)                                             | 46515          | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 4      | Pro & Lay. C.C Flooring at Bajarang Nagar In Pr. No. 32 (A)                                                         | 40752          | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 5      | Repair of Chamber Various Places in P.No 32 (D)                                                                     | 44741          | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 6      | Providing & Fixing I-Block Pavement at Vithal Nagar in P.No. 34 ( C)                                                | 250400         | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 7      | Construction of RCC Interlocking Block at Toli in P.No.34 (A)                                                       | 279433         | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 8      | Construction of RCC Interlocking Block at Vinkar Colony in P.No.34 (B)                                              | 298787         | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 9      | Conducting Plain Table Survey & Socio Economic Survey of Slum Boundry of Manewada Village in p.no.34                | 1,14,110       | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 10     | Providing & Laying Ultra Tile Flooring at Chandan Nagar (Opposite Bhim Smruti Budha Vihar) in Prabhag No 31 (A)     | 249942         | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 11     | Construction of C.C Flooring at Various Places Hudkeshwar & Narsala in Pno 29 (A)                                   | 299871         | 60 Days     | 1 to 9              | upto 06/01/2018           |
| 12     | Construction of C.C Flooring at Various Places Hudkeshwar & Narsala Near Tajeshwar Nagar Samaj Bhavan in Pno 29 (A) | 299733         | 60 Days     | 1 to 9              | upto 06/01/2018           |

Zone 03/01012018/4-12  
11/1/18

Sub Divisional Engineer