




OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.

Date

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Till Date 15/01/2018 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 15 January 2018.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Repairing of Pot Holes & Damage Road At Various Places In Pr. No. 34 (D)	99983	60 Days	1 to 9	upto 15/01/2018
2	Repairs To Storm water Drain At Various Places In Pr. No 34 (A)	104970	60 Days	1 to 9	upto 15/01/2018
3	Repairs Of Pot Holes and Damage Road at Various Places Pr. No. 31	254883	60 Days	1 to 9	upto 15/01/2018
4	Construction of CC Pavment At Toli in Prabhag No 34(A)	223620	60 Days	1 to 9	upto 15/01/2018
5	Construction of Pathway At Sadguru Nagar in Prabhag No 34(D)	205050	60 Days	1 to 9	upto 15/01/2018
6	Construction of Pathway At Kalyaneshwar Nagar in Prabhag No 34(D)	249941	60 Days	1 to 9	upto 15/01/2018
7	Construction of Pathway At Shri hari Nagar in Prabhag No 34(D)	195337	60 Days	1 to 9	upto 15/01/2018
8	Repairs To Storm Water Drain At Jaywant Nagar In Pr. No 34 (A)	69756	60 Days	1 to 9	upto 15/01/2018
9	Repairs To Storm Water Drain At Various Places In Pr. No 34 (B)	100202	60 Days	1 to 9	upto 15/01/2018
10	Repairs To Storm Water Drain At Various Places In Pr. No 34 (C)	99780	60 Days	1 to 9	upto 15/01/2018
11	Repairs Of RCC Chamber And Cover Of IRDC Road At Various Places In Pr. No 29, 31, 32 & 34	249669	60 Days	1 to 9	upto 15/01/2018
12	Level The Ground At Various Places In Pr. No. 34 ©	99876	60 Days	1 to 9	upto 15/01/2018
13	Leveling And Repairing Of Ground (Somwaripeth And Raghuji Nagar) In Pr. No. 31 (B)	172218	60 Days	1 to 9	upto 15/01/2018
14	Constnution Of Wakling Track At Chandika Nagar Ground In Pr. No. 34 (A)	199632	60 Days	1 to 9	upto 15/01/2018

15	Construction Of Chequered Tiles Path Way At Vinkar Vasahat in Pr. No.34 (B)	149984	60 Days	1 to 9	upto 15/01/2018
16	Construction Of Chequered Tiles Path Way At Akash Nagar in Pr. No.34 (B)	201177	60 Days	1 to 9	upto 15/01/2018
17	Construction Of Toilet Blocks At Shri Hari Nagar Garden in Pr. No.34 (A)	82966	60 Days	1 to 9	upto 15/01/2018
18	Construction Of Toilet Blocks At Lavkush Nagar & Avdhoot Nagar in Pr. No.34 (B)	149991	60 Days	1 to 9	upto 15/01/2018
19	Costing & Supplying Of RCC Cover For Strom Drain Line At Various Places In Pr. No. 29, 31, 32 & 34	149500	60 Days	1 to 9	upto 15/01/2018
20	Pro & Fixing C. I. Benches At Various Places In Pr. No. 32 (D)	111492	60 Days	1 to 9	upto 15/01/2018
21	Pro & Laying CC Flooring At Ayodhya Nagar New Subhedar Layout In Pr. No. 32 (D)	150064	60 Days	1 to 9	upto 15/01/2018
22	Pro & Laying RCC & S. W. Pipe line at Various Places In Pr. No. 32 (A)	171835	60 Days	1 to 9	upto 15/01/2018
23	Pro & Laying CC Flooring At Hanuman Nagar, Chandan Nagar and Vakilpeth In Pr. No. 31 (A)	199965	60 Days	1 to 9	upto 15/01/2018
24	Construction Of CC Flooring At Various Places In Pr. No. 29 (D)	249994	60 Days	1 to 9	upto 15/01/2018
25	Construction Of CC Flooring At Various Places At Narsala & Hudkeshwar In Pr. No. 29 (D)	249990	60 Days	1 to 9	upto 15/01/2018
26	Providing CC Flooring At Jabalpure Layout 7 & Deewan Layout In Pr. No. 34 (B)	175842	60 Days	1 to 9	upto 15/01/2018
27	Pro & Fixing C. I. Benches At Tukdoji Nagar, Old Somwari Quarter And Various Places In Pr. No. 31 (B)	195750	60 Days	1 to 9	upto 15/01/2018
28	Providing & Supplying And Fixing In Position M.S. Circular Tree Guard At Various Places In Pr. No. 34 (A)	99125	60 Days	1 to 9	upto 15/01/2018
29	Costing & Supplying Of RCC Cover For Sewerline At Various Places In Pr. No. 29, 31, 32 & 34	299998	60 Days	1 to 9	upto 15/01/2018
30	Repair To Sewerline At Jabalpure Layout In Pr. No. 34 (D)	149812	60 Days	1 to 9	upto 15/01/2018
31	Repair To Sewerline At Jaywant Nagar In Pr. No. 34 (A)	66756	60 Days	1 to 9	upto 15/01/2018
32	Repair To Sewerline At Jaywant Nagar & Toli In Pr. No. 34 (A)	199812	60 Days	1 to 9	upto 15/01/2018
33	Repair To Sewerline Near Kalode Collage In Pr. No. 34 (A)	79856	60 Days	1 to 9	upto 15/01/2018
34	Providing & Fixing Of Road / Plot Numbers Sign Boards At Mahavir Nagar, Ganesh Nagar, Nadanvan & Various Places In Pr. No. 31 ©	297796	60 Days	1 to 9	upto 15/01/2018
35	Repairs Of Chamber At Various Places In Pr. No. 32	41914	60 Days	1 to 9	upto 15/01/2018

36	Repairs Of Pot Holes At Various Places Pr. No. 32	40377	60 Days	1 to 9	upto 15/01/2018
37	Repairs Of Pot Holes & Damage Road At Various Places In Pr. No. 34 (B)	49887	60 Days	1 to 9	upto 15/01/2018
38	Leveling Of Surrounding Area Of Play Equipment in ground At Various Places In Pr. No. 34 (C)	49890	60 Days	1 to 9	upto 15/01/2018
39	Providing And Fixing Informatory Sign Boards At Various Places In Prabhag No 34©	49214	60 Days	1 to 9	upto 15/01/2018
40	Repairs To Sewerline At Various Places In Pr. No. 34 (D)	99780	60 Days	1 to 9	upto 15/01/2018
41	Construction Of Chauki At Reshimbagh (near Garden) In Pr. No. 31 (D)	299995	60 Days	1 to 9	upto 15/01/2018
42	Providing C.C Flooring at New Akash Nagar In Pr. No. 34 (C)	105680	60 Days	1 to 9	upto 15/01/2018

[Signature]
Sub Divisional Engineer
Hanuman Nagar Zone no.03,
NMC, Nagpur