



NAGPUR MUNICIPAL CORPORATION, NAGPUR

(PUBLIC WORKS DEPARTMENT)
(DPDC) GANDHI ZONE MAHAL NO. 6

QUOTATION

Commissioner NMC Invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Gandhi Zone Mahal No. 6, the terms and conditions of Quotation are available on NMC's website. The sale and purchase of Quotation forms can be done personally from the Zone office.

Name of Department :- P. W. D. Department, Zone No. 6, Gandhibagh, NGR. (DPDC)

Name of Head of Department :- Exe. Engineer (DPDC Central) P.W.D. NMC Nagpur

Date :- 27-08-2019

Qty. No.	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation forms (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation up to 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
1	Providing & Fixing I-Block near Kashi Bai Ghat in New Sukrawar Pr. No. 18	286028	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
2	Construction of C.C. road at Marathi Telipura Parisar in Pr. No. 19	299633	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
3	Providing & Laying C.I. Benches at Various Places in Pr. No. 08, 17, 18, 20 & 22	293220	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
4	Construction of Brick Ota and Development of Kashi Bai Ghat in New Sukrawar in Pr. No. 18	232271	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
5	Providing & Laying C.C. Pavement and Sewer line at Jangam Akhada to H/o Jagtap and Jagtap Bhudhawari in Pr. No. 22	299338	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
6	Providing & Fixing I-Block side of Sant Gulab Baba Asaram near Ravi Jr. Mahavidyalaya in Pr. No. 18	299568	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
7	Construction of RCC Chamber in front of Khobragade Hospital and Various Places in Pr. No. 22	299925	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
8	Providing & Laying C.C. Pavement at Bapurao Galli Mahaveer Bichayat Kendra in Pr. No. 22	299901	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
9	Providing & Fixing Water tank at Kurhadkar peth in front of H/o Kumbhare Vilhar and near H/o Ninawe Vilhar in Pr. No. 7	299389	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
10	Providing & Fixing I-Block and C.C. Pavement in front of Mahavir Bichayat Kendra Bapurao Galli in Pr. No. 22	299690	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
11	Construction of C.C. road near Ganesh mandir at Bajenya Parisar in Pr. No. 19	299097	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
12	Providing & Fixing I-Block at Iwari Nehru Putia road Rav Kirana Store to Amrutia Hotel in Pr. No. 21	299515	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
13	Providing & Fixing I-Block side of Nehru Stadium Futanewall Galli to Bear Bar in Pr. No. 21	299665	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
14	Providing & Laying C.C. Pavement and Sewer line at Trimki Parisar and Various Places in Pr. No. 8	299405	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
15	Providing & Fixing I-Block and C.C. Pavement at Durga Mandir and Shree Krushan Mandir Ashok Chowk in Pr. No. 18	299399	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
16	Providing & Laying Sewer line at Juni Mangalwari Matarghare Mohalla Chichghare Mohalla and Various Places in Pr. No. 22	299944	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
17	Providing & Laying Sewer line at Juni Mangalwari Jaisawadi Mandir near H/o Kumbhare and Various Places in Pr. No. 22	299308	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019

Qty. No.	Name of work	Estimated Cost (Rs)	Budget No.	New Budget No.	Time Limit	Cost of Blank Quotation forms (Rs)	Class of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of submission of quotation upto 2.00 P.M.	Date of Opening of quotation at 3.00 P.M.
18	Providing & Laying C.C Pavement at Piwaili Marbat road H/o Umredkar to Thakare in Pr. No. 22	299729	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
19	Providing & Laying C.C Pavement and Sewer line at Naik Talao Parisar and Various Places in Pr. No. 20	299786	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
20	Providing & Laying C.C Pavement and Sewer line at Mattipura, Mataghar Mohalla, Sweeper Mohalla, Panditpura, Nawabpura, Bhujade Mohalla and Hattinallah Parisar and Various Places in Pr. No. 22	299035	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
21	Providing & Laying C.C Pavement and Sewer line at Ghas Bazar, Mokhare Mohalla, Madhuban Bank Rahate Hospital Parisar and Various Places in Pr. No. 22	299872	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
22	Construction of Urinal near Nehru Putla Stadium in Pr. No. 21	299085	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
23	Providing & Laying C.C Pavement and Sewer line at Baglades Various Places in Pr. No. 20	299712	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
24	Providing & Laying C.I. Benches at Various Places in pr. No. 08,18,19,20 & 22	292320	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
25	Providing & Fixing D.I. Cover at Ghas Bazar, Mokhare Mohalla, madhuban Bank and Rahate Hospital and Juni Mangalwari in Pr. No. 22	298771	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
26	Providing & Fixing I-Block and C.C Pavement at Back side of Chinteshwar Mandir Parisar and Juni Mangalwari Parisar in Pr. No. 22	299961	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
27	Providing & Laying C.C Pavement and Sewer line at Jagrath Bhudhawari Pachpaoli Lal Darwaja Various Places in Pr. No. 20	299609	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
28	Providing & Laying C.C Pavement and Sewer line at Tandapeth Various Places in Pr. No. 20	299712	DPDC		2 Month	525	I to VIII	30.07.2019	03.08.2019	03.08.2019
29	Providing & Laying C.C Pavement and Sewer line at Bhankheda Parisar in Pr. No. 8	299858	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019
30	Providing & Laying C.C Pavement and Sewer line at near Lal Darwaja Mohalla H/o Sunita Khan in Pr. No. 20	299975	DPDC		2 Month	525	I to VIII	27.08.2019	05.09.2019	05.09.2019

* The rates to be quoted by the contractor must be inclusive of all taxes including "GST" or other taxes levied by Government. No extra payment on this account will be made to the contractor.

Sub. Divisional Engineer (DPDC)
N.M.C. Nagpur