

OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.

QUOTATION NOTICE

Date



E- Quotation are invite for the following works (list enclosed) Till Date 04/09/2019
Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 04 September 2019.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Repairing of pot holes at Various Places in P.No. 29 C	178315	60 days	1 to 9	upto 04/09/2019
2	Providing and Fixing Tree Guard at Various Places in Prabhag No. 29	176500	60 days	1 to 9	upto 04/09/2019
3	Providing and Fixing Retroreflectorized informatory sign Board at Various Places in P.No. 29	177853	60 days	1 to 9	upto 04/09/2019
4	Providing and Fixing Retroreflectorized informatory sign Board at Various Places in P.No. 29	177853	60 days	1 to 9	upto 04/09/2019
5	Repairing of pot holes at Various Places in P.No. 29 C	177898	60 days	1 to 9	upto 04/09/2019
6	Providing and Laying CC Flooring at Junishukrawari Kunabpura and Various Places in P.No. 31 D	267316	60 days	1 to 9	upto 04/09/2019
7	Providing and Fixing of road / plot Numbers sign Boards at Ganesh Nagar and Various Places in Prabhag No. 31 C	178071	60 days	1 to 9	upto 04/09/2019
8	Providing and Fixing of road / plot Numbers sign Boards at Ganesh Nagar and Various Places in Prabhag No. 31 C	178071	60 days	1 to 9	upto 04/09/2019
9	Providing and supplying and Fixing in position M.S. Circular Tree Guard at Ganesh Nagar Mahavir Nagar and Various public Places in P.No. 31 C	178176	60 days	1 to 9	upto 04/09/2019
10	Providing and Fixing of road / plot Numbers sign Boards at Ganesh Nagar and Various Places in Prabhag No. 31 C	178071	60 days	1 to 9	upto 04/09/2019
11	Providing and Fixing of road / plot Numbers sign Boards at Ganesh Nagar and Various Places in Prabhag No. 31 C	178071	60 days	1 to 9	upto 04/09/2019
12	Construction of W.B.M. Road at H/o Mangesh Mankawade to H/o Jadhav to H/o Tukaram Meshram in Vidhya Nagar in Hudkeshwar at P.No. 29 C	266312	60 days	1 to 9	upto 04/09/2019
3	Construction of W.B.M. Road at h/o Jichkar to H/o Gokulham Nagar in Hudkeshwar in Prabhag No. 29 C	267125	60 days	1 to 9	upto 04/09/2019
4	Construction of Interlocking Block Pavement at Vidhan Nagar in Prabhag No. 34 C	261179	60 days	1 to 9	upto 04/09/2019

for Sub Divisional Engineer
Hanuman Nagar Zone no.03,
NMC, Nagpur