

NAGPUR MUNICIPAL CORPORATION (DHRAMPETH ZONE NO. II)

Quotation Notice

Quotation Notice No 06/2019-20

Date- 13 08 2019

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dhrampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personaly from zone office.

Name of Department Public Work Department

Name of Head of Department Dy. Engineer (Dhrampeth Zone No 2)

Quotati on No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
1	Providing and Laying Sewer Line at Surendragarth Gond Mohalla H/o Tekam to H/o Vira Swami in P No 12-C	249397	613	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
2	Providing and Laying Sewer Line at Shubharambha Society in P No 12-A	249889	613	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
3	Providing and fixing RCC Benches at various places in P No 12-A	199907	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
4	Providing and laying C.C. Flooring at Dabha Bastri in P No 12-A	199736	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
5	Repairs & Construction of Chamber at Dabha & various places in P No 12-A	199910	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
6	Providing and fixing M.S. Tree Guard & C.I. Benches at various places in P No 12-A	199891	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
7	Providing and fixing C.I. Benches at various places in P No 12-A	199837	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
8	Providing and laying C.C. Flooring at Surendragarth near H/o Choursiya & H/o Paunikar in P No 12-C	199839	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
9	Repairs & Construction of Chamber at various places in P No 12-C	199930	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
10	Providing and laying C.C. Flooring at Jagdish Nagar H/o Santosh Tekam in P No 12-C	199894	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
11	Providing and fixing C.I. Benches at various places in P No 12-C	199950	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
12	Providing and Laying Sewer Line at Surendragarth H/o Bidkar to H/o Raju Dai in P No 12-C	199399	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
13	Construction of Compound Wall at Vighnaharta Society in P No 12-C	199962	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
14	Providing and fixing M.S. Tree Guard & C.I. Benches at various places in P No 12-C	199905	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
15	Repairs & Construction of Chamber at Kolpura & Surendragarth in P No 12-C	199716	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019

16	Construction of Shed at Akar Nagar Swami Colony Phase II in P No 12-C	199731	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
17	Providing and Fixing RCC Benches at various places in P No 13-D	199907	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
18	Providing and Fixing M.S. Tree Guard at various places in P No 13-D	98840	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
19	Construction of Various Civil Works at NMC Hindi More School Rsamdaspath in P No 15	299404	465	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
20	Various Civil Works at R B G G NMC School at Sadar in P No 14	148157	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
21	Providing and laying Sewer Line at Trust Layout in P No 13-A	99919	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
22	Providing and laying C.C. Flooring at Ambazari Pandharabodi in P No 13-A	199873	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
23	Providing and fixing RCC Benches at Pandharabodi, Sanjay Nagar and various places in P No 13-A	199907	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
24	Providing necessary arrangement for Drinking Water at Ambazari Ghat in P No 13-D	245769	253	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
25	Repairs of Ladies Latrine at Ambazari Ghat in P No 13-D	248288	253	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
26	Construction of RCC Chamber at Hajaripahad in P No 13-B	199424	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
27	Providing and laying Sanitary pipe System for Indira Gandhi Rugnalaya at Gandhi Nagar Square in P No 13-D	299188	603	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
28	Providing and laying Plumbing pipe System to Toilet at Indira Gandhi Rugnalaya at Gandhi Nagar Square in P No 13-D	299445	603	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
29	Providing and laying Tiles & Water Proofing to Toilet at Indira Gandhi Rugnalaya at Gandhi Nagar Square in P No 13-D	298775	603	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
30	Providing and fixing M.S. Jalli Chain Line Compound at Yashwant Stadium Parking Places in P No 15	199911	A2060083 0801	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
31	Construction of Nallah Wall at Sitabuildi behind Amarprem Madhuram Hotel in P No 15	299889	665	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
32	Providing and fixing C.I. Benches at various places in P No 15-B	194880	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
33	Providing and fixing C.I. Benches at various places in P No 15-A	194880	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
34	Providing and laying C.C. Flooring at Daga Layout near H/o Pathak in P No 13-D	199544	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
35	Repairs of NMC Corporation Colony Samaj Bhavan at Corporation Colony Ground in P No 13-D	199520	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
36	Providing and laying Sewer Line at Taj Nagar Gittikhadan near Flag Post in P No 14-C	199729	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
37	Providing and laying C.C. Flooring at Dhamma Nagar near H/o NandaGawali in P No 14-C	199366	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019

38	Repairs of Samaj Bhavan at Sadar in P No 14-C	199490	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
39	Construction of Pedestal at various places in P No 14-C	199812	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
40	Beautification work for Statue at Gittikhadan near H/o Naidu in P No 14-C	199443	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
41	Providing and fixing RCC Benches at various places in P No 14-C	199907	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
42	Providing and fixing C.I Benches at various places in P No 14-C	199900	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
43	Providing and laying C.C. Flooring at Gittikhadan near H/o Jyabhai in P No 14-C	199701	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
44	Construction of Nallah Wall at Pentar Colony in P No 14-C	199729	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
45	Painting of Senapati Pandurang Mahadev Bapat Statue in P No 15	47708	A2671013 0818	1 Month	110	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
46	Repairs and Construction of Chamber at various places in P No 12-B	199716	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
47	Construction of Shed at Kolba Swami Colony in P No 12-B	199646	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
48	Providing and fixing I-Block at Swami Colony in front of Samaj Bhavan in P No 12-B	199739	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
49	Providing and fixing C.I. Benches at various Places in P No 12-B	199950	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
50	Providing and fixing M.S. Tree Guard at various Places in P No 12-B	198380	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
51	Providing and Laying Storm drain Line at Verma Layout near H/o Choudhari in P No 13-D	199570	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
52	Repairs & Construction of Chamber at Kamla Nagar Pankaj Nagar & New Futala in P no 13-D	199492	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
53	Construction of RCC Chamber at Verma Layout Abhyankar Nagar & Hilltop in P No 13-D	199903	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
54	Providing and Laying Sewer Line at Populer Society in P no 13-D	199418	641	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
55	Construction of Latrine for Hajaripahad PHC Center in P No 13	298855	620	2 Month	560	I To IX	13.08.2019 to 22.08.2019	13.08.2019 to 22.08.2019	22.08.2019
 Asst. Commissioner zone 2							 Dy. Engineer zone 2		