

NAGPUR MUNICIPAL CORPORATION

e-Quotation Notice

Commissioner NMC invites e-Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC Executive Engineer Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done through personally from the office of Executive Engineer (Zone No.8)

Name of Department :- Executive Engineer (Zone No.8)

Name of Head of Department :- Executive Engineer (Zone No.8)

Quo. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms Including 12% GST	Class of Contract or	Date of Sale of Quotation		Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
							From Date	To Date upto 1.30 p.m.		
1	P/L Under Ground Pipe Line In Bharat Nagar, Upre Soc. Kalamna Fire Station & Various Places In P.NO. 23	267138/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019	19.08.2019
2	Construction Of W.B.M. At Layout Of Kh.No.106, Mouza Chikhali In P.No.04	150780/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019	19.08.2019
3	Providin and Fixing I-Block Near Gurunanank Ground Shanti Nagar In P.No.05	267285/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019	19.08.2019
4	Providin and Fixing C.C. I-Block Near H/O Lalwani HB Colony Shanti Nagar in P.No.05	265822/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019	19.08.2019
5	P/L Under Ground Pipe Line At Various Places In Punapur In P.NO. 25	267842/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019	19.08.2019
6	P/L Under Ground Pipe Line From H/O Leniwal To H/O Shahu At Suraj Nagar At Mouza Wathoda In P.NO. 26	204432/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019	19.08.2019
7	Providin and Fixing I-Block At Prem Nagar In P.No.21	152070/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019	19.08.2019
8	Providin and Fixing I-Block At Vijaya Laxmi Pandit Nagar In P.No.28	263491/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019	19.08.2019
9	Providin and Fixing C.C. I-Block Near Open Place At Bahubali Nagar in P.No.28	267659/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019	19.08.2019

10	Construction Of W.B.M. Road At Bhawani Nagar & Back Side Of Ram Mandir Bhawani Mata Nagar In P.No.25	234286/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019
11	P/L Pipe Line At Gadga Baba Nagar (Abhinandan Collage To H/O Shri Deshmukh) In P.NO. 28	267766/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019
12	P/L Pipe Line At Sahakar Nagar In P.NO. 28	267658/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019
13	P/L Under Ground Pipe Line Near Khandwani Town In P.NO. 26	267658/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019
14	P/L Pipe Line At Shravan Nagar In P.NO. 26	92720/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019
15	P/L Pipe Line At Vaishnodevi Nagar In P.NO. 26	267658/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019
16	P/L Pipe Line In Chikhali, Netaji Nagar & Various Places In P.NO. 24	267642/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019
17	P/L CC Pavement Near Sant Kabir Mandir At Dharam Nagar In P.No. 04	222542/-	DPDC	1 Months	560	1 To 8	09.08.2019	19.08.2019	19.08.2019


 Ex. Engineer
 Lakadganj Zone -8


 Dy. Engineer
 Lakadganj Zone -8