

ज्ञापन

Subject: - Approval to draft of e-quotation notice for advertisement and permission for publication in newspapers and on N.M.C. website.

The Hon'ble Assistant Commissioner, Aasinagar Zone No. 9 has accorded administrative approval to the following works with permission to invite e-Quotation.

Sr. No.	Name of Work
1	Construciton of C.C. Road at near H/o Ramji Malavi at Bhante Anand Kaushalya Nagar in Prabhag No. 02. (DPDC)
2	Construciton of C.C. Road at Bele Nagar in Prabhag No. 04. (DPDC)
3	Providing & fixing Interlocking Blocks at Kamgar Nagar in Prabhag No. 02. (DPDC)
4	Construciton of C.C. Road at Manav Nagar in Prabhag No. 02. (DPDC)
5	Construction of Compound Wall at Dr. Ambedkar Hospital, Kamptee Road in Prabhag No. 07. (DPDC)
6	Providing and fixing Interlocking Blocks at Vaishali Nagar Tathagat Buddha Vihar in Prabhag No. 06. (DPDC)
7	Providing & fixing I-Block near at Church, Martin Nagar in Prabhag No. 01. (DPDC)
8	Construction of Footpath at Chocks Colony at Yugantar Mahila Vidhyalaya to H/o Sethiya in Prabhag No. 07.
9	Construction of WBM Road behind H/o Shajid Bhai at Noori Nagar in Prabhag No. 04. (DPDC)
10	Construction of WBM Road near H/o Khemram Dhamal at Ved Nagar in Prabhag No. 01. (DPDC)
11	Construction of Footpath at Rupam Society Nara in Prabhag No. 01. (DPDC)
12	Providing & laying RCC Underground Pipe Line from H/o Raut to H/o Lanjewar at Pioli Nadi in Prabhag No. 03. (DPDC)
13	Providing & laying RCC Underground Pipe Line at Sangharsh Nagar, Taj Ground from H/o Ikbai to H/o Dr. Zakir in Prabhag No. 03. (DPDC)
14	Providing & fixing Interlocking Blocks at Martin Nagar Church in Prabhag No. 01. (DPDC)
15	Providing & fixing Interlocking Block at I/f Samaj Bhawan at Kabir Nagar in Prabhag No. 02. (DPDC)
16	Construction of C.C. Flooring and Chambers at Balabhaupeeth in Prabhag No. 07. (DPDC)
17	Construction of C.C. Road near H/o Heeralal Rangari at Manav Nagar in Prabhag No. 02. (DPDC)
18	Construction of C.C. Road at Indian Society in Prabhag No. 01. (DPDC)
19	Beautification of Samaj Bhawan near Samrat Ashok Buddha Vihar in Prabhag No. 06. (DPDC)
20	Providing & fixing C.I. Benches at various places in Prabhag No. 02. (DPDC)
21	Renovation of Samaj Bhawan at Bhante Anand Kaushalya Nagar, Pioli Nadi in Prabhag No. 02. (DPDC)
22	Providing and laying RCC Underground Pipe Line near H/o Hajare, Galli No. 16 near Misal Layout in Prabhag No. 02. (DPDC)

ज्ञापन

Sr. No.	Name of Work
23	Asphalting of Road near Nikunj School at Binaki Bhole Nagar in Prabhag No. 05. (DPDC)
24	Providing & laying RCC Underground Pipe Line near H/o Ganvir at Vaishali Nagar in Prabhag No. 06. (DPDC)
25	Providing & fixing Interlocking Blocks at Kasturba Nagar NIT Garden in Prabhag No. 01. (DPDC)
26	Extension of Samaj Bhawan at Sujata Nagar in Prabhag No. 06. (DPDC)
27	Construction of Toilet at Sujata Nagar Samaj Bhawan in Prabhag No. 06. (DPDC)
28	Providing & fixing Block near Kidwal Ground at Nawa Nakasha Lashkaribag in Prabhag No. 07.
29	Providing & fixing Informatory Sign Board at Lashkaribag, Navanakasha, Jyoti Nagar, Noga Factory & various places in Prabhag No. 07-A
30	Providing & fixing I-Block near Kidwai Ground at Nawanakasha, Lashkaribag in Prabhag No. 07.
31	Providing & supplying Murrum at various places in Prabhag No. 03-C.
32	Construction of C.C. Pavement at Mukund Nagar and Nai Basti in Prabhag No. 06.

Draft e-quotation notice is prepared and attached herewith for approval and grant of 7 days quotation and permission to publish the same in local newspaper and on N.M.C. Website.

As per circulars & orders all the registered contractors shall have to be informed by forwarding the e-mails regarding the works costing above Rs. 50,000/-.

Jr. Clerk (IX) 

A.S./A.C.A.F.O. (IX)

S.D.E. (IX)

A.C./W.O. (IX)

E.E. (DPDC)

P.R.O.

NAGPUR MUNICIPAL CORPORATION, NAGPUR
E-QUOTATION NOTICE

Assistant Commissioner, Aasinagar Zone No. 9 NMC invites e-quotations for the following works. These e-quotations can be purchased by the registered contractors of NMC from Aasinagar Zone Office.

Name of Head of Department : Assistant Commissioner/W.O., Zone No. 9

DPDC & Civil Fund - 16

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto (1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
1	1	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Road at near H/o Ramji Malavi at Bhante Anand Kaushalya Nagar in Prabhag No. 02. (DPDC)	2,67,832	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
2	2	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Road at Bele Nagar in Prabhag No. 04. (DPDC)	2,67,524	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
3	3	Aasinagar Zone No. 9 (PWD)	Providing & fixing Interlocking Blocks at Kamgar Nagar in Prabhag No. 02. (DPDC)	2,67,193	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
4	4	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Road at Manav Nagar in Prabhag No. 02. (DPDC)	2,67,832	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
5	5	Aasinagar Zone No. 9 (PWD)	Construction of Compound Wall at Dr. Ambedkar Hospital, Kamptee Road in Prabhag No. 07. (DPDC)	2,67,447	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
6	6	Aasinagar Zone No. 9 (PWD)	Providing and fixing Interlocking Blocks at Vaishali Nagar Tathagat Buddha Vihar in Prabhag No. 06. (DPDC)	2,67,435	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
7	7	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block near at Church, Martin Nagar in Prabhag No. 01. (DPDC)	2,67,480	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
8	8	Aasinagar Zone No. 9 (PWD)	Construction of Footpath at Chocks Colony at Yugantar Mahila Vidhyalaya to H/o Sethiya in Prabhag No. 07.	2,67,619	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
9	9	Aasinagar Zone No. 9 (PWD)	Construction of WBM Road behind H/o Shajid Bhai at Noori Nagar in Prabhag No. 04. (DPDC)	2,60,378	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
10	10	Aasinagar Zone No. 9 (PWD)	Construction of WBM Road near H/o Khemram Dhamal at Ved Nagar in Prabhag No. 01. (DPDC)	2,67,799	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
11	11	Aasinagar Zone No. 9 (PWD)	Construction of Footpath at Rupam Society Nara in Prabhag No. 01. (DPDC)	2,67,432	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
12	12	Aasinagar Zone No. 9 (PWD)	Providing & laying RCC Underground Pipe Line from H/o Raut to H/o Lanjewar at Pipli Nadi in Prabhag No. 03. (DPDC)	2,67,798	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
13	13	Aasinagar Zone No. 9 (PWD)	Providing & laying RCC Underground Pipe Line at Sangharsh Nagar, Taj Ground from H/o Ikbai to H/o Dr. Zakir in Prabhag No. 03. (DPDC)	2,67,402	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
14	14	Aasinagar Zone No. 9 (PWD)	Providing & fixing Interlocking Blocks at Martin Nagar Church in Prabhag No. 01. (DPDC)	2,67,300	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
15	15	Aasinagar Zone No. 9 (PWD)	Providing & fixing Interlocking Block at I/i Samaj Bhawan at Kabir Nagar in Prabhag No. 02. (DPDC)	2,67,349	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
16	16	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Flooring and Chambers at Balabhaupeth in Prabhag No. 07. (DPDC)	2,67,582	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
17	17	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Road near H/o Heeralal Rangari at Manav Nagar in Prabhag No. 02. (DPDC)	2,67,164	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
18	18	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Road at Indian Society in Prabhag No. 01. (DPDC)	2,67,506	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
19	19	Aasinagar Zone No. 9 (PWD)	Beautification of Samaj Bhawan near Samrat Ashok Buddha Vihar in Prabhag No. 06. (DPDC)	2,67,116	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
20	20	Aasinagar Zone No. 9 (PWD)	Providing & fixing C.I. Benches at various places in Prabhag No. 02. (DPDC)	2,61,000	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.

Sr No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	FMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date (upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
21	21	Aasinagar Zone No. 9 (PWD)	Renovation of Samaj Bhawan at Bhanthe Anand Kaushalya Nagar, Piloli Nadi in Prabhag No. 02. (DPDC)	2,67,165	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
22	22	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Underground Pipe Line near H/o Hajare, Galli No. 16 near Misal Layout in Prabhag No. 02. (DPDC)	2,67,306	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
23	23	Aasinagar Zone No. 9 (PWD)	Asphalting of Road near Nikunj School at Binaki Bhole Nagar in Prabhag No. 05. (DPDC)	2,67,144	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
24	24	Aasinagar Zone No. 9 (PWD)	Providing & laying RCC Underground Pipe Line near H/o Garvir at Vaishali Nagar in Prabhag No. 06. (DPDC)	2,67,387	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
25	25	Aasinagar Zone No. 9 (PWD)	Providing & fixing Interlocking Blocks at Kasturba Nagar NIT Garden in Prabhag No. 01. (DPDC)	2,67,665	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
26	26	Aasinagar Zone No. 9 (PWD)	Extension of Samaj Bhawan at Sujata Nagar in Prabhag No. 06. (DPDC)	2,67,830	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
27	27	Aasinagar Zone No. 9 (PWD)	Construction of Toilet at Sujata Nagar Samaj Bhawan in Prabhag No. 06. (DPDC)	2,66,834	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
28	28	Aasinagar Zone No. 9 (PWD)	Providing & fixing Block near Kidwai Ground at Nawa Nakasha Lashkaribag in Prabhag No. 07.	2,21,208	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
29	29	Aasinagar Zone No. 9 (PWD)	Providing & fixing Informatory Sign Board at Lashkaribag, Navanakasha, Jyoti Nagar, Noga Factory & various places in Prabhag No. 07-A	1,78,160	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
30	30	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block near Kidwai Ground at Nawanakasha, Lashkaribag in Prabhag No. 07.	2,21,208	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
31	31	Aasinagar Zone No. 9 (PWD)	Providing & supplying Murrum at various places in Prabhag No. 03-C.	1,78,448	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.
32	32	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Pavement at Mukund Nagar and Nai Basti in Prabhag No. 06.	1,78,350	0	3 Months	560	I to IX	09.09.2019 to 16.09.19	09.09.2019 to 17.09.19	17.09.2019 at 4.00 p.m.

- Note: 1) The competent authority reserve the right to reject any or all the tenders without assigning any reason there of or to accept any e-quotation in the interest of the Nagpur Municipal Corporation.
2) Liability period for Asphalting work is upto 2 years from date of completion and for Cement Concrete road is for 5 years after the date of completion.
3) e-mails to the contractors should be sent by CTPC regarding works costing above Rs. 50,000/- as per the circulars & orders specified in notesheet.


Executive Engineer
Nagpur Municipal Corporation.


Sub Divisional Engineer, PWD (Zone 9)
Nagpur Municipal Corporation, Nagpur.

Construction of C.C. Pavement at Mukund Nagar and Nai Basti in Prabhag No. 06.