

ज्ञापन

Subject: - Approval to draft of e-quotation notice for advertisement and permission for publication in newspapers and on N.M.C. website.

The Hon'ble Assistant Commissioner, Aasinagar Zone No. 9 has accorded administrative approval to the following works with permission to invite e-Quotation.

Sr. No.	Name of Work
✓ 1	Construction of Cement Concrete Pavement Road from H/o Khan to H/o Rahul Borkar at Yadav Nagar in Pr. No. 06.
✓ 2	Providing & fixing I-Block at Bahujan Hitaya Buddha Vihar, Yadav Nagar from H/o Nagraire to H/o Ganvir in Prabhag No. 06.
3	Construction & Beautification of Roadwayside for Kabrastan at Baba Buddha Nagar in Prabhag No. 06-C.
4	Providing & Spreading Murrum & Dust at various places in Prabhag No. 06-A.
✓ 5	Construction of Cement Concrete Pavement Road at Yadav Nagar near Bahujan Hitaya Buddha Vihar from H/o Ganvir to H/o Nagraire in Prabhag No. 06.
6	Construction & Repair of Manhole Chamber at Angulimal Nagar, Kalpana Nagar, Kabir Nagar & various places in Prabhag No. 02-C.
✓ 7	Providing & fixing I-Block at Yadav Nagar from H/o Parate to H/o Nagraire in Prabhag No. 06.
8	Beautification & Civil Work at Lashkaribag, Ghasiyaripura near Sant Ravidas Mandir & Anand Buddha Vihar in Prabhag No. 07-A.
9	Providing & fixing I-Block at Juni Thaware Colony in front H/o Karwade in Prabhag No. 02-A.
✓ 10	Construction of Cement Concrete Pavement Road from H/o Nagraire to H/o Parate at Yadav Nagar in Prabhag No. 06.
✓ 11	Providing & fixing I-Block at Yadav Nagar from H/o Rahul Borkar to H/o Khan in Prabhag No. 06.
12	Providing & fixing C.I. Benches at Buddha Nagar, Balabhaupeth, Lashkaribag & Model Town in Prabhag No. 07-C.
13	Providing & fixing I-Block at Indora Maidan near Water Tank from H/p Patil to H/o Dupare in Prabhag No. 07-C.
14	Providing & laying Pipe Line at Indora Zopada from Galli No. 02 near H/o Sanjay Ramteke to Barakholi Nallah in Prabhag No. 07-C.
15	Providing & laying C.C. Flooring at Jaripatka Road near Kamble's Godavari in Prabhag No. 07-C.

ज्ञापन

Sr. No.	Name of Work
16	Providing & laying Drain Line at Vidhyanagar in Prabhag No. 07-C.
17	Providing & fixing I-Block at Maya Nagar near Gautam Buddha Vihar in Prabhag No. 07-C.
18	Providing & fixing I-Block at Vidhyanagar, near Cement Road in Prabhag No. 07-C.
19	Providing & fixing I-Block at Model Town from H/o Lade to Ekta Gate in Prabhag No. 07-C.
20	Providing & fixing I-Block at New Indora Galli No. 05 near Sankalp Buddha Vihar in Prabhag No. 07-C.

Draft e-quotation notice is prepared and attached herewith for approval and grant of permission to publish the same in local newspaper and on N.M.C. Website.

As per circulars & orders all the registered contractors shall have to be informed by forwarding the e-mails regarding the works costing above Rs. 50,000/-.

Jr. Clerk (IX)

A.S./A.C.A.F.O. (IX)

S.D.E. (IX)

A.C./W.O. (IX)

E.E.

P.R.O.

NAGPUR MUNICIPAL CORPORATION, NAGPUR E-QUOTATION NOTICE

Assistant Commissioner, Aasinagar Zone No. 9 NMC invites e-quotations for the following works. These e-quotations can be purchased by the registered contractors of NMC from Aasinagar Zone Office.

Name of Head of Department : Assistant Commissioner/W.O., Zone No. 9

Civil Fund - 20

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	FMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date (upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & time (if any)
1	2	3	4	5	6	7	8	9	10	11	12
1	1	Aasinagar Zone No 9 (PWD)	Construction of Cement Concrete Pavement Road from H/o Khan to H/o Rahul Borkar at Yadav Nagar in Pr. No. 06.	1,78,529	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
2	2	Aasinagar Zone No 9 (PWD)	Providing & fixing I-Block at Bahujan Hitaya Buddha Vihar, Yadav Nagar from H/o Nagrare to H/o Ganvir in Prabhag No. 06.	1,78,563	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
3	3	Aasinagar Zone No 9 (PWD)	Construction & Beautification of Roadwayside for Kabrastan at Baba Buddha Nagar in Prabhag No. 06-C.	1,78,499	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
4	4	Aasinagar Zone No 9 (PWD)	Providing & Spreading Murrum & Dust at various places in Prabhag No. 06-A.	1,78,474	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
5	5	Aasinagar Zone No 9 (PWD)	Construction of Cement Concrete Pavement Road at Yadav Nagar near Bahujan Hitaya Buddha Vihar from H/o Ganvir to H/o Nagrare in Prabhag No. 06.	1,78,549	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
6	6	Aasinagar Zone No 9 (PWD)	Construction & Repair of Manhole Chamber at Angulimal Nagar, Kalpana Nagar, Kabir Nagar & various places in Prabhag No. 02-C.	1,78,528	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
7	7	Aasinagar Zone No 9 (PWD)	Providing & fixing I-Block at Yadav Nagar from H/o Parate to H/o Nagrare in Prabhag No. 06.	1,78,549	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
8	8	Aasinagar Zone No 9 (PWD)	Beautification & Civil Work at Lashkaribag, Ghasiyarpura near Sant Ravidas Mandir & Anand Buddha Vihar in Prabhag No. 07-A.	1,78,468	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
9	9	Aasinagar Zone No 9 (PWD)	Providing & fixing I-Block at Juni Thaware Colony in front H/o Karwade in Prabhag No. 02-A.	1,78,560	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
10	10	Aasinagar Zone No 9 (PWD)	Construction of Cement Concrete Pavement Road from H/o Nagrare to H/o Parate at Yadav Nagar in Prabhag No. 06.	1,78,513	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
11	11	Aasinagar Zone No 9 (PWD)	Providing & fixing I-Block at Yadav Nagar from H/o Rahul Borkar to H/o Khan in Prabhag No. 06.	1,78,555	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
12	12	Aasinagar Zone No 9 (PWD)	Providing & fixing C.I. Benches at Buddha Nagar, Balabhaupeth, Lashkaribag & Model Town in Prabhag No. 07-C.	2,67,229	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
13	13	Aasinagar Zone No 9 (PWD)	Providing & fixing I-Block at Indora Maldan near Water Tank from H/o Patil to H/o Dupare in Prabhag No. 07-C.	2,67,367	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
14	14	Aasinagar Zone No 9 (PWD)	Providing & laying Pipe Line at Indora Zopada from Gali No. 02 near H/o Sanjay Ramteke to Barakholi Nallah in Prabhag No. 07-C.	1,78,569	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
15	15	Aasinagar Zone No 9 (PWD)	Providing & laying C.C. Flooring at Jaripatka Road near Kamble's Godavari in Prabhag No. 07-C.	1,78,570	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
16	16	Aasinagar Zone No 9 (PWD)	Providing & laying Drain Line at Vidhyanagar in Prabhag No. 07-C.	1,78,489	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
17	17	Aasinagar Zone No 9 (PWD)	Providing & fixing I-Block at Maya Nagar near Gautam Buddha Vihar in Prabhag No. 07-C.	1,78,569	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
18	18	Aasinagar Zone No 9 (PWD)	Providing & fixing I-Block at Vidhyanagar, near Cement Road in Prabhag No. 07-C.	1,78,144	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	LMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date (upto 1.30 p.m.)	e-Quotation submission date (upto 1.00 p.m.)	Opening quotation date & times (if any)
1	2	3	4	5	6	7	8	9	10	11	12
19	19	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block at Model Town from H/o Lade to Ekta Gate in Prabhag No. 07-C.	1,78,185	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.
20	20	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block at New Indora Gaili No. 05 near Sankalp Buddha Vihar in Prabhag No. 07-C.	1,78,087	0	3 Months	560	I to IX	16.09.2019 to 21.09.19	16.09.2019 to 23.09.19	23.09.2019 at 4.00 p.m.

Note: 1) The competent authority reserve the right to reject any or all the tenders without assigning any reason there of or to accept any e-quotation in the interest of the Nagpur Municipal Corporation.
2) Liability period for Asphaltting work is upto 2 years from date of completion and for Cement Concrete road is for 5 years after the date of completion.
3) e-mails to the contractors should be sent by CTDC regarding works costing above Rs. 50,000/- as per the circulars & orders specified in notesheet.

Executive Engineer,
Nagpur Municipal Corporation.

 Sub Divisional Engineer, PWD (Zone 9)
Nagpur Municipal Corporation, Nagpur.