NAGPUR MUNICIPAL CORPORATION (DHRAMPETH ZONE NO. II)

Quotation Notice

Quotation Notice No 08/2019-20 **Date- 03.09.2019**

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dhrampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personaly from zone office.

Name of Department : Public Work Department

Name of Head of Department : Dy. Engineer (Dhrampeth Zone No. 2.)

Quotation No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Painting of Room & varanda for Convent Room at Walmiki Nagar School at Gandhi Nagar in P No 13	147446	756	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
2	Repairing and Painting to Sadar Unani Dispensary in P No 14	293152	603	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
3	Providing and fixing C.I. Benches at various places in P No 12-B	199857	631	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
4	Construction of Ramp at Futala lake entry of Heavy Machinary for Cleaning lake near Hanuman Mandir in P No 13	299771	648	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
5	Providing and fixing C.I. Benches & RCC Benches at various places in P No 14-A	199197	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
6	Providing and fixing I-Block at Shivaji Nagar Basket Balla Ground in P No 15-A	199836	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
7	Construction of Nallah Wall at Kumbhartoli Dhantoli in P No 15	199732	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
8	Construction of Latrine at Cow Shelter near Alankar Square in P No 15	299722	607	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
9	Construction of Shed at Ramdaspeth near NMC Cow Sheltar in P No 15	299440	607	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
10	Repairing of NMC School Building at New Futala in P No 13	298451	756	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
11	Providing and laying Sewer Line at Gandi Nagar near H/o Shobhtai Fadanvis in P No 13-A	199854	327	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
12	Providing and laying Sewer Line at Gandi Nagar near H/o Masurkar in P No 13-A	199470	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
13	Providing and Applying Waterproofing for NMC School Builcing at Futala in P No 13	249847	A2531013 0816	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
14	Providing and Applying Waterproofing and Repairing NMC Gym Building at Telankhedi Ground in P No 13	299421	A2291013 0806	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
15	Providing and Appalying Water Proofing for NMC Library Building at Futala in P No 13-B	299792	A2561013 0817	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019

Scanned by CamScanner

Quotation Notice No 08/2019-20							Date- 03.09.2019		
16	Providing and fixing I-Block at Kumbhartoli in front of H/o Munna Jaiswal in P No 15	199895	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
17	Providing and fixing I-Block at Anand Nagar From H/o Ravi Shende to H/o Bawane in P No 15	199832	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
18	Repairs & Construction of Chamber at various places in P No 15	199910	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
19	Providing and fixing I-Block at Malipura near H/o Kishor Kamewar in P No 15	199694	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
20	Providing and fixing Pavement at Gittikhadan from H/o Balpande to Meshram in P No 14-A	199618	676	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
21	Construction of RCC Chamber at Tilak Nagar Area in Prabhag No 14	239109	A2201013 0803	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
22	Repairing of chamber and fixing D.I. Cover near VCA Ground at Civil Line 14	66937	A2391013 2010	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
23	Providing and Laying Storm drain Line near Japaney Garden Square Civil Line in P No 14	246304	A2201013 0803	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
24	Repairing of Manhole Chamber at Ramnagar Telankhedi in P No 14-B	69701	293	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
25	Providing and Laying Sewer Line at Bharat Nagar from H/o Shri Patil to H/o Agrawal in P No 14-B	249882	613	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
26	Providing and fixing Staircase at Raje Bakta Buland Saha Statue Primises at Civil Line in P No 14-B	99276	330	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
27	Providing and Laying Storm drain Line at Old Futala from H/o Bhalerao to H/o Anand Sayare in P No 14-B	64869	291	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
28	Repairing of Nallah Wall Janefalkar Layout in P No 14-B	74892	292	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
29	Construction of C.C. Pavement road at Tilak Nagar Foot Bridge in P No 14-B	199217	676	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
30	Providing and applying Painting to Tilak Nagar NMC Hall in P No 14-B	49580	332	**1 Month**	**112**	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
31	Providing and laying Sewer Line at Old Futala near Hanuman Mandir in P No 14-B	49937	334	**1 Month**	**112**	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
32	Providing and Laying C.C. flooring and Fixing I-Block Pavement near Gandhi Gas Agency and other places at Bharat Nagar in P No 14-D	199843	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
33	Providing and fixing M.S. Tree Guard at various places in P No 14-D	199100	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
34	Providing and fixing R.C.C. Benches at various places in P No 14-B	199524	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
35	Repairing of Manhole Chamber at Sadar Gittikhadan Tilak Nagar various places in P No 14-D	69711	293	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
36	Providing and laying sewer Line near H/o Telang at Gittikhadan in P no 14-D	249652	613	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019

Scanned by CamScanner

Quotation Notice No 08/2019-20							Date- 03.09.2019		
37	Repairing of Nallah Wall behind MLA Hostel Civil Line in P No 14-D	74716	292	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
38	Repairing of Storm water drain line at Tilak Nagar area in P No 14-D	64671	291	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
39	Providing and laying C.C. flooring in front of Sheikh at Gittikhadan in P No 14-D	49550	334	1 Month	112	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
40	Construction of Shed for UPHC Center at Sudamnagri in P No 13	297471	603	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
41	Providing and Laying C.C. Flooring at Dabha near H/o Shubhangi Patil in P No 12	199839	631	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
42	Repairs of Construction of Chamber at Tekdi Wadi & Dabha in P No 12	199492	631	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
43	Providing and laying Sewer Line at Dabha near H/o Munna Rahandale in P No 12	199715	631	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
44	Providing and fixing RCC Benches at various places in P No 13-D	199907	631	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
45	Providing and laying C.C. Pavement at Dabha near H/o Tiwari in P No 12-B	199610	641	1 Month	112	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
46	Repairs and construction of Chamber at Dabha in P No 12-B	199502	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
47	Providing and fixing I-Block from H/o Vaibhav Patil to H/o Kiran Shedame in P No 12-B	199870	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
48	Providing and Laying C.C. Flooring at Prerna Colony behind Ground in P No 12-B	199797	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
49	Providing and fixing I-block at Swami Colony near Ganesh Mandir in P No 12-B	249960	631	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
50	Providing and Laying Murum & Stone Dust at various places in P No 12-B	199875	631	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
51	Providing and fixing I-block at New Jagruti Colony in front of Buddha Vihar in P No 12-B	199938	676	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
52	Construction of Shed near Gaurkhede Complex in P No 12-B	199801	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
53	Repairs of Nallah Wall at Gittikhadan in P No 14-C	74945	292	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
54	Providing and laying C.C. Flooring at Gittikhadan Azad Square near H/o Jamgade in P No 14-C	49907	334	1 Month	112	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
55	Providing and laying Storm Water Drain Line at Gittikhadan Panchashil Nagar near H/o Fransis in P No 14-C	64913	291	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
56	Repairs of Futala Lake Retaining Wall near Ovewrflow in P No 13	293132	648	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
57	Repairs of Futala Lake Retaining Wall near Ganesh Emersion Point in P No 13	295929	648	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019

Scanned by CamScanner

Quotation Notice No 08/2019-20							Date- 03.09.2019		
58	Cleaning and Leveling of Ground and Providing and Spreading Churi dust at Shankar Nagar NMC School in P No 15	289224	630	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
59	Providing and fixing I-Block at Gandhi Nagar in front of H/o Rama Mutey in P No 13-D	199862	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
60	Providing and Laying Sewer Line at Kanyakapuram Society in P No 13-D	199890	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
61	Providing and fixing I-Block Pavement at Gandhi Nagar near H/o Bondre in P No 13-D	199850	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
62	Providing and Laying Sewer Line at Gittikhadan Manvata Nagar from H/o Yadav to H/o Gaikwad in P No 14-A	199532	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
63	Providing and Laying Sewer Line at Gittikhadan Panchshil Nagar from H/o Raut to H/o Bhovte in P No 14-A	199994	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
64	Replacesment of Sewer Line at Gittikhadan Krishna Nagar from H/o Meshram in P No 14-A	199339	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
65	Replacesment of Sewer Line at Manvata Nagar H/o Jaiswal to H/o Gajbhiye in P No 14-A	199415	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
66	Replacesment of Sewer Line at Krishna Nagar from H/o Kamdi to H/o Mahadule in P No 14-A	199580	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
67	Providing and Laying of Sewer Line at Gittikhadan Azad Nagar H/o Jamgade to H/o Dongare in P No 14-A	199989	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
68	Providing and Laying of Sewer Line at Gittikhadan From H/o Hiwse to H/o Mishra in P No 14-A	199989	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
69	Replacesment of Sewer Line at Gittikhadan near H/o Dhavrad in P No 14-A	199575	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
70	Providing and Laying of Sewer Line at Gittikhadan Krishna Nagar from H/o Mishra to H/o Vishwakarma in P No 14-A	249556	613	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
71	Repairs of Chamber and Manhole at various places in P No 15-A	199673	A2390330816	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
72	Repairs of road Patches & Supply of Murum dust at Gadga Dharampeth & Calan Road in P No 15-A	199972	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
73	Supply of Wheel Barrow and Ganta Gadi and Steel Rod in P No 15-D	199463	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
74	Repairing of Nallah Wall Gittikhadan Gawlipura near H/o Alok to H/o Lawaman Yadav in P No 14-A	74983	292	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
75	Repairing of Storm Water drain line at Gittikhadan Azad Nagar from H/o Dongare to Firoj Shaikh in P No 14-A	64430	291	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
76	Repairing of Manhole Chamber at Gittikhadan various places in P No 14-A	69701	293	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
77	Repairing of Nallah at Kachipura near H/o Kanojiya in P No 15-C	74994	292	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
78	Repairs of Sanitary System fror Buty Hospital at Bardi in P No 15	49739	603	1 Month	112	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019

Scanned by CamScanner

Quotation Notice No 08/2019-20							Date- 03.09.2019		
79	Providing and applying Painting to Telankhedi Aurvedik Hospital in P No 13	118716	603	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
80	Providing and Laying Sewer Line from Telankhedi Ayurvedik Hospital to Ramnagar NMC School in P No 13	198549	603	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
81	Providing and applyig Painting & C.C. Flooring for Surendragarth NMC School Building in P No 12	298696	A229101 30806	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
82	Providing and applyig Waterproofing for Surendragarth Hindi NMC School in P No 12	298326	A229101 30806	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
83	Providing and fixing I-Block & C.C. Flooring at Sanjay Nagar near Shivsena office in P No 13-A	199675	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
84	Providing and fixing I-Block & C.C. Flooring at Gandhi Nagar near H/o Choudhari in P No 13-A	199930	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
85	Providing and fixing M.S. Tree Guard at various places in P No 13-A	98840	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
86	Providing and laying Sewer Line at New Futala from H/o Parteki to H/o Madivi in P No 13	199502	A2390123 1513	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
87	Providing and fixing C.I. Benches at various places in P No 13-B	99955	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
88	Providing and fixing M.S. Tree Guard at various places in P No 13-B	98840	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
89	Providing and fixing RCC Benches at various places in P No 13-B	99053	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
90	Repairs & Construction of Chamber at Jai Nagar & Sewa Nagar in P No 13-C	199801	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
91	Providing and Laying C.C. Flooring at Sanjay Nagar from H/o Sonekar to H/o Thombre in P No 13-C	199872	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
92	Providing and Laying C.C. Flooring at Sanjay Nagar Single Line in front of Ganesh Mandir in P No 13-C	199544	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
93	Providing and Laying C.C. Flooring at Sudam Nagari in P No 13-C	199241	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
94	Repairs & Construction of Chamber at Sanjay Nagar & Pandharabodi in P No 13-C	199737	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
95	Providing and Fixing C.I. Benches at various places in P No 13-C	199910	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
96	Providing and Laying C.C. Flooring at Ram Nagar near H/o Bagalkote in P No 13-C	199512	676	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
97	Providing and Laying Sewer Line at Ambazari Sai Mandir & Ambedkar Statue in P No 13-C	249469	613	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
98	Providing and Laying Sewer Line at New Futala near Bhure Cycle Store in P No 13	199854	A2390123 1513	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
99	Repairs of Nallah Wall at New Futala Vasti in P No 13-D	74994	292	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
100	Repairs & Construiction of Chamber at various places in P No 13-D	69838	293	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019

Scanned by CamScanner

Quotation Notice No 08/2019-20							Date- 03.09.2019		
101	Providing and Laying Storm Drain Line at Sudam Nagari near H/o Kalbande in P no 13-D	64857	291	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
102	Providing and fixing I-Block at Gandhi Nagar near Suraj Pratibha Apartyment to Shyam Apartment in P No 13	199640	631	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
103	Construction of RCC Chamber at New Futala Amravati Road in P No 13	199820	A2390123 1513	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
104	Providing and fixing I-Block at Bhivsenkhori near Mahi Kirana in P No 13-B	199498	676	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
105	Providing and Fixing M.S. Tree Guard at various places in P No 13-B	199657	640	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
106	Providing and Fixing I-Block at Purohit Layout near H/o Yogesh Baghele in P No 13-D	199862	676	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
107	Providing and Fixing of SFRC & RCC Cover at Hilltop & various places in P No 13-C	199572	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
108	Providing and Laying Sewer Line at Sudam Nagari from H/o Yadav to H/o Mishra in P No 13	199434	A2390123 1513	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
109	Providing and Fixing I-Block at Gandhi Nagar near Hanuman Mandir Ground in P No 13-A	199640	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
110	Beautifiucation works at Hill Top behind Hanuman Mandir in P No 13-A	199821	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
111	Construction of Otta at Hajaripahad Santkrupa Society in P No 13-B	199868	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
112	Providing and Laying Sewer Line at Bhivsenkhori near H/o Yepulwar in P No 13-B	199727	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
113	Providing and Laying Sewer Line at Hajaripahad near H/o Khode in P No 13-B	199502	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
114	Providing and Laying C.C. Flooring at Hajaripahad near H/o Manankal in P No 13-B	199729	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
115	Providing and Laying C.C. Flooring at Hajaripahad near Vishwakarma Fabrication in P No 13-B	199868	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
116	Providing and Laying Sewer Line at Rajiv Nagar H/o Santosh Sudhiya in P No 13-B	199570	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
117	Providing and Laying C.C. Flooring at Rajiv Nagar near H/o Dhurve in P No 13-B	199554	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
118	Providing and Laying C.C. Flooring at Hajaripahad in P No 13-D	49773	334	1 Month	112	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
119	Providing and Laying Sewer Line at Ajay Nagar in P No 13-D	49452	613	1 Month	112	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
120	Providing and fixing I-Block at Kamala Nagar near H/o Arun Ghagre in P No 13-A	49889	641	1 Month	112	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
121	Providing and Laying Sewer Line at Ramdaspeth near H/o Pandurang Surnge in P No 15-C	49778	613	1 Month	112	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
122	Providing and Laying Sewer Line at Kachipura near H/o Dodke in P No 15-C	49435	334	1 Month	112	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019

Scanned by CamScanner

Quotation Notice No 08/2019-20							Date- 03.09.2019		
123	Providing and fixing I-Block at Farm Land in front of H/o Shivnath Sharma in P No 15-C	1998942	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
124	Providing and fixing I-Block at Farm Land Ramdaspeth in front of H/o Mina Saraf in P No 15-C	199812	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
125	Providing and fixing I-Block at Ramdaspeth in front of Dr. Sudhir Baheti in P No 15-C	199832	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
126	Providing and fixing I-Block at Kachipura Ramdaspeth in front of H/o Sachin Puniyani in P No 15-C	199858	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
127	Providing and fixing I-Block at Lendra in front of H/o Adv. Tripathi in P No 15-C	199895	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
128	Providing and fixing I-Block in front of Lendra Park in P No 15-C	199751	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
129	Providing and fixing C.I. Benches at Ramdaspeth area in P No 15-C	199910	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
130	Providing and fixing I-Block at Kachipura in front of H/o Ashish Bhatiya in P No 15-C	199615	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
131	Construction of RCC Chamber at Ramdaspeth near Jivanchhaya Apartment in P No 15-C	199820	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
132	Repairs & Construction of Chamber at Ramdaspeth & various places in P No 15-C	69933	293	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
133	Providing and Laying Storm Water Drain Line at Kachopura near H/o Panpaliya in P No 15-C	64892	291	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
134	Providing and fixing C.I. Benches at various places in P No 15-C	99955	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
135	Providing and fixing I-Block at Ramdaspeth in front of H/o Subhash Paliwar in P No 15-C	199892	641	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
136	Repairs of Nallah Wall at Bhaivsenkhori in P No 13-B	74982	292	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
137	Repairs and construction of Chamber at Gautam Nagar in P No 13-B	49870	334	**1 Month**	**112**	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
138	Providing and Laying Storm Water Drain Line at Bhaivsenkhori in P No 13-B	64945	291	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
139	Supply of Dust Bin in P No 15-A	198697	A4420112 71603	**1 Month**	**112**	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019
140	Supply of Wheel Barrow and Ganta Gadi in P No 15-A	199998	291	2 Month	560	I To IX	03.09.2019 to 14.09.2019	03.09.2019 to 14.09.2020	14.09.2019

Asstt. Commissioner
zone 2

Dy. Engineer
zone 2

Scanned by CamScanner