

Sealed Quotation for the works stated in the attached Quotation notice are to be invited on Dt. 05/09/19. For these works administrative approval has been granted by the Competent authority.

Hence orders may kindly be given to publish the enclosed Quotation notice on the N.M.C. web side (www.nmcnagpur.org.in) as per circulars /orders all the registered contractors shall have to be informed by forwarding the E-mails regarding works costing above Rs. 50,000/-.

The circulars are enclosed.

Submitted please.

L.T. Officer NMC/ Asstt. Commissioner Dy. Engineer / Secy. In Engineer

NAGPUR MUNICIPAL CORPORATION, NAGPUR

e-Short Quotation notice .0

Date:-05.09.2019

Commissioner NMC invites e-Quotation on in B-1 form for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's website (www.nmc.tenders.com) Those contractors who are not registered with NMC, should temporarily registered themselves online. If not, such contractors will not be able to purchase the e-Quotation The sale and purchase of e-tenders can be done through internet

Name of Department :- PWD Mangalwari Zone No – 10, NMC

Tender No.	Name of Work	Estimate Cost Rs.	Time Limit in calendar months	Cost of Blank Quotation	Class of Contractor	Date of Sale for Quotation in between 10.30 am to 1.30 p.m.)	Date of submission for Quotation (up to 2.00 p.m.)	Date of opening for Quotation at 3.00 p.m. (if possible)
1	Pro. & Fixing Of C.I. Banches At aahuja Nagar, Kushi Nagar In Pra. No.01 A (BI.No.631)	198520	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
2	Pro. & Lay.C.C.Pavement At Police Line Takli Area In Pra.No.10 B (BI.No.641)	199833	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
3	Repair Of Chamber At Verius place In Pra. No.11C (BI.No.641)	199376	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
4	Const. Of C.C. Pavement Nr. H/O Balani To Girls School In Pra. No.01 C (BI.No.641)	199969	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
5	Pro. & Lay.C.C. Pavement At Mohan Nagar Nr. Mata Mandir In Pra.No.09 B (BI.No.641)	199938	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
6	Pro. & Fixing Of Tree Guard In Pra.No.01 A(BI.No.631)	199657	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
7	Const. Of C.C. Pavement From H/O Sultana Begam Dasharath Nagar In Pra. No.10 C (BI.No.676)	249375	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
8	Pro. & Fixing Of C.I.Banches & repairing Of Chamber At Verius Place Zingabai Takli In Pra.No.11 B(BI.No.641)	198991	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
9	Pro. & Fixing Of I.Block At Jaihind Nagar Area In Pra. No.10 B (BI.No.641)	199914	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
10	Pro. & Lay.Pipe Line & Fixing Of I.Block At Gaddigodam Nr.Buddha Vihar In Pra.No.09 B (BI.No.641)	199895	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019

11	Pro. & Lay. Sever Pipe Line & C.C. Pavement And Repair Of Chamber At Mankapur Area In Pra. No. 10 (BI.No.630)	299884	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
12	supply Of Murum And Dust At Verius Place In Pra.No 11 C (BI.No.641)	199730	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
13	Const. Of Single Seated Latrin, Lay.Pipe Line & Pavement At Gaddigodam Khalasi Line In Pra. No.09 (BI.No.641)	199904	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
14	Repair Of Chamber At Bandhu Nagar Zingsabai Takli In Pra.No.11 (BI.No.631)	248481	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
15	Repair Opf Nailha Wall At Mankapur Area In Pra. No.10 B (BI.No.292)	99816	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
16	Pro. & lay. U/G Pipe Line & C.C. Flooring Nr. Ramai Buddha Vihar In Pra. No.09 (BI.No.613)	249857	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
17	Pro. & Fixing Of I. Block At Bargaon Basti In Pra.No.10 (BI.No.676)	199925	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
18	Pro. & Fixing Of C.I. Banches At Verius Place In Pra. No.11 C (BI.No.641)	198482	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
19	pro. & Lay. Sever Line At Mohan Nagar Nr. Orange City School Pra. No. 09 (BI.No.631)	249965	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
20	Const. Of C.C. Pavement Nr. Choubhe Katiya Bhandar Gittikhadan In Pra. No.10 C (BI.No.676)	249854	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
21	Pro. & Fixing Of I.Block Nr. H/O Mahadevji Dharmari In Juni wasti Zingabai Takli In Pra.No.11 B (BI.No.641)	99367	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
22	Pro. & Fixing Of I.Block & repair Of Chamber At Mithali Building Nr. Shivaji Complex In Pra. No.10 A (BI.No.631)	199987	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
23	Const.Of C.C.Flooring At Zingabai Takli Verius Place In Pra. No.11 (BI.No.631)	245643	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
24	Const. Of Walking Track At Natraj So. In Pra. No.11 C (BI.No.641)	199822	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
25	repair Of Storm water Drain At Mankapur Old Basti In Pra. No.10 B (BI.No.291)	79998	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
26	Const. Of C.C. Pacement From H/O Sheikh To Ayub Khan At Gittikhadan In Pra. No.10 C (BI.No.676)	199857	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
27	Supply Of Murum & Dust At Verius Place In Pra. No.11 D (BI.No.631)	199740	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
28	Const. Of C.C. Pavement Nr. H/O Hariram Kukreja To H/O Jivatram In Pra. No.01 C (BI.No.641)	199917	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019

29	Const. Of C.C. Flooring At Vidarbha So. & Various Place In Pra. No.11 (Bl.No.631)	241731	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
30	Const. Of C.C. Pavement And P/Fixing Of I.Block At Bargaon In Pra. No.10 C (Bl.No.641)	149886	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
31	Pro.& Lay.Storm Drain Line At New Colony Gaddigodam, Bezanbagh Verius Place In Pra. No.09 A (Bl.No.291)	78894	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
32	Pro./L/L Sever Line At Utthan Nagar In Pra. No.11 C (Bl.No.641)	199826	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
33	Repair Of Chamber At Verius Place In Pra. No.10 B (Bl.No.293)	99980	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
34	Const. Of Concret Chamber At Mohan Nagar Nr.St. John School In Pra. No 09 B(Bl.No A2/39/013/308/16)	249834	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019
35	Pro.& fixing Of I.Block At H/O Paunipagar To H/O Balu Girhe In Bandhu Nagar Zingabai Takli In Pra.No.11 B (Bl.No.641)	199020	1 Month	560	I to IX	06.09.19 To Dt.Of Sub.	12.09.2019	12.09.2019

1) Quotation forms shall be available from zonal office after showing the valid registration copy with the application

2) Submission shall be at zonal office with the valid registration copy

3) Additional 12 % G.S.T. Charges Taken On Blank Tender & Quotation as per circular No.221/CAFO/2018 Dt.13/06/2018



Sub Divisional Engineer
Mangalwari Zone 10, N.M.C. Nagpur.

Assistant Commissioner
Mangalwari Zone 10, N.M.C. Nagpur