

ज्ञापन

Subject: - Approval to draft of e-quotation notice for advertisement and permission for publication in newspapers and on N.M.C. website.

The Hon'ble Executive Engineer, Aasinagar Zone No. 9 has accorded administrative approval to the following works with permission to invite e-Quotation.

Sr. No.	Name of Work
1	Supplying of RCC Covers at Sangharsh Nagar, Sarovarabad, Arvind Nagar, Pande Wasti, Mehboobpura, Pioli Nadi & various places in Pr. No. 03-C.
2	Providing & fixing M.S. Tree Guard at Pioli Nadi & various places in Prabhag No. 03-C.
3	Providing & Fixing I-Block Footpath at Pravesh Nagar from H/o Nitin Waghmare to H/o Roshan Khedikar in Prabhag No. 03
4	Providing & Supplying & Spreading of Murrum at various places in Prabhag No. 03-C.
5	Providing and laying RCC Underground Pipe Line near H/o Shailesh Thaware at Misal Layout in Prabhag No. 02-A.
6	Construction & Repairing of RCC Manhole Chamber at Jaripatka near Mahatma Gandhi School behind ITI & various places in Prabhag No. 07-C.
7	Providing & Fixing I-Block Footpath at Shivshakti Nagar near by H/o Mendhekar in Prabhag No. 03
8	Construction of Shed at Kamgar Nagar School, Kamgar Nagar in Pr. No. 02-D.
9	Construction & Repair of RCC Manhole Chamber at Panchsheel Nagar, Baba Buddha Nagar, Taj Nagar & various places in Prabhag No. 06.
10	Providing & fixing M.S. Tree Guard at Sangam Nagar & various places in Prabhag No. 03-B.
11	Providing & fixing at Vinoba Bhawe Nagar Galli No. 11 from Kailash Kirana to H/o Dharmik in Prabhag No. 03-B.
12	Construction & Repair of RCC Manhole Chamber at Garib Nawaz Nagar & various places in Prabhag No. 03-B.
13	Providing & fixing I-Block Footpath at Pioli Nadi from H/o Halmare to H/o Raut in Prabhag No. 03-B.
14	Casting of RCC Manhole Covers at Tipu Sultan Square Premises, Shivaji Square Premises & various places in Prabhag No. 03-B.
15	Providing & Fixing I-Block Footpath at Pivli Nadi near by Samaj Bhavan in Prabhag No. 03
16	Providing & fixing C.I. Benches in Aasinagar Zone No. IX at Sangharsh Nagar & various places in Prabhag No. 03-B.
17	Construction & Repair of Manhole Chamber at Vandevi Nagar, Pravesh Nagar & Kundanlal Gupta Nagar in Prabhag No. 03-B.
18	Providing & laying C.C. Flooring at Pande Basti from H/o Gullu to H/o Vasant in Prabhag No. 03-B.
19	Providing & fixing M.S. Tree Guard at Angulimal Nagar, Sugat Nagar, Kalpana Nagar, Mayur Nagar & various places in Prabhag No. 02-C.

ज्ञापन

Sr. No.	Name of Work
20	Providing & fixing I-Block Footpath at Sugat Nagar from H/o Raju Gupchup to H/o Krishna Dahake in Prabhag No. 02-C.
21	Construction of Shed & laying C.C. Flooring at Vishram Nagar near H/o Chaturvedi in Prabhag No. 02-C.
22	Construction of Otta at Samta Nagar near H/o Punam Meshram in Pr. No. 02-C.
23	Construction & Repair of Manhole Chamber at Sugat Nagat in Pr. No. 02-C.
24	Casting of RCC Manhole Covers at Kabir Nagar, Angulimal Nagar, Chhaterjee Layout & various places in Prabhag No. 02-C.
25	Providing & laying C.C. Flooring at Parbhat Colony from H/o Nagbhide to H/o Patil in Prabhag No. 02-C.
26	Providing & fixing I-Block Footpath at Kalpana Nagar near Gymnasium in Prabhag No. 02-C.
27	Providing & fixing Interlocking Blocks near Pravesh Nagar Ground in Prabhag No. 03.
28	Construction of Stage at Kabir Nagar near Buddha Vihar in Prabhag No. 02-C.
29	Providing & fixing I-Block Footpath at Vishram Nagar in Prabhag No. 02-C.
30	Providing & fixing Informatory Sign Board at Kamgar Nagar, Mayur Nagar & various places in Prabhag No. 02-B.
31	Construction of Pipe Culvert at Dattatray Nagar, Uppalwadi in Prabhag No. 02-B.
32	Providing & fixing Informatory Sign Board at Pioli Nadi, Kamar Colony, Kashi Nagar & various places in Prabhag No. 02-B.
33	Construction of Pipe Culvert at Bhaktisagar Nagar, Nari in Prabhag No. 02-B.
34	Providing & laying Vitrified Tiles and various Types of Work in Samaj Bhawan at Balabhaupeth near Shri. Gopal Krishna Temple in Prabhag No. 07.
35	Providing & Supplying & Spreading of Murrum at Dharwade Layout in Samta Nagar & various places in Prabhag No. 02-C.
36	Providing & laying Sewer Line at Nai Basti from H/o Mukund Khalik to Ashraf Ali Kiran Store in Prabhag No. 06-D.
37	Providing & fixing I-Block Footpath & C.C. Flooring H/o Akhtar Bhai to Awliya Square Galli No. 05 at Farukh Nagar, various places in Pr. No. 06-D.
38	Construction of Compound Wall & Gate at Muslim Kabrastan, Taj Nagar in Prabhag No. 06-D.
39	Construction of C.C. Pavement near H/o Khobragade at Balabhaupeth in Prabhag No. 07.

Sr. No.	Name of Work
40	Construction of Community Toilet at Sahyog Nagar in Prabhag No. 02.
41	Construction & Repair of Manohle Chamber at Pravesh Nagar & various places in Prabhag No. 03
42	Providing & Laying Drain Line at Vandevi Nagar from Shiv Mondir to Shankar Tailor in Prabhag No. 03
43	Providing & Fixing I-Block Footpath at Vandevi Nagar from H/o Mahendra Dongre to H/o Lucky Khan in Prabhag No. 03
44	Providing & Laying of C.C. Flooring at Pivli Nadi near by H/o Jaiswal in Prabhag No. 03
45	Construction of Cement Concrete Pavement Road at Vandevi Nagar from H/o Rijwan to H/o Irsad Bhai in Prabhag No. 03
46	Various Development Works Open Ground at Balabhaupeth near Samaj Bhavan in Prabhag No. 07.
47	Providing & laying C.C. Flooring at Vinoba Bhave Nagar from Priti Saloon to H/o Ganesh Narnavre in Prabhag No. 03-B.
48	Construction of C.C. Road near Gajanan Provision at Nari Village in Prabhag No. 02.
49	Beautification & Civil Work at Lashkaribag, Ghasiyaripura near Sant Ravidas Mandir & Anand Buddha Vihar in Prabhag No. 07-A.
50	Providing & fixing C.I. (Steel) Benches at various places in Prabhag No. 06-C.
51	Providing & fixing I-Block Footpath at Kamal Talkies in Prabhag No. 07.
52	Providing & fixing I-Block Footpath at Lashkaribag near Samta Maidan Buddha Vihar in Prabhag No. 07-A.
53	Providing & laying of C.C. Flooring at Kamal Talkies Bazar in Prabhag No. 07.
54	Providing & fixing I-Block at Lashkaribag, Ambedkar Colony & various places in Prabhag No. 07-A.
55	Providing & fixing Informatory Sign Board at Maharshi Dayanand Nagar, Baba Buddha Nagar, Panchsheel Nagar, Adarsh Nagar, Khobragade Nagar, Hanuman Society, Panchkuwa, Sujata Nagar & various places in Prabhag No. 06-C.
56	Providing & fixing I-Block Footpath at Jyotinagar near Buddha Vihar in Prabhag No. 07-A.
57	Construction of C.C. Flooring I/F Buddha Vihar at Ramai Nagar in Pr. No. 03.
58	Providing & laying RCC Underground Pipe Line at from H/o Sankar Vaidhya to Nallah, Vandevi Nagar in Prabhag No. 03

ज्ञापन

Sr. No.	Name of Work
59	Construction of C.C. Flooring I/F H/o Sakhare, Ramai Nagar in Prabhag No. 03.

Draft e-quotation notice is prepared and attached herewith for approval and grant of permission to publish the same in local newspaper and on N.M.C. Website.

As per circulars & orders all the registered contractors shall have to be informed by forwarding the e-mails regarding the works costing above Rs. 50,000/-.

Jr. Clerk (IX)

A.S./A.C.A.F.O. (IX)

S.D.E. (IX)

A.C./W.O. (IX)

E.E.

P.R.O.

NAGPUR MUNICIPAL CORPORATION, NAGPUR
E-QUOTATION NOTICE

Executive Engineer, Aasinagar Zone No. 9 NMC invites e-quotations for the following works. These e-quotations can be purchased by the registered contractors of NMC from Aasinagar Zone Office.

Name of Head of Department : Assistant Commissioner/W.O., Zone No. 9

Civil Fund - 26

Sr. No.	Quotati on No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	1	Aasinagar Zone No. 9 (PWD)	Supplying of RCC Covers at Sangharsh Nagar, Sarovarabad, Arvind Nagar, Pande Wasti, Mehboobpura, Pioli Nadi & various places in Pr. No. 03-C.	1,78,194	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
2	2	Aasinagar Zone No. 9 (PWD)	Providing & fixing M.S. Tree Guard at Pioli Nadi & various places in Prabhag No. 03-C.	2,22,390	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
3	3	Aasinagar Zone No. 9 (PWD)	Providing & Fixing I-Block Footpath at Pravesh Nagar from H/o Nitin Waghmare to H/o Roshan Khedekar in Prabhag No. 03	1,78,464	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
4	4	Aasinagar Zone No. 9 (PWD)	Providing & Supplying & Spreading of Murrum at various places in Prabhag No. 03-C.	2,22,729	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
5	5	Aasinagar Zone No. 9 (PWD)	Providing and laying RCC Underground Pipe Line near H/o Shailesh Thaware at Misal Layout in Prabhag No. 02-A.	2,67,387	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
6	6	Aasinagar Zone No. 9 (PWD)	Construction & Repairing of RCC Manhole Chamber at Jaripatka near Mahatma Gandhi School behind ITI & various places in Prabhag No. 07-C.	2,45,517	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
7	7	Aasinagar Zone No. 9 (PWD)	Providing & Fixing I-Block Footpath at Shivshakti Nagar near by H/o Mendhekar in Prabhag No. 03	1,78,542	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
8	8	Aasinagar Zone No. 9 (PWD)	Construction of Shed at Kamgar Nagar School, Kamgar Nagar in Prabhag No. 02-D.	2,67,783	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
9	9	Aasinagar Zone No. 9 (PWD)	Constructon & Repair of RCC Manhole Chamber at Panchsheel Nagar, Baba Buddha Nagar, Taj Nagar & various places in Prabhag No. 06.	2,67,845	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
10	10	Aasinagar Zone No. 9 (PWD)	Providing & fixing M.S. Tree Guard at Sangam Nagar & various places in Prabhag No. 03-B.	1,78,265	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
11	11	Aasinagar Zone No. 9 (PWD)	Providing & fixing at Vinoba Bhave Nagar Galli No. 11 from Kailash Kirana to H/o Dharmik in Prabhag No. 03-B.	1,78,555	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
12	12	Aasinagar Zone No. 9 (PWD)	Construction & Repair of RCC Manhole Chamber at Garib Nawaz Nagar & various places in Prabhag No. 03-B.	1,78,526	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
13	13	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block Footpath at Pioli Nadi from H/o Halmare to H/o Raut in Prabhag No. 03-B.	1,78,088	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
14	14	Aasinagar Zone No. 9 (PWD)	Casting of RCC Manhole Covers at Tipu Sultan Square Premises, Shivaji Square Premises & various places in Prabhag No. 03-B.	1,78,529	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
15	15	Aasinagar Zone No. 9 (PWD)	Providing & Fixing I-Block Footpath at Pivli Nadi near by Samaj Bhavan in Prabhag No. 03	1,78,528	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
16	16	Aasinagar Zone No. 9 (PWD)	Providing & fixing C.I. Benches in Aasinagar Zone No. IX at Sangharsh Nagar & various places in Prabhag No. 03-B.	1,78,432	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
17	17	Aasinagar Zone No. 9 (PWD)	Construction & Repair of Manhole Chamber at Vandevi Nagar, Pravesh Nagar & Kundanlal Gupta Nagar in Prabhag No. 03-B.	1,78,050	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
18	18	Aasinagar Zone No. 9 (PWD)	Providing & laying C.C. Flooring at Pande Basti from H/o Gullu to H/o Vasant in Prabhag No. 03-B.	1,78,512	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
19	19	Aasinagar Zone No. 9 (PWD)	Providing & fixing M.S. Tree Guard at Angulimal Nagar, Sugat Nagar, Kalpana Nagar, Mayur Nagar & various places in Prabhag No. 02-C.	1,77,125	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
20	20	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block Footpath at Sugat Nagar from H/o Raju Gupchup to H/o Krishna Dahake in Prabhag No. 02-C.	2,23,196	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
21	21	Aasinagar Zone No. 9 (PWD)	Construction of Shed & laying C.C. Flooring at Vishram Nagar near H/o Chaturvedi in Prabhag No. 02-C.	2,23,208	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
22	22	Aasinagar Zone No. 9 (PWD)	Construction of Otta at Samta Nagar near H/o Punam Meshram in Prabhag No. 02-C.	1,78,520	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
23	23	Aasinagar Zone No. 9 (PWD)	Construction & Repair of Manhole Chamber at Sugat Nagat in Prabhag No. 02-C.	1,78,292	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
24	24	Aasinagar Zone No. 9 (PWD)	Casting of RCC Manhole Covers at Kabir Nagar, Angulimal Nagar, Chhaterjee Layout & various places in Prabhag No. 02-C.	1,78,515	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
25	25	Aasinagar Zone No. 9 (PWD)	Providing & laying C.C. Flooring at Parbhat Colony from H/o Nagbhide to H/o Patil in Prabhag No. 02-C.	1,78,571	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
26	26	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block Footpath at Kalpana Nagar near Gymnasium in Prabhag No. 02-C.	1,78,552	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
27	27	Aasinagar Zone No. 9 (PWD)	Providing & fixing Interlocking Blocks near Pravesh Nagar Ground in Prabhag No. 03.	1,77,858	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
28	28	Aasinagar Zone No. 9 (PWD)	Construction of Stage at Kabir Nagar near Buddha Vihar in Prabhag No. 02-C.	2,23,205	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
29	29	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block Footpath at Vishram Nagar in Prabhag No. 02-C.	2,23,157	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
30	30	Aasinagar Zone No. 9 (PWD)	Providing & fixing Informatory Sign Board at Kamgar Nagar, Mayur Nagar & various places in Prabhag No. 02-B.	1,78,550	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
31	31	Aasinagar Zone No. 9 (PWD)	Construction of Pipe Culvert at Dattatray Nagar, Uppalwadi in Prabhag No. 02-B.	2,67,818	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
32	32	Aasinagar Zone No. 9 (PWD)	Providing & fixing Informatory Sign Board at Pioli Nadi, Kamar Colony, Kashi Nagar & various places in Prabhag No. 02-B.	1,78,550	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
33	33	Aasinagar Zone No. 9 (PWD)	Construction of Pipe Culvert at Bhaktisagar Nagar, Nari in Prabhag No. 02-B.	2,67,791	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
34	34	Aasinagar Zone No. 9 (PWD)	Providing & laying Vitrified Tiles and various Types of Work in Samaj Bhawan at Balabhaupeth near Shri. Gopal Krishna Temple in Prabhag No. 07.	1,77,880	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
35	35	Aasinagar Zone No. 9 (PWD)	Providing & Supplying & Spreading of Murrum at Dharwade Layout in Samta Nagar & various places in Prabhag No. 02-C.	1,78,429	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
36	36	Aasinagar Zone No. 9 (PWD)	Providing & laying Sewer Line at Nai Basti from H/o Mukund Khalik to Ashraf Ali Kiran Store in Prabhag No. 06-D.	1,78,397	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
37	37	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block Footpath & C.C. Flooring H/o Akhtar Bhai to Awliya Square Galli No. 05 at Farukh Nagar, various places in Prabhag No. 06-D.	1,78,538	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
38	38	Aasinagar Zone No. 9 (PWD)	Construction of Compound Wall & Gate at Muslim Kabrastan, Taj Nagar in Prabhag No. 06-D.	2,23,109	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
39	39	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Pavement near H/o Khobragade at Balabhaupeth in Prabhag No. 07.	1,78,570	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
40	40	Aasinagar Zone No. 9 (PWD)	Construction of Community Toilet at Sahyog Nagar in Prabhag No. 02.	1,78,570	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
41	41	Aasinagar Zone No. 9 (PWD)	Construction & Repair of Manhole Chamber at Pravesh Nagar & various places in Prabhag No. 03	1,78,525	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
42	42	Aasinagar Zone No. 9 (PWD)	Providing & Laying Drain Line at Vandevi Nagar from Shiv Mondir to Shankar Tailor in Prabhag No. 03	1,78,501	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
43	43	Aasinagar Zone No. 9 (PWD)	Providing & Fixing I-Block Footpath at Vandevi Nagar from H/o Mahendra Dongre to H/o Lucky Khan in Prabhag No. 03	1,78,499	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.

Sr. No.	Quotation No.	Name of Department & Code	Name of Work	Estimated Cost in Rs.	EMD in Rs.	Time Limit	Cost of Blank Quotation	Class of Contractor	e-Quotation sale Date upto 1.30 p.m.)	e-Quotation submissions date (upto 3.00 p.m.)	Opening e-quotation date & times (if possible)
1	2	3	4	5	6	7	8	9	10	11	12
44	44	Aasinagar Zone No. 9 (PWD)	Providing & Laying of C.C. Flooring at Pivli Nadi near by H/o Jaiswal in Prabhag No. 03	1,78,568	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
45	45	Aasinagar Zone No. 9 (PWD)	Construction of Cement Concrete Pavement Road at Vandevi Nagar from H/o Rijwan to H/o Irsad Bhai in Prabhag No. 03	1,78,554	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
46	46	Aasinagar Zone No. 9 (PWD)	Various Development Works Open Ground at Balabhaupeth near Samaj Bhavan in Prabhag No. 07.	1,77,082	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
47	47	Aasinagar Zone No. 9 (PWD)	Providing & laying C.C. Flooring at Vinoba Bhawe Nagar from Priti Saloon to H/o Ganesh Narnavre in Prabhag No. 03-B.	1,78,424	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
48	48	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Road near Gajanan Provision at Nari Village in Prabhag No. 02.	1,78,565	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
49	49	Aasinagar Zone No. 9 (PWD)	Beautification & Civil Work at Lashkaribag, Ghasiyaripura near Sant Ravidas Mandir & Anand Buddha Vihar in Prabhag No. 07-A.	1,78,468	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
50	50	Aasinagar Zone No. 9 (PWD)	Providing & fixing C.I. (Steel) Benches at various places in Prabhag No. 06-C.	2,67,769	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
51	51	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block Footpath at Kamal Talkies in Prabhag No. 07.	1,78,272	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
52	52	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block Footpath at Lashkaribag near Samta Maidan Buddha Vihar in Prabhag No. 07-A.	2,23,158	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
53	53	Aasinagar Zone No. 9 (PWD)	Providing & laying of C.C. Flooring at Kamal Talkies Bazar in Prabhag No. 07.	1,77,758	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
54	54	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block at Lashkaribag, Ambedkar Colony & various places in Prabhag No. 07-A.	1,77,980	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
55	55	Aasinagar Zone No. 9 (PWD)	Providing & fixing Informatory Sign Board at Maharshi Dayanand Nagar, Baba Buddha Nagar, Panchsheel Nagar, Adarsh Nagar, Khobragade Nagar, Hanuman Society, Panchkuwa, Sujata Nagar & various places in Prabhag No. 06-C.	2,67,833	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
56	56	Aasinagar Zone No. 9 (PWD)	Providing & fixing I-Block Footpath at Jyotinagar near Buddha Vihar in Prabhag No. 07-A.	2,22,447	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
57	57	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Flooring I/F Buddha Vihar at Ramai Nagar in Prabhag No. 03.	1,78,238	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
58	58	Aasinagar Zone No. 9 (PWD)	Providing & laying RCC Underground Pipe Line at from H/o Sankar Vaidhya to Nallah, Vandevi Nagar in Prabhag No. 03	1,78,021	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.
59	59	Aasinagar Zone No. 9 (PWD)	Construction of C.C. Flooring I/F H/o Sakhare, Ramai Nagar in Prabhag No. 03.	1,78,259	0	3 Months	560	I to IX	18.11.2019 to 25.11.19	18.11.2019 to 26.11.19	26.11.2019 at 4:00 p.m.

Note: 1) The competent authority reserve the right to reject any or all the tenders without assigning any reason there of or to accept any e-quotation in the interest of the Nagpur Municipal Corporation.
2) Liability period for Asphaltting work is upto 2 years from date of completion and for Cement Concrete road is for 5 years after the date of completion.
3) e-mails to the contractors should be sent by CTPC regarding works costing above Rs. 50,000/- as per the circulars & orders specified in notesheet.

Executive Engineer
Nagpur Municipal Corporation,

Sub Divisional Engineer, PWD (Zone 9)
Nagpur Municipal Corporation, Nagpur.