


**OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03**



No. 1063/DYE/III/D


Date 18/11/2019

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 18/11/2019 to 25/11/2019 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 25 November 2019 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Construction of Toilet Block in open places at Adhyapak Nagar in Prabhag No. 34 C	230745	60 days	1 to 9	upto 25/11/2019
2	Construction of Toilet Block in Garden open places at Saraswati Nagar in Prabhag No. 34 C	231709	60 days	1 to 9	upto 25/11/2019
3	Providing and Spreading Murrum and Dust on pot holes at Kalpataru Nagar & Sghahu Nagar in Prabhag No. 34 D	223184	60 days	1 to 9	upto 25/11/2019
4	Construction of Interlocking Block Pasvment at Mahakali Nagar No. 2 in Prabhag No. 34 C	220095	60 days	1 to 9	upto 25/11/2019
5	Construction of Interlocking Block Pasvment at Vitthal Nagar Near Panchaleswar Mandir in Prabhag No. 34 C	222347	60 days	1 to 9	upto 25/11/2019
6	Construction of Cement concrete Flooring at Avdhoot Nagar Police station in Prabhag No. 34 B	264425	60 days	1 to 9	upto 25/11/2019
7	Repairing of samaj Bhavan st Shiv Nagar (Rajiv Gandhi Park) in Prabhag No. 31 C	223211	60 days	1 to 9	upto 25/11/2019
8	Repairing of samaj Bhavan at Hanuman Nagar and Various Places in Prabhag No. 31 C	223169	60 days	1 to 9	upto 25/11/2019
9	Repairs to Community Toilet at Junishukrawari (Nr. Koyalakandi) in Prabhag No. 31	267431	60 days	1 to 9	upto 25/11/2019
10	Providing and Laying CC Flooring at Somwari Qtr. In front of water tank (Santaji sabhagruha) in P.No.31(D)	267833	60 days	1 to 9	upto 25/11/2019
11	Providing & Laying C.C. Flooring at somwari Qtr. Near Santaji sabhagruha in P.no.31(D)	267761	60 days	1 to 9	upto 25/11/2019
12	Providing & Laying C.C. Flooring at somwari Qtr. Near Budhwar Bazar (Santaji sabhagruha) in P.No. 31(D)	267761	60 days	1 to 9	upto 25/11/2019
13	Construction of interlocking block pavement at Chintamani nagar ground in Pr. No. 34(D)	220319	60 days	1 to 9	upto 25/11/2019
14	Construction of Footpath at Old Kailash nagar Jawahar Nagar in P.No. 32 C	178361	60 days	1 to 9	upto 25/11/2019

15	Providing and Fixing of Informatory sign Board at Various Places in Prabhag No. 34 C	191156	60 days	1 to 9	upto 25/11/2019
16	Construction of Interlocking Block Pavement at Kalpataru Nagar Ground in Prabhag No. 34 D	223119	60 days	1 to 9	upto 25/11/2019
17	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 29	265393	60 days	1 to 9	upto 25/11/2019
18	Providing and Fixing of Informatory sign Board at Various Places in Prabhag No. 34 C	175694	60 days	1 to 9	upto 25/11/2019
19	Providing and Laying RCC storm drain at Vinkar colony in P.No. 34 B	220997	60 days	1 to 9	upto 25/11/2019
20	Providing and Laying RCC storm water drain at Various Places in P.No. 34 B	265409	60 days	1 to 9	upto 25/11/2019
21	Providing and Laying sewerline at Adhyapak Nagar in P.No. 34 B	266540	60 days	1 to 9	upto 25/11/2019
22	Construction of cement concrete flooring at various places in prabhag no. 34 B	178238	60 days	1 to 9	upto 25/11/2019
23	Providing and Laying C.C. Flooring at Various Places in Prabhag No. 29 C	267855	60 days	1 to 9	upto 25/11/2019
24	Construction of C.C. Flooring at various Places in Prabhag No. 29 C	267807	60 days	1 to 9	upto 25/11/2019
25	Construction of C.C. Flooring at various Places in Prabhag No. 29 C	267832	60 days	1 to 9	upto 25/11/2019
26	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 29 C	265393	60 days	1 to 9	upto 25/11/2019
27	Construction of C.C. Flooring at Various Places Prabhag No. 29 C	267832	60 days	1 to 9	upto 25/11/2019
28	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 29 C	265393	60 days	1 to 9	upto 25/11/2019


Sub Divisional Engineer
Hanuman Nagar Zone no.03,
NMC, Nagpur