

Sealed Quotation for the works stated in the attached Quotation notice are to be invited on Dt. 22/11/19 For these works administrative approval has been granted by the Competent authority.

Hence orders may kindly be given to publish the enclosed Quotation notice on the N.M.C. web side (www.nmchnagpur.org.in) as per circulars /orders all the registered contractors shall has to be informed by forwarding the E-mails regarding works costing above Rs. 50,000/-.

The circulars are enclosed.

Submitted please.

L.T. Officer NMC/

Asstt. Commissioner

**Asstt. Commissioner
Mangalwari Zone No. 10,
N.M.C., Nagpur.**

Dy. Engineer

Sec. / Jr. Engineer

NAGPUR MUNICIPAL CORPORATION, NAGPUR

e-Short Quotation notice .0

Date:- 22.11.2019

Commissioner NMC invites e-Quotation on in B-1 form for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's website (www.nmc.tenders.com) Those contractors who are not registered with NMC, should temporarily registered themselves online. If not, such contractors will not be able to purchase the e-Quotation. The sale and purchase of e-tenders can be done through internet

Name of Department :- PWD Mangalwari Zone No - 10, NMC

Tender No.	Name of Work	Estimate Cost Rs.	Time Limit in calendar months	Cost of Blank Quotation	Class of Contractor	Date of Sale for Quotation in between 10.30 am to 1.30 p.m.)	Date of submission for Quotation (up to 2.00 p.m.)	Date of opening for Quotation at 3.00 p.m. (if possible)
1	fixing Of Door Window, Painting & Const. Of Ramp At Zingabai Takli School In Pra. No.11 (BI.No.459)	199401	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
2	Repair Of Chamber At Nagsen So. & Kirad Lay Out In Pra.No.10 A (BI.No.641)	199939	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
3	Const. Of Pathway In Ground At Rathi Lay Out In Pra.No.11 A (BI.No.481)	247849	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
4	Pro & Lay. C.C. Pavement At Borgaon In Pra. No.10 (BI.No.676)	199525	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
5	Pro. & Lay U/G Pipe Line Nr. Jaibai Choudhary School In Pra.No.09 A (BI.No.620)	249785	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
6	Leveling Of Play Ground At anna Baba Nagar In Pra.No.11 (BI.No.327)	199309	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
7	Const. Of Single seated Latrine At Dashrath Nagar, Police Line Takli & Verius Place In Pra. No.10 A (BI.No.620)	449906	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
8	Repairing Of Chamber At Mankapur Near School In Pra. No.10 (BI.No.641)	199820	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
9	Const. Of C.C. Flooring At Bezanbagh Khadan Lay Out & Verius Place In Pra.No.09 A (BI.No.341)	249784	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
10	Pro. & Lay. Sever Line & Const. Of C.C. Flooring At H/O Kathode To Bramhakumari Mandir Zingabai Takli In Pra. No.11 (BI.No.620)	199459	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
11	Pro. & fixing Of Chamber Covers At Verius Place In Pra.No.10 A (BI.No.641)	199658	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019

12	Pro. & Lay. Sever Line At Suraj Nagar In Pra.No11 C (BI.No 620)	149767	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
13	Const. Of C.C. Pavement Nr. H/O Tendulkar & H/O Shankar Nikhar Nai Basti Pra.No.09 D(BI.No.641)	199712	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
14	Pro. & Lay Strom Drain Line & Fixing Of I.Block At Gandhi Lay Out, Jafar Nagar, & Verius Place In Pra.No.11 (BI.No.327)	199115	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
15	Pro. & Fixing Of I.Block At Mansarovar Colony Nr.Mother Pride School In Pra. No.10B (BI.No.676)	249886	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
16	Repairing Of Nalliha Wall at Bandhu Nagar In Pra. No.11 A (BI.No.292)	99566	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
17	Pro. & Lay. Sever Line & C.C. Flooring At Bairamiji Toun, Raj Nagar & Verius Place In Pra.No.10 D (BI.No.613)	249790	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
18	Pro. & Fixing Of Play Eqpiment At Natraj So. Gorewada In Pra. No.11 C (BI.No.641)	151256	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
19	Pro. & Fixing Of C.I.Banches At Verius Place In Pra.No.09 B (BI.No.631)	198482	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
20	Pro. & Lay. Sever Line & C.C. Flooring Nr. Chetana App. Zingabai Takli In Pra. No.11 (BI.No.620)	198065	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
21	Pro. & Suppling Of Hard Murum /Kankar At Verius Place In Mangalwari Zone No.10 (BI.No.367)	199879	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
22	Pro. & Lay. C.C. Flooring At Mahesh Nagar In Pra.No.11 (BI.No.676)	199583	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
23	Pro. & Lay.C.C. Pavement & Repair Of Manhole At Divedi Colony In Pra.No.10 D (BI.No.631)	249673	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
24	Repair Of Chamber At Zingabai Takli Bandhu Nagar & Verius Place In Pra. No.11 A (BI.No.293)	99033	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
25	Const. Of C.C. Pavement At Clark Toun & Verius Place In Pra. No.09 (BI.No.631)	199110	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
26	Pro. & Lay U/G Pipe Line & C.C. Flooring At Bandhu Nagar,Zingabai Takli & Verius Place In Pra No 11 A (BI.No.613)	249777	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
27	Pro. & Fixing Of I.Block At Lumbini Nagar, Jaihind Nagar In Pra. No.10 A (BI.No.676)	249979	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
28	Pro. & Fixing Of C.I.Banches & I.Block At Verius Place Zingabai Takli In Pra. No.11 A(BI.No.641)	198327	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019
29	Const. Of C.C. Flooring At Gorewada & Verius Place In Pra. No.11 (BI.No.334)	199342	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019	02.12.2019

30	Pro & Lay. U/G Pipe Line & C.C. Flooring At Bandhu Nagar Godhani Road & Verius Place In Pra. No.11 B (BI.No.613)	248816	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019
31	Const. Of C.C. Pavement Nr.H/O Verma At Patel Nagar In Pra. No.10 C (BI.No.641)	199802	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019
32	Pro & Fixing Of I.Block At Zingabai Takli In Pra. No.11 D (BI.No.631)	178570	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019
33	Pro & Lay. Underground Pipe Line At Gorewada Godhani Road & Verius Place In Pra. No.11 B (BI.No.620)	148598	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019
34	Pro & Lay. U/G Pipe Line Nr.Mangalwari Bazar Frant Of Arya Samaj In Pra.No.09 (BI.No.327)	199509	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019
35	Const.Of C.C.Flooring Nr.H/O Shri Fale To Shri Ganvir At Naragaon In Pra.No.01 B(BI.No.685)	249928	1 Month	560	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019
36	Repairing Work Of Slum Basti Adiwasi Nagar,Gondpura In Pra. No 10.B (BI.No 334)	49958	1 Month	112	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019
37	Const. Of C.C.Pavement At Gorewada In Pra. No.11 C (BI.No.334)	49957	1 Month	112	I to IX	25.11.19 To Dt.Of Sub.	02.12.2019

1) Quotation forms shall be available from zonal office after showing the valid registration copy with the application

2) Submission shall be at zonal office with the valid registration copy

3) Additional 12 % G.S.T. Charges Taken On Blank Tender

& Quotation as per circular No.221/CAFO/2018

Dt.13/06/2018

Asstt. Commissioner
Mangalwari Zone 10, N.M.C., Nagpur.

Sub Divisional Engineer
Mangalwari Zone 10, N.M.C. Nagpur.