



कार्यालय, नामपूर महानगरपालिका, नामपूर
लक्ष्मीनगर झोन क्र. 01
सहाय्यक आयुक्त यांचे कार्यालय
लक्ष्मीनगर पाण्याच्या टाकीजवळ, नामपूर - 440 022
फोन क्र. 0712-2245833, 224585

क्रमांक : / सहा.अ./ झोन-1

दिनांक :- / / 2019

प्रति,

- 1) ई -गव्हर्नस इंचार्ज
प्रभारी माहिती तंत्रज्ञान अधिकारी,

ई-आवेदन सुचनापत्र प्रसिध्द करण्यास्तव सोबत जोडलेले आहे.

सहपत्र :- वरीलप्रमाणे

सहा. आयुक्त
लक्ष्मीनगर झोन क्र.1
म.न.पा. नामपूर

NAGPUR MUNICIPAL CORPORATION
Laxminagar Zone NO. 1

Commissioner N.M.C. invite e-Quotation for the following works. These E- quotation can be purchased by the registered contractor of NMC from NMC Laxminagar Zone No. 1. The terms and condition of quotation are available on NMC Web's site .The sale and purchase of quotation v can be done through personally from the zone office

Department :- Public Works Department

Head of Department :- Assistant Commissioner, Zone No.1,Laxminagar

Sl. No.	Name of work	Estimated Cost (in Lac)	Budget No.	Time Limit	Cost of Blank Quotation from	12% G.S.T	Total Amt.	Classes of contract or	Date of Sale of e- Quotation forms upto 1.30 P.M	Date of Submission of e- Quotation upto 5.00 P.M	Date of opening of e- Quotation at 5.00 p.m. (If possible)
1	Providing casting and Supplying of RCC Cover and M.S. Grill at various places in Pra. No. 16-A (Re quotation)	67201	A23905132060(287)	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
2	Prov. & Fixing I blocks at Ramdaspath and congress nagar in Pra. No. 16-A(Re quotation)	268210	A42015170553(676)	2Month	550.00	66	616	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
3	Providing and Fixing Cow catchers on storm drain at Rahate Colony in Pra.No. 16-A (Re quotation)	198407	A42005174652(641)	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
4	Construction and Repairs of Manholes Chambers at Dhandoli , Ramdaspath , Congress nagar & Various places in Pra. No. 16-A(Re quotation)	178921	A42005174652(641)	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
5	Construction and Repairs of Manhole Chamber at Various places in Pra. No. 16-A(Re quotation)	66798	A23905130862(293)	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
6	Widening of road at Sai Nagar Near H/o Gaigowal in Pra. No. 38	177932	A42001374605(641) N	2 Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
7	Construction of C.C. Pavement at Nr. H/o Karemore & Chandankar in Jaitala in Pra. No. 38	178288	A42001374605(641) N	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
8	Providing and fixing C.I. Benches at Jaitala & various places in Pra NO. 38	178483	A42001374605(641) N	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
9	Construction of C.C. Pavement Nr. H/o Labade in Jaitala in Pra No. 38	178465	A42001374605(641) N	3 Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
10	Restoration of Potholes at Various places in pra. No. 36	267835	A22001430805(342)M	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
11	Construction of C.C. Pavement at Nr. H/o Karande in Jaitala in Pra. No. 38	178175	A42001374605(641) N	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
12	Providing and supplying various type of RCC manhole covers in pr. No. 37 B	178569	A42001374605(641) N	4 Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
13	Providing and ; laying sewer line at Dhangarpura in pra. O. 37-C(Re quotation)	266266	A42001374606(630)	2Month	550.00	66	616.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
14	Contruction and repairs of manholes chambers at various places in pra No. 16-C(Re quotation)	66748	A43905130862(293)	2Month	500.00	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019

C:\Users\LA\XMINAGARZONE\Desktop\Sunk 25-11-19\Tender 2017-2018

Page 1

3	Construction & Repairs of RCC Chamber at Panchdeep Nagar Savitri Vihar, Prayavarn Nagar and Pawanbhumi I Nagar in pra. No. 16-B	177805	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
4	Leveling of Ground at Pawanbhoomi Mahadeo Mandir in pra. No. 16-B	89261	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
5	Prov & laying Strom drain at various places in pra. No. 16-B (Requotation)	44442	A22405130854(291)	1 Month	100	12	112.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
6	Construction of C.C. pavement at Somalwada in pra. No. 16-B (Requotation)	44467	A27505130869(334)	1 Month	100	12	112.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
7	Providing and fixing C.I. Benches at various places in pra. No. 16-B (Requotation)	178473	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
8	Leveling of Ground at Trikonai Maidan, near Railway line and Hanuman Mandir in Mehar Vihar Colony in pra. No. 16-B (Requotation)	178560	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
9	Construction & Repairs of Nallah wall at various places in Pra. No. 16-B (Requotation)	44610	A23915130861(292)	1 Month	100	12	112.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
10	Providing and Laying C.C. Flooring at Soamwada and Rahul Nagar in pra. No. 16-B	178357	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
11	Providing and fixing I blocks at Gajanan Nagar in Pra. No. 16-C	178909	A42005170553(676)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
12	Prov. & Laying C.C. Flooring near H/o Thakre at ShivAngaon in pra. NO. 38-C	133142	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
13	Prov. & laying sewer line near H/o Surankar Panchsheel Colony, Shivangaon in pra. No. 38-C	89099	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
14	Providing and laying C.C. Flooring at NIT Layout Ajni in pra. NO. 16-C	178367	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
15	Prov. & Laying C.C. Flooring at Sahakarya Nagar H/o Thakre in Pr. No. 16-C	178463	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
16	Prov. & laying sewer line at Rahul Nagar Somlawada and various places in pra. No. 16-B	223138	A23915130863(613)	2 Month	550	66	616.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
17	Construction & Repairs of Manhole at Bhamti, Lokseva Nagar & Various places in pra No. 36-A	178449	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
18	Repairing of community toilet for SBM at ekatmata Nagar & shivangaon in pr. No. 38	267502	A43905171956(620)	2 Month	550	66	616.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
19	Repairing of Laxminagar Zone old office in pr. NO. 16	267786	A22905130856(326)	2 Month	550	66	616.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
20	Construction of otta at Chhatrapati Nagar near Hanuman Mandir in Pra No 16-C	178562	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
21	Prov. * & Laying sewer line at Chunabhatti, Rajiv Nagar and various places in Pra. No. 16-C	178385	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
22	Prov. & Laying C.C. Flooring at Sahakarya Nagar H/o Bante in Pra. NO. 16-C	178013	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019
23	Prov. & Fixing I Blocks at Gadgenagar in fornt of H/o Shri Rang in pra. 38-B	177967	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019 to 13/11/2019	6/12/2019

15	Providing and laying storm drain at various places in pra. No. 16-C (Requotation)	44472	A22405130854(291)	1 Month	100	12	112.00	I to VIII	5/12/2019	13/11/2019	6/12/2019
16	Repairing of IRDP Drain near Godavari hardware ,Jaitala main road in pra. No. 38(Requotation)	28754	A43905171956(620)	1Month	100.00	12	112.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
17	Providing and laying storm water drain at Mehar Vihar Colony near Railway underpass in Pra. No. 16-B(Requotation)	264804	A43905171956(620)	2Month	550.00	66	616.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
18	Providing and laying Strom drin at Somalwada Suare in pra. No. 16-B(Requotation)	174643	A43905171956(620)	2Month	500.00	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
19	Construction & Repairs of manholes chamber at various places in Pra. No. 16-B(Requotation)	66744	A43905130862(293)	2Month	500.00	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
20	Proving and fixing Cover to Chamber at Various places in pra. No. 37-B((1 call Requotaion)	66452	A23905132060(287)	2Month	500.00	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
21	Supplying Murum & Dust at Hotel Redisumblud & various places in Pra. No. 16(BC) (requotation)	89072	A22005130852(367)	2Month	500.00	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
22	Repairing of IRDP Drain near Godavari hardware ,Jaitala main road in pra. No. 38	28754	A43905171956(620)	1Month	100.00	12	112.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
23	Providing and Fixing I Blocks at Juni Ajni Near Hanuman Mandir in pra. No. 16-C	178282	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
24	Providing and casting and supplying of RCC Cover and M.S. Grill at various places in Pra.No. 16-D	66793	A23905132060(287)	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
25	Providing and laying C.C. Flooring near Savitri Vihar in Pra No. 16-B	178033	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
26	Providing and laying storm drain at Gedam Layout in Pra No. 36	137667	A22405130854(291)	2 Month	500	60	560.00		29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
27	Prov. & Fixing Cover to Chamber at various places in pra. No. 37-C	66544	A23905132060(287)	2 Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
28	providing & Laying Sewer line at Juni Ajni near at various places in pra. No.16-C(Requotation)	89102	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
29	Construction & Repairs of RCC Chamber at Ujjwal Nagar ,Kurve nagar , Somalwada and rahul Nagar in pra. No. 16-B (Requotation)	178366	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
30	Proving and fixing Cover to Chamber at Various places in pra. No. 37-B((1 call Requotaion)	66452	A23905132060(287)	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
31	Supplying Murum & Dust at Hotel Redisumblud & various places in Pra. No. 16(BC)(Requotation)	89072	A22005130852(367)	2Month	500.00	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
32	Providing & Fixing & Supplying of RCC cover & M S Grill at various places in Pr. No. 16 B	66963	A23905132060(287)	2Month	500.00	60	560	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019

	at Jaitala in pra. No. 38-B	178449	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
55	Providing and laying storm drain at Vijay Vihar in Pra. No. 38-B	133751	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
56	Providing and laying C.C. Flooring near H/o Shri Taywade Maldongre Layout at Jaitala in pra. No. 38-B	89151	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
57	Providing and painting laxminagar Zone ole office in pra No. 16-D	267676	A22905130856(326)	2 Month	550	66	616.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
58	Providing and fixing I Blocks at East Samrth nagar in pra. No. 16-C	267857	A42005170553(676)	2 Month	550	66	616.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
59	Prov. & Fixing at Sonagaon ground in front of Durga Manddir in pra No. 36-C	178275	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
60	Construction of C.C. pavement of near H/o Hiwase ,Tote & Patil in Pannase Layout in pra. No. 36-B	178466	A42005174652(641)	2-Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
61	Painting &Applying painting of Samaj bhavan Compound wall at Gorley Layout in pra. No. 36-C	44622	A42005174652(641)	1 Month	100	12	112.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
62	Providing and fixing I Blocks at East Samarth nagar near Ganesh Mandir in Pra. No.16-C	267148	A42005170553(676)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
63	Providing and laying C.C. Flooring near H/o Nitnaware ,Meshram at Jaitala in pra No. 38-B	178373	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
64	Providing and fixing C.I. benches at Public Place in Sonagaon, Pannase Layout Khamla and various places in pra. No. 36-B	178477	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
65	Prov. & Laying C.C. Flooring at H/o Narkhede & wasnik at Gurukripa Society Jaitala in Pra No. 38-B	177711	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
66	Prov. & laying C.C. Flooring near H/o Shri laafkale at Jaitala in Prabhakar Gudadhe layout in Pra. No. 38-B	66920	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
67	Providing and fixing I Blocks at Sahakarya nagar near H/o Khedkar to Rewatkar in pra. No. 36-C	177912	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
68	P/Fixinn g I Blocks at Sahakarya nagar near H/o Vikhunde to Antarkar in Pra. NO. 36-C	178205	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
69	Providing abd Fixing I Blocks at Perfect Housing Society Trimurti nagar in pra. NO. 36-C	178396	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
70	P/Laying sewer line at Sujata Layout & Various places in praNo. 36-A	89227	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
71	Constructiono fplatform for green Gym At Ujjwal Nagar ground in pra NO. 16-B	178982	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019
72	Providing and laying sewer line at Takli seem in pra. NO. 38-C	222888	A23905130863(613)	2 Month	550	66	616.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/2019

	Shivangaon in pra. NO. 38-C	178474	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
74	Construction of Name boards at Vinayak nagar in Pra. NO. 38-A	44604	A42005174652(641)	2 Month	100	12	112.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
75	Prov. & Laying C.C. Flooring at Thakre Mohalla in Pra. NO. 38-C	178304	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
76	Prov. & Fixing I Blocks & Kotta at Samaj Bhavan At Gorley layout in Pra. NO. 36-C	178564	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
77	Prov. & laying C.C. Flooring near H/o Sunil Dhoke shivangaon In Pra. No. 38-C	178309	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
78	Repairing of Community Toilet at Jaitala Bazar Chowk & Various toilets in Laxminagar zone No. 1	178318	A43905171956(620)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
79	Repairing of Jaitala NMC School at Jaitala in pra No. 38-B	152883	A25215130865(459)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
80	Prov. & laying C.C. Flooring at Bhamti in Pa. No. 36-C	44458	A27505130869(334)	1 Month	100	12	112.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
81	Providing and painting at NMC Ekatmatanagar School at Ekatmatnagar in Pra No. 38	61053	A43905171956(620)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
82	Prov. & Fixing I Blocks t St Joseph School at Jaitala in pra. No. 38-B	116451	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20
83	Prov. & Laying C.C. Flooring at Ghat Mohalla in pra. NO. 38-C	178309	A42005174652(641)	2 Month	500	60	560.00	I to VIII	29/11/2019 to 5/12/2019	07/11/2019to 13/11/2019	6/12/20

OIC /CFC
NMC

Asstt. Commr
Laxminagar Zone No.1


DyE Engineer
Laxminagar Zone