

NAGPUR MUNICIPAL CORPORATION
Laxminagar Zone NO. 1

Commissioner N.M.C. invite e-Quotation for the following works. These E- quotation can be purchased by the registered contractor of NMC from NMC Laxminagar Zone No. 1. The terms and condition of quotation are available on NMC Web's site .The sale and purchase of quotation v can be done through personally from the zone office

Name of Department :- Public Works Department

Name of Head Department :- Assistant Commissioner, Zone No.1,Laxminagar

Quota ion No	Name of work	Estimat ed Cost (in Lac)	Budget No.	Time Limit	Cost of Blank Quotation from	12% G.S.T	Total Amt.	Classes of contractor	Date of Sale of e- Quotation forms upto 1.30 P.M	Date of Submission e- Quotation upto 3.00 P.M	Date of opening of e- Quotation at 3.00 p.m. (If possible)
1	Repairing of IRDP drain near Godavari Hardware Jaitala in Pra. No. 38 (Re quotation)	28754	A43905171956(620)	1 Month	100.00	12	112	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
2	Construction and Repairs or RCC chambers at Panchdeed Nagar, Savatri Vihar, Paryavaran nagar and Pawanbhumi in Pra. No. 16 B (Re quotation)	177805	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
3	Providing and Laying sewer line at Rahul nagar, somalwada and various places in Pra. No. 16 B (Re quotation)	223138	A23905130863(613)	2 Month	550.00	66	616	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
4	Construction of platform for Green Gym at Ujjwal Nagar ground in Pra. No.16-B (Re quotation)	175082	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
5	Constrction and repairs of Manholes chamber at Various places in pra. No. 16-B (Re quotation)	66744	A23905130862(293)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
6	Providing and laying C.C. Flooring near Savitri Vihar in Pra No. 16-B (Re quotation)	178033	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
7	Proiiding and laying strom water drain at Vaious places in Pra No. 36-D (Re quotation)	44472	A22405130854(291)	1 Month	100.00	12	112	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
8	Estimate for conducting plane Table survey At NIT Layout Ajni in Pra. NO. 16_C (Re quotation)	23050	A43905171956(620)	1 Month	100.00	12	112	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
9	Construcion and repairing pf nallah wall at Various places in pra No. 36-D (Re quotation)	44574	A23905130861(292)	1 Month	100.00	12	112	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
10	Providing and laying sewer line at gas godam, bajrang nagar in Pra. No. 38 (Re quotation)	89266	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
11	Providing and Supplying flex of various places at Laxminagar Zone no. (Re quotation)	49896	A43905171956(620)	1 Month	100.00	12	112	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
12	Construction of C,C, Flooring near Gaytri Mandir at Gaytri Nagar in Pra. No. 37-A(Re quotation)	178169	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
13	Prov.& Fixing I Blocks at Buddha Vihar near Trishran Nagar in Pra. NO. 37-A (re quotation)	178354	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020

14	Constructon Of C.C. Flooring at Vijay Nagar in Pra No. 37-A (Reputation)	178554	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
15	Providing and fixing I Blocks from Plot nO. 9 to M-20 at Vasant nagar in Pra. NO. 16-D	178560	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
16	Repairing of toilet at Samarth Vyamshala in Pra. No. 37-A	178470	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
17	Construction of C.C. Flooring at Samarth Vyamshala in Pra.No.16-D	178569	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
18	Repairing of Samajbhavn at Atrey layout in Pra. No. 37	178566	A22915130857(332)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
19	Providing and fixing I Blocks Vihar Parisar & various places in Pra No. 37-A	177766	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
20	Prov. & Fixing I Blocks at Subhash Nagar & various places in Pra. No. 37-A	178517	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
21	Prov. & Construction of steel Railing with gate at SBI Colony Buddha Vihar in Pra. No. 37-A	177974	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
22	Prov. & Fixing I Blocks at Swawalambi Nagar in Pra No. 37-D	178409	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
23	Prov. & Fixing M.S cover at various places in pra. No. 37-D	178568	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
24	Prov & Fixing I Block near Hanuman mandir at Ravindra Nagar in Pra. No. 37-D	178554	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
25	Construction of C.C. Flooring near H/o Kulkarni at Shastri Layout in Pra No/ 37-D	178554	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
26	Prov. & Fixing infromation boards at Swawalambi Nagar area in Pra. 37-D	177526	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
27	Prov. & Fixing M.S. Benches at Various places in pra. No. 37-D	174000	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
28	Prov. & Laying sewer line line Abhinav Colony and Rajiv Nagar in pra. No.36-D	267516	A22015130853(327)	2 Month	550.00	66	616	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
29	Prov. & Fixing I Blocks at Congress nagar in Pra. No. 16-A	178497	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
30	Costruction of C.C. Flooring infront of Aaji Aajoba Ground in Pra. No. 37-D	176846	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
31	Providing and laying sewer line at Takiya ,Sarswati Nagar and Fakirawadi in Pra No. 16-A	178096	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
32	Supply of Roto Moulded dust bin with wheel made up IDPE materials capacity 240 Ltr at various places in Pra. No.37-D	177580	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
33	Prov. & Laying sewer line at Pawartoli in Pra. No. 16-A	178341	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
34	Providing and fixing C.I Benches at various places in Pra. No. 16-A	174690	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020

35	Prov. & Fixing chequered tiles at east side of congress nagar garden in Pra. NO. 16-A	178544	A42005174652(641)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
36	Providing and Painting Ramkrishna Nagar Samajbhavan in Pra. NO. 16-D	267154	A22905130857(332)	2 Month	550.00	66	616	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
37	Providing and laying sewer line at Repairing of chamber at Kachipura square in Pra NO. 16	255044	A22015130853(327)	2 Month	500.00	60	560	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020
38	Menhole Repairs at Padole square & various places in Pra. 37-(Re quotation)	254883	A23905130862(293)	2 Month	550.00	66	616	I to VIII	1/1/2020 to 6/01/2020	1/1/2020 to 6/01/2020	7/01/2020

OIC /CFC
NMC

Asstt. Commr
Laxminagar Zone No.1


DyE Engineer
Laxminagar Zone