

NAGPUR MUNICIPAL CORPORATION (DHAMPETH ZONE NO. II)

Quotation Notice


Quotation Notice No 20/2019-20

Date- 12.02.2020

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dhampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from zone office.

Name of Department : Public Work Department

Name of Head of Department : Dy. Engineer (Dhampeth Zone No. 2.)

Quotation No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing and Fixing Tree Guards at various places in Prabhag No 15-A	198380	641	2 Month	560	I To IX	06.02.2020 to 12.02.2020	06.02.2020 to 12.02.2020	12.02.2020
2	Providing and Fixing RCC Benches at various places in Prabhag No 15-A	199907	641	2 Month	560	I To IX	06.02.2020 to 12.02.2020	06.02.2020 to 12.02.2020	12.02.2020
3	Providing and Laying C.C. Flooring at Dhantoli Area in Prabhag No 15-A	199938	641	2 Month	560	I To IX	06.02.2020 to 12.02.2020	06.02.2020 to 12.02.2020	12.02.2020
4	Providing and Laying C.C. Flooring at Data Hanuman Mandir near H/o M. Khandekar and Deshpande in Prabhag No 15-A	199519	641	2 Month	560	I To IX	06.02.2020 to 12.02.2020	06.02.2020 to 12.02.2020	12.02.2020
5	Construction of Men Urinal at Amravati road in front of Mure Memorial Hospital near City Bus Stop Parking in Prabhag No 15	198905	A4391017 1906	2 Month	560	I To IX	06.02.2020 to 12.02.2020	06.02.2020 to 12.02.2020	12.02.2020
6	Providing and Laying Sewer Line at Ambazari Tekdi near H/o Naresh Choudhary in Prabhag No 13-D	249558	631	2 Month	560	I To IX	06.02.2020 to 12.02.2020	06.02.2020 to 12.02.2020	12.02.2020
7	Providing and Fabricating and Erecting M.S. Gate for Prerna Colony Garden in Prabhag No 12-B	103980	641	2 Month	560	I To IX	06.02.2020 to 12.02.2020	06.02.2020 to 12.02.2020	12.02.2020
					Asstt. Commissioner		 Dy. Engineer		