

NAGPUR MUNICIPAL CORPORATION
e-Quotation Notice

Commissioner NMC invites e- Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC's Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done in person at Zone Office.

Name of Department :- Public Works Department

Name of Head of Department :- Dy. Engineer Lakadganj Zone No. 8

Quo. No.	P. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms Including 12% GST	Class of Contract or	Date of Sale of Quotation		Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
								From Date	To Date upto 1.30 p.m.		
80	24 D	Repairing of manhole chamber at various places in surya nagar, bharat nagar, chandra nagar	178240/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
81	24 D	Construction of CC pavement near H/O Grace palace at bharat nagar	178066/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
82	25 C	Providing and laying under ground pipe line at various places	178345/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
83	25 B	Repairing of manhole/chamber at various places of Bhandewadi, Pardi	178541/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
84	25 B	Providing and laying under ground pipe line at various places	178345/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
85	25 A	Repairing of manhole/chamber at various places	178336/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
86	23 D	Providing & Fixing of playing equipment at Babulban	176800/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
87	4 C	Repairing & P/L Under ground pipe at various place mouza Bharatwada	178200/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
88	23 B	Providing & Fixing of playing equipment at Trimurti Nagar	176800/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
89	24 C	Construction of CC Flooring at prajapati nagar, chandra nagar, sonba nagar, nehru nagar & various places	178287/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
90	23 B	Repairing of chamber at various places at wardman nagar & deshpane layout	178097/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021

91	23 C	Repairing of under ground pipe line at various places	178331/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
92	25 D	Providing and laying under ground pipe line at various places of punapur, pardi	178272/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
93	4A	Providing and laying sewer line near house of mohd akbar & shah at binakigruh nirman society kalamna	178337/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
94	4A	Repairs of manhole chambers at various places of kalamna	178066/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
95	4B	Repairs of under ground pipe line and chambers at various places of kalamna	178453/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
96	23 A	Repairing of under ground pipe line at various places	178331/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
97	24 A	Repairing of under ground pipe line at various places, Minimata nagar	178315/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
98	24 D	Providing and laying storm drain line at jalaram nagar, nivrutti nagar & chandra nagar	178159/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
99	4A	Providing & Fixing green gym equipment at gulshan nagar	178067/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
100	4A	Providing and laying cement concrete flooring at vaishano devi nagar near shittla mata mandir & hanuman mandir	177668/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
101	23 B	Repairing of chamber at various places at trimurti nagar	178097/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
102	23 A	Repairing of manhole/chamber at various places	178097/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
103	24 A	Repairing of chamber at various places in Dipty signal to adiwasi prakash nagar, chikhali	178150/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
104	25 C	Construction of cement concrete flooring near shitala mandir, shyam nagar	88944/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
105	25 A	Repairing work at N.M.C. Samaj Bhawan khatikpura, pardi	177940/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021

106	24 C	Repairing of manhole chamber at sonba nagar, chandra nagar, netaji nagar & various places	177862/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
107	25 C	Providing and laying under ground pipe line at mauza punapur	178497/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
108	24 D	Providing and laying sewer line at surya nagar & sonba nagar	177951/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
109	4 C	Repairing of manhole/chamber at various places in shikshak colony, netaji nagar, gulmohar nagar & bharatwada	178438/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
110	24 B	Providing and laying storm drain line in nilchand mahamalla galli & nehru galli	178545/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
111	25 C	Construction of cement concrete flooring at Indira so., Shyam nagar	178533/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
112	23 A	Repairing of chamber at various places	178097/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
113	24 C	Repairing of chamber at prajapati nagar, chandra nagar, sonba nagar, nehru nagar & various places	178429/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
114	25 A	Repairing work at N.M.C. Samaj Bhawan, pardi	178624/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
115	23 D	Repairing of under ground pipe line at various places	178331/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
116	4 B	Providing and laying storm water drain from h/o nandanwar to pilli at bhawani nagar, kalamna	178339/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
117	Zone	Repairing work of toilet at naka no.05 Bhandara road In Lakadganj zone 08 (Recall)	267759/-	A2270154 0703	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
118	24/	Repairing community toilet blocks near Gajanan temple & chikhali ring road	266091/-	326	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
119	24/	Repairing community toilet blocks at Gopal nagar, maldhakka & near shitta mata mandir	258627/-	326	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021

120	4 C	Providing and laying interlocking blocks near shitala mata mandir at katara society, kh. No. 26/3,4,5 bhagat nagarin	178532/-	641	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
121	24 D	Construction of CC flooring Nr. H/O Bhusari at juni pardi	178415/-	676	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
122	24 D	Construction of CC flooring at Netaji nagar & Minimata nagar	89239/-	676	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
123	24 B	Construction of CC flooring In front of Vidyarthi sena clinic at Dipty signal	89145/-	676	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021
124	24 B	Providing & Fixing I- Block near H/O Prakash gadriya at Chikhali wasti	178373/-	676	1 Months	560	1 To 8	1/3/2021	8/3/2021	8/3/2021	8/3/2021

1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.

2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.

3) The contractor shall submit copy of the valid registration certificate.

4) The contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that

5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.

Asst. Commissioner
Lakadganj Zone -8

Sub-Divisional Engineer
Lakadganj Zone -8

Sectional Engineer/ Jr.E.
Lakadganj Zone -8