

NAGPUR MUNICIPAL CORPORATION (DHRAHPETH ZONE NO. II)

Quotation Notice

Quotation Notice No.- 10/2020-21

10/2020-21

Date:- 22.02.2021

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dharpeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from zone office.

Name of Department : Public Work Department

Name of Head of Department : Dy. Engineer (Dharpeth Zone No. 2.)

Quota tion No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing & Fixing R.C.C. Benches at Various places at Dabha in Pra.no. 12 A	199799	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
2	Construction of Main Line Chamber at Cannel Road, Ramdaspeth in Pra.no. 15 A	169928	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
3	Providing & Fixing I.Block Pavement at Tilak Nagar from H/o Hene to H/o Mankar in Pra.no. 14 D	199654	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
4	Providing and Fixing C.I. Benches at Various places in pra.no. 14 D	199195	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
5	Providing and Laying sewer line at Gittikhadan near H/o Yadav sir in pra.no. 14 C	199725	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
6	Construction of C.C. Paving near H/O Dhawral at Ambazari Ajay nagar area in Pra.no. 13 C	199109	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
7	Providing & Fixing M.S.Tree Guard at Various Places in Prabhad No. 14 B	98852	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
8	Providing & Fixing M.S.Tree Guard at Various Places in Prabhad No. 13 B	98840	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
9	Repairing of chamber at various places in Pra.No. 13 C	199070	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
10	Providing & Laying Underground Pipe Line Near H/o Keshav Dongre at Munje Baba Layout in Pra.no. 13 C	199818	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
11	Providing & Fixing I.Block Pavement at Teen Mundi Square Sadar in Pra.no. 14	199706	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
12	Replacesment of Old Sewer line from H/o Wasim Bhai to Nisar Khan & H/o Gajbhiye to H/o bagade at Azad Nagar Gittikhadan in pra.no. 14 A	199135	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
13	Providing & Laying Sewer Line at Sadar Area in pra.no. 14 A	199593	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
14	Providing & Laying Sewer Line behind Shitla Mata Mandir and Jain Mandir Sadar in pra.no. 14 A	199607	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21

15	Providing & Fixing C.I. Benches at various places in pra.no. 12 A	197568	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
16	Repairs & Construction of Chamber at Tekdiwadi & Various Places in pra.no. 12 A	199962	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
17	Providing & Laying Sewer Line at Various Places in Pra.no. 12 D	199722	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
18	Construction of C.C. Flooring at Viswas Nagar Near H/o Kavita Nikhar in pra.no. 12 C	199869	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
19	Providing & Fixing C.I. Benches at various places in pra.no. 12 B	198522	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
20	Providing and Laying Storm Water Drain Line at Makardhokda from CDS School to H/o Ivanate in pra.no. 12 B	199324	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
21	Providing & Fixing R.C.C. Benches at Various places in pra.no. 13 B	99053	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
22	Providing & Fixing Designer C.I. Benches at various places in pra.no. 13 B	194880	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
23	Repairing of chamber at various places at Ambazari Seva Nagar, Sudam Nagari Sanjay nagar in Pra.No. 13 A	198425	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
24	Providing & Supplying R.C.C. & SFRC Cover at Various Places in pra.no. 12	199634	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
25	Providing & Fixing C.I. Benches at Surendragad & various places in pra.no. 12C	197602	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
26	Providing & Laying Underground Pipe Line Near H/o Ghatame Dhiwar Galli Burdi in Pra.no. 15 B	199795	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
27	Providing & Laying Underground Pipe Line & C.C. Flooring Nr. Dipak Bar & Various Places at Burdi in pra.no. 15 B	199924	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
28	Providing & Laying C.C. Flooring & Repairing of Chamber at Buty Gadikhana Burdi in pra.no. 15 B	199933	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
29	Providing & Laying C.C. Pavement at Old Futala Near H/o Ambune H/o Atagre H/o Mate in pra.no.14 B	199918	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
30	Providing & Fixing Designer C.I Benches at Various Places in pra.no. 15 B	97440	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
31	Providing & Fixing I.Block Pavement from H/o Kanhare to H/o Ramteke at Ramnagar Telankheddi in Pra.no. 14 B	199803	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
32	Construction of C.C. Pavement at Kabadi Galli near H/o Shendre in pra.no. 14 B	199674	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
33	Providing & Fixing C.I. Benches at various places in pra.no. 14 A	199370	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
34	Providing and Laying sewer line at Azad Nagar for H/o Ukey to H/o Fule in Pra. No 14 A	199947	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21

35	Providing and Laying sewer line at Krishna Nagar and Azad Nagar from H/o Bankar to H/o Lokhande in Pra. No 14 A	199366	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
36	Constructon of C.C. Block Paving at Purohit Layout near H/o Kadwe in Pra.no. 13 D	198760	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
37	Repairing of Pipeline & Chamber / Manhole at Various Places in Khare Town, Dharpeth in Pra. No. 15 A	199894	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
38	Sub :- Construction of Manhole Chamber various places and Replacement of Sewer Line at Near H/o Raja Mate Gani Khan H/o Papa Shahu in Pra.no. 14A	199533	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
39	Providing & Laying C.C. Flooring near Munda Deostan at Burdi in pra.no. 15 D	99923	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
40	Supply of Ghanta Gadi (Hand Craft) 20 CFT in Pra.no. 15 D	198516	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
41	Supply of Ghanta Gadi (Hand Craft) 20 CFT in Pra.no. 15 B	198516	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
42	Repairing of Chamber / Manhole at Various Places in Pra.no. 15 A	199911	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
43	Repairing of Manhole Chamber at Tilak nagar & Various places in Pra.no. 14 D	199732	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
44	Providing & Fixing interlocking Block From H/o Milind Pipalkar to H/o Puranik at Ramdaspath in pra.no. 15 C	199813	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
45	Providing & Fixing interlocking Block Near H/o Dharap at Ramdaspath in Pra.no. 15 C	199373	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
46	Providing & Fixing Designer C.I. Benches at Various places Shankar nagar Kachipura & Farmland Ramdaspath in Pra.no. 15 C	199304	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
47	Providing & Fixing interlocking Block From H/o Schin Puniyani at Farmland, Ramdaspath in pra.no. 15 C	199991	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
48	Providing & Fixing interlocking Block Near H/o Chetana Vyass at Shankar nagar in pra.no. 15 C	199923	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
49	Casting of RCC Manhole Cover for Pra.no. 15 C	99855	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
50	Construction of C.C. Pavement Footpath and fixing M.S. Gate near H/o Mule at Tilak nagar in Pra.no. 14 D	199465	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
51	Repairing of Compound Wall at Abhyankar Nagar Gardern and Repairing of Samaj Bhavan at Verma layout in pra.no. 13 D	198728	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
52	Construction of C.C. Block paving near H/o Kadwe at Purohit layout in Pra.no. 13 D	199447	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21
53	Constreution of C.C. Pavement at Manavata nagar near H/o Prakash Wankhede in Pra.no. 14 C	199256	A42010174602	2 Month	560	I To IX	22.02.21	01.03.21	01.03.21

Assistant Commissioner Zone II

Deputy Engineer (PHE) Zone II

Deputy Engineer (PWD) Zone II