

NAGPUR MUNICIPAL CORPORATION (Neharunagar Zone NO. 5)

Quotation Notice

Date- 04/02/2021

Quotation Notice No: 7/2020-21

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Neharunagar Zone No. 5. The & terms & conditions of Quotation are available on NMC's website: (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from zone office.

Name of Department: Public Works Department

Name of Head of Department: Dy. Engineer (Neharunagar Zone No. 5)

S. No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors	Date of sale of Quotation form upto 1.30 p.m.	Date of submission of Quotation upto 1.30 p.m.	Date of opening of Quotation at 4.30 p.m. (If possible)
1	Providing & fixing interlocking Block at Saibaba Nagar in P.No. 28 (D)	299032	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
2	Providing & fixing interlocking Block at Jai Durga Hanuman Mandir Mayur Peth in P.No. 28 (D)	299430	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
3	Providing & fixing interlocking Block at Jijamata Nagar Dighori in P.No. 28 (D)	299287	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
4	Providing & fixing interlocking Block at Shivesunder Nagar in P.No. 28 (D)	299597	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
5	Providing & fixing interlocking Block at Siddheswar Nagar in P.No. 28 (D)	299991	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
6	Providing & fixing C.I. Benches at Various Places in P.No. 28 (D)	292320	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
7	Providing & fixing C.I. Benches at Various Places in P.No. 28 (D)	292320	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
8	Construction of Shed at Shiv Mandir of Ramna Maroti Mauza Dighori in P.No. 28	298881	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
9	Construction of Shed at Saibaba Mandir sai Ground Nagar Mauza Dighori in P.No. 28	298780	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
10	Construction of Shed at Hanuman Mandir Mayur Peth, Ground Mauza Dighori in P.No. 28	299785	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
11	Construction of Shed and Pathway at Shitala Mata Mandir Senapati Nagar, Ground Mauza Dighori in P.No. 28	299847	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
12	Construction of Shed at New Sahkar Nagar Trikinai Maidan Mauza Harpur in P.No. 28	299987	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
13	Construction of Yoga Shed & Repair of Compound Wall at Ramana Maroti Nagar Fountain Ground, Mauza Harpur in P.No. 28	299887	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
14	Construction of Shed at Hanuman Mandir of Sant Tukdoji Nagar Ground, Mauza Dighori in P.No. 28	299539	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
15	Construction of Shed at Hanuman Mandir Telephone Nagar Ground, Mauza Dighori in P.No. 28	299875	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
16	Construction of Shed at Hanuman Mandir Shivesunder Nagar Ground, Mauza Dighori in P.No. 28	299961	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
17	Construction of Shed at Hanuman Mandir of Telephone Nagar Ground, Khotnagade Layout Kh. No. 75/1 Mauza Dighori in P.No. 28	299958	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021
18	Providing and Laying Storm Water drain line at Umriya Colony (Wathoda) in P.No. 26 C	198855	A42001374604 (631)	2 Month	560	I To IX	04.02.2021	10.02.2021	10.02.2021

H-2

[Signature]
Sub Divisional Engineer