

02/126/EE-2

26/02/2021

NAGPUR MUNICIPAL CORPORATION
Executive Engineer Zone No. 01

Commissioner N.M.C. invite e-Quotation for the following works. These E- quotation can be purchased by the registered contractor of NMC from NMC Executive Engineer Zone No. 01. The terms and condition of quotation are available on NMC Web's site. The sale and purchase of quotation can be done through personally from the office of the Executive Engineer Zone No. 01

Name of Department :- Executive Engineer Zone No. 01

Name of Head Department :- Executive Engineer Zone No. 01

Quotation No	Name of work	Estimated Cost (in Rs)	Budget No	Time Limit	Cost of Blank Quotation form in Rs.	Classes of contractor
1	Pvovinding & fixing I block pavement path way near H/o shri Barai at Gorle Layout in Pra. No.36 A	178567.00	A42005174652	2 Months	560	I to VIII
2	Repairs of Manholes at various places in Pra. No. 36 A	179121.00	A42005174652	2 Months	560	I to VIII
3	Pvovinding & fixing I block pavement path way near H/o Maiskar at Central Excise Clolonny in Pra. No.36 B	115957.00	A42005170553	2 Months	560	I to VIII
4	Pvovinding & fixing Interlocking block pavement path way at Sneh nagar in Pra. No.36 B	178417.00	A42005170553	2 Months	560	I to VIII
5	Providing and Fabricaing Baricating for Prabhag No.36 C	62330.00	A42005174652	2 Months	560	I to VIII
6	Repairs of Manholes at various places in Pra. No. 36 D	179144.00	A42005174652	2 Months	560	I to VIII
7	Providing & Fixing man Hole covers at various places in Pra. No. 36 D	178582.00	A42005174652	2 Months	560	I to VIII
8	Pvovinding & fixing Interlocking block pavement path way at Chintamani nagar in Pra. No.36 D	89002.00	A42005174652	2 Months	560	I to VIII
9	Providing & fixing I block near Boudha vihar Lokhande Nagar & various places in Pra. No.37 A	178502.00	A42005174652	2 Months	560	I to VIII
10	Construction and Repairs of Manholes at various places in Pra. No. 37 A	178568.00	A42005174652	2 Months	560	I to VIII
11	Providing & Applying Painting at Dr. Hedgewar library Atre Layout in Pra. No.37 C	178125.00	A42005174652	2 Months	560	I to VIII
12	Providing Construction and various Civil Work at Hedgewar Library in Pra. No.37 C	177844.00	A42005174652	2 Months	560	I to VIII
13	Providing and fixing & Supplying of Menhole covers at various places at Jaitala in Pra. No.38 B	89191.00	A42005174652	2 Months	560	I to VIII
14	Construction of W.B.M. road at Anusayamata Nagar in Pra. No.38 B	178198.00	A42005170553	2 Months	560	I to VIII
15	Construction of W.B.M. road at Date phase-II Jaitala in Pra. No.38 B	115861.00	A42005170553	2 Months	560	I to VIII
16	Construction of W.B.M. road at New CRPF Gate H/o Mankar in Pra. No.38 B	178198.00	A42005174652	2 Months	560	I to VIII
17	Providing & Laying C.C. flooring near Hanuman Mandir Viktubaba Nagar at Shivangaon in Pra. No.38 C	178347.00	A42005174652	2 Months	560	I to VIII

18	Providing & Laying C.C. flooring at Panchashli Colony Shivangaon in Pra. No.38 C	178339.00	A42005170553	2 Months	560	I to VIII
19	Providing & Laying C.C. flooring near H/o Ramesh Surkar at Shivangaon in Pra. No.38 C	116012.00	A42005170553	2 Months	560	I to VIII
20	Providing and fixing C. I. Benches at various places in Pra. No. 37 C (2nd Call)	174000.00	A42005174652	2 Months	560	I to VIII
21	Providing & laying sewer line / storm drain & repairing of chamber at various place Jaitala in Pra. No.38 B (2nd Call)	178420.00	A42005174652	2 Months	560	I to VIII
22	Construction of W.B.M road at New CRPF Gate H/o Singh in Pra. No.38 C (2nd Call)	178352.00	A42005174652	2 Months	560	I to VIII
23	Asphalting of road at near Shiv Mandir Cunabhatti in Pra. No.16 C (2nd Call)	178250.00	A42005170553	2 Months	560	I to VIII
24	Providing & fixing I block at Chunabhatti in Pra. No.16 C (2nd Call)	115789.00	A42005170553	2 Months	560	I to VIII

Note: - 1) Last Date of sale for e-Quotation forms 04.03.2021 Up to 1.30 pm 2) Last Date of Submission e-Quotation forms 04.03.2021 upto 2.00 pm 3) Date of opening for e-Quotation (if possible) 04.03.2021 at 5.00 pm.

OIC/CFC
NMC


Dy. E


Executive Engineer Zone No.01
NMC

26.2.2021