

NAGPUR MUNICIPAL CORPORATION
Executive Engineer Zone No. 01

Commissioner N.M.C. invite e-Quotation for the following works. These E- quotation can be purchased by the registered contractor of NMC from NMC Executive Engineer Zone No. 01. The terms and condition of quotation are available on NMC Web's site. The sale and purchase of quotation can be done through personally from the office of the Executive Engineer Zone No. 01

Name of Department :- Executive Engineer Zone No. 01

Name of Head Department :- Executive Engineer Zone No. 01

Quotation No	Name of work	Estimated Cost (in Rs)	Budget No	Time Limit	Cost of Blank Quotation form in Rs.	Classes of contractor
1	Pvovinding & laying storm drain at Swawlambi Nagar, Ravindra nagar & various places in Pra. No.37/D	53564.00	A42005174652	2 Months	560	I to VIII
2	Pvovinding & fixing M.S. Benches at various places Pra. No.37/D	178350.00	A42005174652	2 Months	560	I to VIII
3	Construction of C.C. flooring at Sanchayani Complex, Swawlambi nagar, Ravindra nagar & various places in Pra. No. 37/D	178532.00	A42005174652	2 Months	560	I to VIII
4	Pvovinding & fixing M.S. Benches at various places Pra. No.37/D	86100.00	A42005174652	2 Months	560	I to VIII
5	Pvovinding & fixing I block at Saraswati vihar Dindyaol nagar & various places in Pra. No.37/D	178553.00	A42005174652	2 Months	560	I to VIII
6	Construction of Ring Chamber at Ravindra nagar & various places in Pra. No.37/D	89240.00	A42005174652	2 Months	560	I to VIII
7	Pvovinding & fixing I block near Shiv Mandir at Swawlambi nagar & various places in Pra. No.37/D	178528.00	A42005174652	2 Months	560	I to VIII
8	Pvovinding & fixing I block at Telecom nagar, Jivanchhaya nagar & various places in Pra. No.37/D	178538.00	A42005174652	2 Months	560	I to VIII
9	Supply of Roto Moulded Dust Bin with Wheel made up IDPE material Capacity 240 Lit. At various places in Pra. No.37/C	177580.00	A42005174652	2 Months	560	I to VIII
10	Pvovinding & fixing C.I. Banches at various places Pra. No.37/C	174000.00	A42005174652	2 Months	560	I to VIII
11	Pvovinding & fixing I block at various places in Pra. No.37/C	179040.00	A42005174652	2 Months	560	I to VIII
12	Pvovinding & fixing I block at Atre layout & various places in Pra. No.37/C	178882.00	A42005174652	2 Months	560	I to VIII
13	Pvovinding & fixing I block at Pratap nagar & various places in Pra. No.37/C	179145.00	A42005174652	2 Months	560	I to VIII
14	Pvovinding & fixing I block at Jawaharml Joshi layout Gopal nagar in Pra. No.37/B	178039.00	A42005174652	2 Months	560	I to VIII
15	Pvovinding & fixing I block at Naik layout Gopi nagar in Pra. No.37/B	177909.00	A42005174652	2 Months	560	I to VIII
16	Pvovinding & Laying C.C. flooring at Patil layout Gopal nagar in Pra. No.37/B	178351.00	A42005174652	2 Months	560	I to VIII

17	Pvovinding & Laying C.C. flooring at Friends layout Gopal nagar in Pra. No.37/B	178265.00	A42005174652	2 Months	560	I to VIII
18	Pvovinding & fixing I block from H/o Ranjit Meshram to Karuna Boudha Vihar at Tukdoji nagar in Pra. No.37	178556.00	A42005174652	2 Months	560	I to VIII
19	Pvovinding & fixing I block from H/o Shanti Shivkala Kendra to H/o Suresh Shahu at Kamgar Colony in Pra. No.37	178462.00	A42005174652	2 Months	560	I to VIII
20	Pvovinding & fixing I block at Bandu Soni layout & various places in Pra. No.37/A	178521.00	A42005174652	2 Months	560	I to VIII
21	Pvovinding & fixing I block from H/o Ravi Kapse to Ranjit Meshram at Tukdoji nagar in Pra. No.37	178556.00	A42005174652	2 Months	560	I to VIII
22	Pvovinding & fixing I block from H/o Suresh Shahu to Ravi Kapse at Tukdoji nagar in Pra. No.37	178436.00	A42005174652	2 Months	560	I to VIII
23	Pvovinding & Storm Drain and fixing of I-Block from H/o Gorde to H/o Deshpande Santaji Colony in Pra. No.16/D	178291.00	A42005174652	2 Months	560	I to VIII
24	Pvovinding & laying Storm Drain and fixing of I-Block from H/o Amte to H/o Tiwari Sawarkar nagar in Pra. No.16/D	178310.00	A42005174652	2 Months	560	I to VIII
25	Pvovinding & laying Storm Drain and fixing of I-Block from H/o Gadage to Waghmare LIC Colony in Pra. No.16/D	178353.00	A42005174652	2 Months	560	I to VIII
26	Pvovinding & laying Storm Drain and fixing of I-Block from H/o Nalini Joshi to H/o Tapas Sawarkar nagar in Pra. No.16/D	178229.00	A42005174652	2 Months	560	I to VIII
27	Pvovinding & Storm Drain and fixing of I-Block from H/o Wankar to H/o Khedkar Nehru nagar, Surendra nagar in Pra. No.16/D	178167.00	A42005174652	2 Months	560	I to VIII
28	Pvovinding & fixing I block from H/o Ghumre to Wankhede Laxminagar in Pra. No.16/D	178224.00	A42005174652	2 Months	560	I to VIII
29	Reparing of Manhole Chambers at various places in Laxaminagar in Pra. No.16/D	178278.00	A42005174652	2 Months	560	I to VIII
30	Pvovinding & fixing I block I/F of H/o Tidake at University Co-Operative Society in Pra. No.38/B	89255.00	A42005174652	2 Months	560	I to VIII
31	Pvovinding & Laying C.C. flooring I/F of H/o Patil at Gururupa Houshing Society in Pra. No.38/B	178496.00	A42005174652	2 Months	560	I to VIII
32	Pvovinding & Laying Murum at various places Jaitala in Pra. No.38/B	133927.00	A42005174652	2 Months	560	I to VIII
33	Pvovinding & fixing C.I Banchas at various places Jaitala in Pra. No.38/B	175720.00	A42005174652	2 Months	560	I to VIII
34	Construction & Repairing of Chamber at various places Shivangao in Pra. No.38/C	178467.00	A42005174652	2 Months	560	I to VIII
35	Pvovinding & Laying C.C. flooring H/o Dinesh Mankar at Shivangaon in Pra. No.38/C	178423.00	A42005174652	2 Months	560	I to VIII
36	Provding & laying C.C. flooring feront I/F H/o Wasudeo Chaturkar at Shivangaon in Pra. No.38/C	178200.00	A42005174652	2 Months	560	I to VIII

37	Pvovinding & Laying C.C. flooring near H/o Dilip Ambhore at Shivangaon in Pra. No.38/C	178095.00	A42005174652	2 Months	560	I to VIII
38	Providing & laying C.C. flooring I/f H/o Shankar Neware mat Shivangaon in Pra. No. 38/C	178448.00	A42005174652	2 Months	560	I to VIII
39	Drilling of 150 mm dia Borewell at Ganesh Colony Ground, Pratap Nagar aned Vijay Housing Society Garden, Sonegaon, Laxmi Nagar Zone Prabhag no. 36 in Nagpur City	181402.00	A42005174652	2 Months	560	I to VIII

Note: - 1) Last Date of sale for e-Quotation forms 15.02.2021 Up to 1.30 pm 2) Date of Submission e-Quotation forms 15.02.2021 upto 2.00 pm 3) Date of opening for e-Quotation (if possible) 15.02.2021 at 5.00 pm.

OIC /CFC
NMC

[Signature]

Executive Engineer Zone No.01
NMC