

Nagpur Municipal Corporation ,

Dhantoli Zone No.4

Executive Engineer, Zone 4, NMC Invites Quotation for The Following Works . These quotation can be Purchased by the registered contractors of NMC, from NMC Dhantoli Zone No. 4. the terms and Condition of quotation are available on NMC's website www.nmcnagpur.gov.in The sale and purchase of quotation can be done through personally from the zone office.

Name of Department :- Public Work Department

Name of Head of Department :- Executive Engineer (Dhantoli Zone No.4 .)

Sr. No.	Quota No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 12% G.S.T. on Quotation Fees Amount	Classes of Contractors	Date of Sale of e-quotation forms upto 1.30 P.M.	Date of Submission of e-quotation forms upto 3.00 P.M.	Last Date of Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quotation at 4.00 P.M. (if Possible)
1	45	Construction of R.C.C. Chambers at Bhagwan Nagar in Pr. No. 33 D.	199691	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
2	46	Construction of R.C.C. Chambers at Rameshwari, Babulkheda and Kunjilalpeth in Pr. No. 33 D.	199818	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
3	47	Providing & Fixing Tree Guard at Various Places in Pr. No. 33 D.	199951	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
4	48	Providing & Fixing I-Block Pavement from H/o Patil to H/o Kamble at Chandra Nagar in Pr. No. 33 B.	199208	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
5	49	Providing & Fixing C.I. Benches at Various Places in Pr. No. 33 B.	195754	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
6	50	Providing and Laying C.C. Pavement at Various Places in Dhyaneshwar Nagar, Mitra Nagar and Chandra Nagar in Pr. No. 33 B.	199688	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
7	51	Providing and Fixing Interlocking Block Pavement from H/o Gaikwad to H/o Madankar at Chandra Nagar in Pr. No. 33 B.	199976	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
8	52	Providing and Fixing Interlocking Block Pavement from H/o Bokhade to H/o Patil at Chandra Nagar in Pr. No. 33 B.	199829	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
9	53	Construction of R.C.C. Chambers at Various Places in Pr. No. 33 D.	199954	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
10	54	Providing & Laying Flooring and I-Block at Ramkrushna Society in Pr. No. 35 D.	199750	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
11	55	Construction of R.C.C. Chambers at Various Places in Shaniwari in Pr. No. 17 C.	199535	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021

Sr. No.	Quota No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 12% G.S.T. on Quotation Fees Amount	Classes of Contractors	Date of Sale of e-quotation forms upto 1.30 P.M.	Date of Submission of e-quotation forms upto 3.00 P.M.	Last Date of Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quotation at 4.00 P.M. (if Possible)
12	56	Construction of R.C.C. Chambers at Various Places in Indiranagar No. 2 in Pr. No. 17 C.	199862	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
13	57	Providing & Fixing Informatory Sign Board at Various Places in Pr. No. 17 C.	61584	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
14	58	Providing & Laying Sewer Line & Storm Water Drain at Various Places in Pr. No. 17 A.	199721	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
15	59	Providing & Laying Storm Water Drain Line at Wanjari Nagar from H/o Dube to Chandra - Uday Apartment in Pr. No. 17 B.	199013	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
16	60	Supplying of 08 Nos Ghanta Gadi in Pr. No. 35 D.	132344	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
17	61	Supplying of 16 Nos Ghanta Gadi in Pr. No. 33 C.	198832	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
18	62	Providing & Fixing Interlocking Blocks H/o Shri Wagh, Shri Tarekar and Shri Tandulkar & Shri. Ravi Kumbhalkar in Pr. No. 17 D.	198686	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
19	63	Providing & Fixing I-Block Pavement from H/o Kaushik to H/o Bansod at Kailas Nagar in Pr. No. 33 B.	199663	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
20	64	Providing & Fixing C. I. Benches at Various Places in Pr. No. 33 D.	195754	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
21	65	Filling & Levelling of Various Society Ground at Various Places in Pr. No. 35 D.	99229	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
22	66	Providing & Laying Sewer Line and Repairing of Chambers at Various Places Rameshwari Parvatinagar in Pr. No. 33 D.	199900	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
23	67	Providing & Laying Beam for Plantation at Rajabaxa Ground in Pr. No. 17 B.	99256	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
24	68	Providing & Laying Storm Water Drain Line from H/o Shankar Rao Neware to H/o Raju Lute at Rajabaxa in Pr. No. 17 B.	199610	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
25	69	Providing & Laying Storm Water Drain Line from H/o Madan Shende to H/o Ravindra Vatgude at Rajabaxa in Pr. No. 17 B.	199615	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
26	70	Providing & Laying I-Block at Sanjatji Colony in Pr. No. 35 B.	199181	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
27	71	Construction of R.C.C. Chambers at Adarsh Indra Gandhi Zopadpatti in Pr. No. 17 C.	199947	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021


Sr. No.	Quota No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 12% G.S.T. on Quotation Fees Amount	Classes of Contractors	Date of Sale of e-quotation forms upto 1.30 P.M.	Date of Submission of e-quotation forms upto 3.00 P.M.	Last Date of Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quotation at 4.00 P.M. (if Possible)
28	72	Providing & Laying Storm Water Drain and Construction of R.C.C. Chambers at Gujarwadi and Shaniwari in Pr. No. 17 C.	199821	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
29	73	Construction of R.C.C. Chambers at Ganeshpeth in Pr. No. 17 C.	199230	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
30	74	Construction of R.C.C. Chambers at Various Places in Pr. No. 35 D.	199645	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
31	75	Providing & Fixing M.S. Tree Guard for Plantation at Various Places in Pr. No. 35 D.	98840	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
32	76	Providing & Fixing I-Block Pavement from H/o Salve to H/o Prabhakar Agre at New Kailash Nagar in Pr. No. 33 A.	199890	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
33	77	Providing & Laying Flooring and I-Block at Manish Nagar and Narendra Nagar in Pr. No. 35 D.	199722	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
34	78	Providing & Fixing C.I. Benches at Various Places in Pr. No. 35 D.	194880	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
35	79	Providing & Fixing Chamber Cover at Various Places in Pr. No. 35 D.	199443	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
36	80	Providing & Laying I-Block at Santaji Colony in Pr. No. 35 B.	198808	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
37	81	Construction of R.C.C. Chambers at Various Places in Pr. No. 33 A.	199769	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
38	82	Providing & Fixing Chamber Cover's at Various Places in Pr. No. 35 B.	99999	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
39	83	Providing & Fixing C.I. Benches at Various Places in Pr. No. 35 B.	97440	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
40	84	Providing & Laying I-Block at Sanjatji Colony Near pari Boutique in Pr. No. 35 B.	199256	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
41	85	Supplying and Spreading Murrum at Santaji Society Ground in Pr. No. 35 B.	99577	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
42	86	Painting Work of Compound Wall at Prerna Society Ground in Pr. No. 35 B.	149923	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
43	87	Supplying and Spreading Murrum at Dulabai Kachore Layout & Santaji Society Layout Ground in Pr. No. 35 B.	99909	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
44	88	Supplying and Spreading Murrum at Sunderban Sakha Ground and Ujjwal Society Ground in Pr. No. 35 C.	99577	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021

Sr. No.	Quata tion No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 12% G.S.T. on Qotation Fees Amount	Classes of Contract ors	Date of Sale of e-quotation forms upto 1.30 P.M.	Date of Submission of e-quotation forms upto 3.00 P.M.	Last Date of Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quotation at 4.00 P.M. (if Possible)
45	89	Providing & Fixing C.I. Benches at Various Places in Pr. No. 35 C.	199777	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
46	90	Providing & Laying Sewer Line & Strom Water Drain at Various Places in Pr. No. 17 D.	199721	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
47	91	Providing & Laying Sewer Line & Strom Water Drain at Barasingal in Pr. No. 17 A.	199721	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
48	92	Providing & Laying I-Block Near Rajabaxa Wadibhasme Sabhagru in Pr. No. 35 B.	199675	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
49	93	Providing & Laying Sewer Line and Construction of Chambers at Dwarkapuri Kashi Nagar in Pr. No. 33 C.	199849	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
50	94	Providing & Laying Strom Water Drain Line from Shivalaya metal Store to H/o Kanojiya in Pr. No. 17 B.	199177	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
51	95	Construction of R.C.C. Chambers at Chadramani Nagar in Pr. No. 17 B.	199919	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
52	96	Supplying of Grass Cutting Machine in Pr. No. 17 B.	71322	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
53	97	Providing & Fixing C.I. Benches at Various Places in Pr. No. 17 A.	199012	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
54	98	Construction of Toilet Block at Banerjee Layout Samaj Bhavan in Pr. No. 33 C.	198635	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
55	99	Providing & Fixing C.I. Benches at Various Public Places in Pr. No. 33 C.	195928	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
56	100	Providing & Fixing I-Block and Repairing Work at Banerjee Layout Garden in Pr. No. 33 C.	199684	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
57	101	Providing & Laying Sewer Line at Various Places in Pr. No. 33 C.	134993	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
58	102	Construction of R.C.C. Chambers and Repairing of Chambers at Various Places in Pr. No. 33 C.	199396	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
59	103	Providing, Casting & Supplying of R.C.C. Cover at Various Places in Pr. No. 17 D.	199820	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
60	104	Construction of R.C.C. Chambers and Repairing of Brick Work Chambers at Various Places in Pr. No. 17 D.	199680	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
61	105	Painting Work at Rashtasant Tukdoji Maharaj Krida Sankul Building in Pr. No. 17 D.	199573	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021

Sr. No.	Quata tion No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 12% G.S.T. on Qotation Fees Amount	Classes of Contract ors	Date of Sale of e- quation forms upto 1.30 P.M.	Date of Submission of e- quation forms upto 3.00 P.M.	Last Date of Submission of e-quation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e- quation at 4.00 P.M. (if Possible)
62	106	Construction of R.C.C. Chambers at Chandramani Nagar and Ramai Nagar in Pr. No. 17 C.	199725	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
63	107	Repairing Work of Storm Water Drain Line Chambers at Ratan Apartment Near Agyaram Devi Temple in Pr. No. 17 C.	199040	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
64	108	Construction of R.C.C. Chambers and Repairing of Chambers at Various Places in Pr. No. 33 A.	199623	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
65	109	Providing & Laying Sewer Line at Kukdey Layout in Pr. No. 33 A.	198647	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
66	110	Construction of Cement Concrete Flooring at H/o Gaikwad to H/o Suratkar to H/o Ugale Ganeshpeth in Pr. No. 17 D.	199784	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
67	111	Providing & Laying C.C. Pavement Near Rambag Colony Building No. 13, 14 in Pr. No. 17 A.	199560	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
68	112	Construction of Samaj Mandir at Rambag Colony in Pr. No. 17 A.	199700	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
69	113	Providing & Laying I-Block Near Kranti Jyoti Savitribai fule Dalit Wachanalaya in Pr. No. 17 A.	199220	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
70	114	Providing & Fixing Informatory Sign Board at Various Places in Pr. No. 33 A.	156677	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
71	115	Construction of Parapet Wall & Repairing Work of Samaj Bhavan at Jai Durga Society - 2 & Dulabai Kachore Layout in Pr. No. 35 B.	149238	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
72	116	Providing & Fixing I-Block from H/o Channe to H/o Thombre Santaji Society in Pr. No. 35 B.	99306	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
73	117	Providing & Fixing I-Block at Narendra Nagar Near k-Square Building in Pr. No. 35 C.	99736	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
74	118	Providing and Erecting Tin Shed on Visava at Mokshadham Dahan Ghat, Nag Road in Pr. No. 17 D.	199791	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
75	119	Construction of R.C.C. Chambers and Repairing of Chambers at Various Places in Pr. No. 33 D.	65622	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021

Sr. No.	Quota No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 12% G.S.T. on Quotation Fees Amount	Classes of Contractors	Date of Sale of e-quotation forms upto 1.30 P.M.	Date of Submission of e-quotation forms upto 3.00 P.M.	Last Date of Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quotation at 4.00 P.M. (if Possible)
76	120	Providing & Laying Flooring from H/o Vagade to H/o Ambore, Ranwadi in Pr. No. 35 C.	199973	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
77	121	Repairing of Chambers at Suyog Nagar, Dhadiwal Layout & Shree Nagar in Pr. No. 35 C.	199645	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
78	122	Repairing of Chambers at Various Places in Pr. No. 35 C.	199645	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
79	123	Providing & Fixing I-Block from Uniq Apartment to Dhawal Apartment in Pr. No. 35 C.	199441	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
80	124	P/F M.S. Grill at Sant kaikadi Maharaj Udhyan in Pr. No. 33 C.	124910	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
81	125	Providing & Fixing I-Block Pavement from H/o Naik to h/o Mojankar and h/o Jaiswal at Chandra Nagar in Pr. No. 33 B.	199903	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
82	126	Providing & Laying Flooring and I-Block at Bhim Nagar and Parvatinagar in Pr. No. 35 A.	199698	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
83	127	Providing & Fixing C.I. Benches at Various Public Places in Pr. No. 33 A.	195754	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
84	128	Providing & Fixing Tree Guard at Various Places in Pr. No. 33 A.	59828	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
85	129	Renovation and Painting of Kukdey Layout Samaj Bhavan in Pr. No. 33.	199961	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
86	130	Providing and Fixing of Retro reflectorise Informatory Board at Various Places in Pr. No. 35 A.	198464	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
87	131	Providing and Laying Flooring at Bhim Nagar and Jogi Nagar in Pr. No. 35 A.	199961	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
88	132	Construction of R.C.C. Chambers & Providing and Laying Strom Water Drain Line at Bhim Nagar & Jogi Nagar in Pr. No. 35 A.	199768	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
89	133	Construction of R.C.C. Chambers at Various Places in Pr. NO. 35 A.	199699	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
90	134	Providing & Fixing C.I. Benches at Various Places in Pr. No. 35 A.	199563	A42020174602	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
91	135	Providing & Laying I-Block at Sanmati Society in Pr. No. 35 C.	299565	A42001374603	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021

Sr. No.	Quata tion No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 12% G.S.T. on Qotation Fees Amount	Classes of Contract ors	Date of Sale of e- quation forms upto 1.30 P.M.	Date of Submission of e- quation forms upto 3.00 P.M.	Last Date of Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e- quation at 4.00 P.M. (if Possible)
92	136	Providing & Fixing I-Block at Near H/o Gaikwad Jaihind Society in Pr. No. 35 C.	299360	A42001374603	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
93	137	Providing & Fixing I-Block at Santaji Colony, Dandekar Layout Narendra Nagar in Pr. No. 35 C.	299360	A42001374603	2 Months	500	60	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021
94	138	Supply of Ghanta Gadi in Pr. No. 17 B.	42630	A42020174602	1 Months	100	12	I to VIII	10/2/2021	10/2/2021	18/2/2021		18/2/2021


 Assistant Commissioner
 Dhantoli Zone No. 4


 Executive Engineer
 Dhantoli Zone No. 4