

NAGPUR MUNICIPAL CORPORATION

e-Quotation Notice

Commissioner NMC invites e- Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC Executive Engineer Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done through personally from the office of Executive Engineer (Zone No.8)

Name of Department :- Dy. Engineer (Zone No.8)

Name of Head of Department :- Dy. Engineer (Zone No.8)

Quo. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms Including 12% GST	Class of Contract or	Date of Sale of Quotation		Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
							From Date	To Date upto 1.30 p.m.		
35	Providing and laying sewer line from h/o prem shahu to babulal ture at sanjay nagar dipty signal In P. No. 24 B	223180/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
36	Providing and laying storm drain line galli No. 16,31 Minimata Nagar & various places In P. No. 24 B	223062/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
37	Providing and laying storm drain line at Galli no. 13, hanuman mandir & shitala mata mandir In minimata nagar and various places In P. No. 24 B	222873/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
38	Providing and laying storm water drain at galli No. 10 Murgiwali Galli minimata nagar In P. No. 24 A	178133/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
39	Providing and laying storm water drain from h/o Dr. Gedam to Itwari kosar In P. No. 24 A	178133/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
40	Providing and fixing C.I. Benches at various places In P. No. 24	267150/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
41	Providing and laying sewer line from h/o kailas kosare to Buddha vihar at gillor sq. dipty signal In P. No. 24 A	178140/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021

42	Construction of cement concrete flooring at Chhaparu nagar colony no. 1 In P. No. 23	267366/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
43	Providing and fixing Designer C.I. Benches at Bagadganj, Wardhaman Nagar, Babulban, Hiwari nagar In P. No. 23	267150/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
44	Providing and fixing Designer C.I. Benches at punapur bhawani nagar, pardi, bhandewadi In P. No. 25	267150/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
45	Construction of W.B.M. road at suvikas society ambe nagar In P. No. 25	268305/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
46	Construction of W.B.M. road at samta nagar bhandewadi In P. No. 25	268329/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021
47	Providing and fixing C.I. Benches at various places In P. No.4	267150/-	DPDC	2 Months	560	1 To 8	30/03/2021	7/4/2021	7/4/2021	7/4/2021


 Dy. Engineer
 Lakadganj Zone -8


 Jr. Engineer
 Lakadganj Zone -8