


NMC /TKDJ- 2/43/JWL/ 2020-21 / 2891
 OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
 HANUMAN NAGAR ZONE NO. 03



NO.

Date

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 24/02/2021 to 04/03/2021 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 07 March 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Providing and Fixing interlocking Cement concrete paving Block at New Somwari quarter near by H/o Lohe to Gadewar in P.No. 31 B	152933	60 days	1 to 9	upto 4/03/2021
2	Construction and Laying concrete Covers in P.No. 34 D	178430	60 days	1 to 9	upto 4/03/2021
3	Construction of cement concrete Flooring at Various Places in Prabhag No. 34 D	177952	60 days	1 to 9	upto 4/03/2021
4	Providing and Laying strom water drain at various Places in Prabhag No. 34 D	178238	60 days	1 to 9	upto 4/03/2021
5	Providing and Supplying and Fixing in Position M.S. Circular Tree Guard at various places in P.No. 34 D	178265	60 days	1 to 9	upto 4/03/2021
6	Providing and Fixing Retro reflectorized Informatory sign board at Various Places in Prabhag No. 34 D	176412	60 days	1 to 9	upto 4/03/2021
7	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 34 D	174000	60 days	1 to 9	upto 4/03/2021
8	Providing and Fixing Retro reflectorized Informatory sign board at Various Places in Prabhag No. 32 C	174194	60 days	1 to 9	upto 4/03/2021
9	Providing and Fixing interlocking Block Pavement pathway at Various Places in Prabhag No. 34 C	178391	60 days	1 to 9	upto 4/03/2021

10	Providing and Fixing C.I. Benches at Various Places in P.No. 34 C	174000	60 days	1 to 9	upto 4/03/2021
11	Construction of I Block Pathway at Jaywant Nagar in Prabhag No. 34 A	176369	60 days	1 to 9	upto 4/03/2021
12	Construction of Cement concrete Flooring at Jaywant Nagar in Prabhag No. 34 A	177832	60 days	1 to 9	upto 4/03/2021
13	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 34 A	174000	60 days	1 to 9	upto 4/03/2021
14	Providing and Fixing Retro reflectorized informatory sign board at Various Places in Prabhag No. 34 A	86054	60 days	1 to 9	upto 4/03/2021
15	Construction of CC Pavement at Mahaveer Nagar in Prabhag No. 31 C	178562	60 days	1 to 9	upto 4/03/2021
16	Providing and Laying storm water drain at various Places in Prabhag No. 32 C	178551	60 days	1 to 9	upto 4/03/2021
17	Construction of C.C. Pavement at Behind keshav Nagar School in P.No. 31 C	178570	60 days	1 to 9	upto 4/03/2021
18	Providing /Supplying and Fixing in position M.S. Circular tree guard at various places in Prabhag No. 34 A	141200	60 days	1 to 9	upto 4/03/2021
19	Providing and Fixing Retro reflectorized informatory sign board at Various Places in Prabhag No. 34 A	175753	60 days	1 to 9	upto 4/03/2021
20	Providing and Supplying fabricated barricating at various Places in P.No. 34 A	89055	60 days	1 to 9	upto 4/03/2021
21	Providing and Supplying and Fixing in Position M.S. Circular Tree Guard at various places in P.No. 34 B	88250	60 days	1 to 9	upto 4/03/2021
22	Providing and Fixing Retro reflectorized informatory sign board at Various Places in Prabhag No. 34 B	175753	60 days	1 to 9	upto 4/03/2021


23	Providing and Laying storm water drain at Manewada, Vinkar Vasahat Jaigurudeo Nagar in P.No. 34 B	161496	60 days	1 to 9	upto 4/03/2021
24	Providing and Fixing Three seater RCC Mosaic Bench at Various Places in Prabhag No. 34 B	133464	60 days	1 to 9	upto 4/03/2021
25	Supplying and Fixing of Cats eye Road stud and sign Board in P.No. 34 B	119872	60 days	1 to 9	upto 4/03/2021
26	Providing and Laying of storm water drain at Akash Nagar and Various Places in P.No. 34 B	178364	60 days	1 to 9	upto 4/03/2021
27	Providing and Fixing of Retro reflectorized informatory sign Board at Various Places in P.No. 34 C	175753	60 days	1 to 9	upto 4/03/2021
28	Providing and Supplying fabricated barricating at various Places in P.No. 34 C	89055	60 days	1 to 9	upto 4/03/2021
29	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 B	174000	60 days	1 to 9	upto 4/03/2021
30	Providing and Fixing retro- reflectorized in formatory sign board at various Places in P.No. 32 B	174194	60 days	1 to 9	upto 4/03/2021
31	Providing and Laying storm water drain Jawahar Nagar in P.No. 32 C	178565	60 days	1 to 9	upto 4/03/2021
32	Providing and Laying storm water drain Jawahar Nagar in P.No. 32 C	178558	60 days	1 to 9	upto 4/03/2021
33	Providing and Fixing retro- reflectorized in formatory sign board at various Places in P.No. 32 C	174194	60 days	1 to 9	upto 4/03/2021
34	Providing and Fixing C.I. Benches at Various Places in P.No. 32 C	194880	60 days	1 to 9	upto 4/03/2021
35	Providing and Fixing Interlocking Paving Blocks at Ayodhya Nagar in P.No. 32 D	178018	60 days	1 to 9	upto 4/03/2021

36	Providing / supplying and fixing in position M.S. Circular tree guard at various places in P.No. 32 D	44125	60 days	1 to 9	upto 4/03/2021
37	Providing and Fixing C.I. Benches at Various Places in P.No. 32 D	174000	60 days	1 to 9	upto 4/03/2021
38	Providing and Fixing retro- reflectorized in formatory sign board at various Places in P.No. 32 D	174194	60 days	1 to 9	upto 4/03/2021
39	Providing and Fixing Interlocking paving Blocks at Uday Nagar in P.No. 32 D	178520	60 days	1 to 9	upto 4/03/2021
40	Providing and Fixing Interlocking paving Blocks at shreeram Nagar in P.No. 32 D	178539	60 days	1 to 9	upto 4/03/2021
41	Providing and Fixing C.I. Benches at various Places in P.No. 29 C	174000	60 days	1 to 9	upto 4/03/2021
42	Providing and Laying strom water drain Near H/o Nikam, Daharwal sudarshan Nagar in P.No. 29 D	178478	60 days	1 to 9	upto 4/03/2021
43	Providing andb Fixing Interlocking Cement concrete Paving Blocks at Astavinayak colony from H/o Padole to Deshmukh in P.No. 29 D	177118	60 days	1 to 9	upto 4/03/2021
44	Providing and Fixing C.I. Benches at Bharat mata Nagar Chanakya puram at Various Places in P.No. 29 A	174000	60 days	1 to 9	upto 4/03/2021
45	Providing and Fixing Three seater RCC Mosaic Benches Vitthalwadi sudarshan Nagar, Indra Nagar Swagat Nagar Bobade Layout at Various Places in P.No. 29 A	176880	60 days	1 to 9	upto 4/03/2021
46	Construction of C.C. Flooring at H/o Jamngam and H/o Potpose vinayak society Vitthalwadi in P.No. 29 A	175159	60 days	1 to 9	upto 4/03/2021
47	Providing and Fixing C.I. Benches at Swagat Nagar Gagandip Colony at Various Places in P.No. 29 A	174000	60 days	1 to 9	upto 4/03/2021
48	Construction of C.C. Flooring at Grampanchyat Layout H/o Prashant Nagpure shiv Mandir Area in P.No. 29 B	177024	60 days	1 to 9	upto 4/03/2021
49	Providing and Fixing C.I. Benches Ambika Nagar Kirti Nagar at Various Places in Prabhag No. 29 B	176880	60 days	1 to 9	upto 4/03/2021
50	Providing and Fixing C.I. Benches at Narsala Prabhat Nagar at Various Places in Prabhag No. 29 B	174000	60 days	1 to 9	upto 4/03/2021

51	Providing and Supplying Barricating for Prabhag No. 29 C	175338	60 days	1 to 9	upto 4/03/2021
52	Construction of shed near Open Ground Dubey Nagar C. in Prabhag No. 29 C	177919	60 days	1 to 9	upto 4/03/2021
53	Providing and Fixing C.I. Benches Pawar Nagar and Narsala at Various Places in Prabhag No. 29 C	174000	60 days	1 to 9	upto 4/03/2021
54	Providing and Fixing Three seater RCC Mosaic Benches Prerna Nagar New Mahalgi Nagar, Gajanana Nagar , Mahatma Gandhi Nagar at Various Places in P.No. 29 D	176880	60 days	1 to 9	upto 4/03/2021
55	Providing /supplying and Fixing in position M.S. Circular tree Guard at Jai Vighnaharta Nagar, Padole Layout, Bante Layout Various Places in P.No. 29 D	178265	60 days	1 to 9	upto 4/03/2021
56	Providing and Fixing Interlocking Cement concrete Paving Blocks at Various Places in P.No. 32 A	178569	60 days	1 to 9	upto 4/03/2021
57	Construction of C.C. Flooring at Various Places in Prabhag No. 32 A	177752	60 days	1 to 9	upto 4/03/2021
58	Providing and Fixing C.I. Benches at Various Places in P.No. 32 A	174000	60 days	1 to 9	upto 4/03/2021
59	Providing and Fixing of Retro reflectorised informatory sign Board at Various Places in P.No. 32 A	174194	60 days	1 to 9	upto 4/03/2021
60	Providing /supplying and Fixing in position M.S. Circular tree Guard at Various Places in P.No.32 A	44125	60 days	1 to 9	upto 4/03/2021
61	Providing and Fixing Interlocking Cement concrete Paving Blocks at Various Places in P.No. 32 A	178375	60 days	1 to 9	upto 4/03/2021
62	Providing and Fixing Interlocking cement concrete Paving Blocks from H/o Shri Kotpalliwar to shri Meshram at Durga Nagar in P.No. 32 B	178375	60 days	1 to 9	upto 4/03/2021
63	Construction of C.C. Flooring at East Balaji Nagar Near H/o Borikar in P.No. 32 B	177853	60 days	1 to 9	upto 4/03/2021
64	Construction of C.C. Flooring at East Balaji Nagar from H/o Kambole to Thoke in P.No. 32 B	177285	60 days	1 to 9	upto 4/03/2021

65	Various Harscaping and Landscaping for Beautification Various Places at Hanuman Nagar Trikoni Ground and beside H/o Somkuwar in P.No. 31 A	178494	60 days	1 to 9	upto 4/03/2021
66	Various Harscaping and Landscaping for Beautification at Mahesh Nagar Chandan Nagar in P.No. 31 A	178520	60 days	1 to 9	upto 4/03/2021
67	Providing and Fixing M.S. Benches of 3 Seater at Various Places (PTS Quarter, Vakilpeth, Chandan Nagar, Mahesh Nagar) in P.No. 31 A	174000	60 days	1 to 9	upto 4/03/2021
68	Construction of Toilet at Chandan Nagar Bhim Smruti Buddha Vihar Near Samaj Bhavan in Prabhag No. 31 A	62497	60 days	1 to 9	upto 4/03/2021
69	Providing and Fixing M.S. Benches of 3 Seater at Various Places (Chandan nagar , Ramai Garden and Ram Mandir) in P.No. 31 A	174000	60 days	1 to 9	upto 4/03/2021
70	Various Harscaping and Landscaping for Beautification Ramai Garden Chandan Nagar in P.No. 31 A	178564	60 days	1 to 9	upto 4/03/2021
71	Providing and Fixing Interlocking Cement concrete Paving Blocks at New Somwari Quarter Near H/o Katolkar to Gaidhane in P.No. 31 B	174988	60 days	1 to 9	upto 4/03/2021
72	Providing and Fixing M.S. Benches of 3 Seater at Various Places (Somwari Quarter, Raghuji Nagar, New somwari quarter) In P.No. 31 B	174000	60 days	1 to 9	upto 4/03/2021
73	Providing and Fixing M.S. Benches of 3 Seater at Various Places (Juni shukrawari, Hanuman nagar, Reshimbag, Kubharpura)) In P.No. 31 D	174000	60 days	1 to 9	upto 4/03/2021
74	Providing and Fixing interlocking Cement concrete Paving Blocks at Gajanan Chowk Reshimbag in P.No. 31 D	175230	60 days	1 to 9	upto 4/03/2021
75	Providing and Fixing M.S. Benches of 3 Seater at Various Places (Shiv Nagar Bhagat Colony, New Nandanwan , Mahavir Nagar)) In P.No. 31 C	174000	60 days	1 to 9	upto 4/03/2021
76	Construction of Compound wall at land of NMC Junishukrawari Nr. H/o Narhary in P.No. 31 D	176642	60 days	1 to 9	upto 4/03/2021
77	Construction of C.C. Pavment near H/o Rakesh Choudhary Bablu Jagnik at labhantanda in P.No. 31 D	178488	60 days	1 to 9	upto 4/03/2021
78	Providing and Fixing M.S. Benches of 3 Seater at Various Places (Somwari Quarter, Raghuji Nagar, New somwari Quarter, Hanuman Mandir) In P.No. 31 B	174000	60 days	1 to 9	upto 4/03/2021

79	Construction of C.C. Pavement at Kunabipura, Malipura Near Sharda Mata Mandir in P.No. 31 D	178537	60 days	1 to 9	upto 4/03/2021
80	Construction of C.C. Pavement at Bhagat Colony, Sudarshan Dham in P.No. 31 C	178568	60 days	1 to 9	upto 4/03/2021
81	Construction of Azamshah Layout in P.No. 31 C	178570	60 days	1 to 9	upto 4/03/2021
82	Providing and Supplying & Fixing M.S. Circular Tree Guard at Various Places (Hanuman Nagar and Reshimbag) in P.No. 31 D	56480	60 days	1 to 9	upto 4/03/2021
83	Providing and Fixing interlocking Cement concrete Paving Blocks at New Somwari Quarter Near by let. Bapuji Mate Vyamshala (Hanuman Mandir) in P.No. 31 B	175177	60 days	1 to 9	upto 4/03/2021
84	Providing and Fixing interlocking Cement concrete Paving Blocks at Somwari Quarter Near By Bhandarkar(Santoshi Mata mandir) in P.No. 31 B	175230	60 days	1 to 9	upto 4/03/2021


 Deputy Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur