


OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.....

Date

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 15/03/2021 to 22/03/2021 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 22 March 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Construction of Chamber & Providing RCC covers at Various Places in P.No. 34 B	178565	60 days	1 to 9	upto 22/03/2021
2	Construction of Chambers at Various Places in P.No. 32 B	177589	60 days	1 to 9	upto 22/03/2021
3	Providing /supplying and fixing in position M.S. Circular Tree guard at Various Places in Prabhag No. 34 C	88250	60 days	1 to 9	upto 22/03/2021
4	Construction of Chambers and Providing of RCC covers at Various Places in P.No. 34 C	178565	60 days	1 to 9	upto 22/03/2021
5	Construction of Chambers and Providing of RCC covers at Various Places in P.No. 34 D	178565	60 days	1 to 9	upto 22/03/2021
6	Construction of Chambers and Providing of RCC covers at Various Places in Prabhag No. 31 A	178488	60 days	1 to 9	upto 22/03/2021
7	Construction of RCC Chamber at Various Places in Prabhag No. 31 C	118936	60 days	1 to 9	upto 22/03/2021
8	Construction of Chambers & Casting of RCC covers at Various Places in P.No. 32 C	178487	60 days	1 to 9	upto 22/03/2021
9	Construction of Chambers & Casting of RCC covers at Various Places in P.No. 32 D	178487	60 days	1 to 9	upto 22/03/2021
10	Construction of Chambers & Providing of RCC covers at Various Places in P.No. 34 A	178465	60 days	1 to 9	upto 22/03/2021

or No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
11	Construction of Chambers & Providing of RCC covers at Various Places in P.No. 29 C	178488	60 days	1 to 9	upto 22/03/2021
12	Providing and Laying sewerline near H/o Raut at Dube Nagar in P.No. 29 C	159728	60 days	1 to 9	upto 22/03/2021
13	Providing and Laying strom water drain Pl.No. 122 Radha Nagar Narsala in P.No. 29 B	102125	60 days	1 to 9	upto 22/03/2021
14	Casting and Laying of Concrete covers at various Places in P.No. 29 B	51140	60 days	1 to 9	upto 22/03/2021
15	Construction of C.C. Flooring at Om shanti Layout Hanuman Mandir area in Narsala Prabhag No. 29 B	103897	60 days	1 to 9	upto 22/03/2021
16	Providing and Laying strom water Drain Near H/o Umredkar to Ghodmare to ukey in P.No. 29 A	149850	60 days	1 to 9	upto 22/03/2021
17	Construction of Chambers & Providing of RCC covers at Various Places in P.No. 31 D	178488	60 days	1 to 9	upto 22/03/2021
18	Construction of Chamber & Providing of RCC covers at Various Places in P.No. 31 C	119029	60 days	1 to 9	upto 22/03/2021
19	Casting & Laying concrete Covers at Various Places in P.No. 29 D	52012	60 days	1 to 9	upto 22/03/2021
20	Providing and Supplying Fabricated barricating at Various Places in P.No. 34 A	89055	60 days	1 to 9	upto 22/03/2021
21	Providing and Fixing of Interlocking Paving Blocks at East Balaji Nagar Garden in P.No. 32 B	178010	60 days	1 to 9	upto 22/03/2021
22	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 A	174000	60 days	1 to 9	upto 22/03/2021

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
23	Providing and Fixing of Retro reflectorized informatory sign Board at Various Places in P.No. 32 A	174194	60 days	1 to 9	upto 22/03/2021
24	Casting of Concrete Covers & Laying at Various Places in P.No. 32 B	65388	60 days	1 to 9	upto 22/03/2021
25	Construction of Chambers & Providing of RCC Covers at Various Places in P.No. 29 B	178488	60 days	1 to 9	upto 22/03/2021
26	Construction of Chamber & Providing of RCC Covers at Various Places in P.No. 29 A	178488	60 days	1 to 9	upto 22/03/2021
27	Construction of Chamers & Providing of RCC covers at Various Places in P.No. 29 D	178488	60 days	1 to 9	upto 22/03/2021
28	Providing and Fixing C.I. Benches at Bank colony gurukrupa Nagar vitthal Nagar in P.No. 29 C	261000	60 days	1 to 9	upto 22/03/2021


 Deputy Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur