

NMC/TKDJ-243/ILW/2020-21/3125

OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.


Date

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 22/03/2021 to 30/03/2021 Quotation forms will be avilable in Hanuman Nagar Zone no. 03. Quotation to be submitted before 30 March 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Construction of C.C. Flooring at Various Places in Prabhag No. 32 C	115469	60 days	1 to 9	upto 30/03/2021
2	Providing & Fixing Interlocking Paving Blocks at Various Places in Pr.No. 32 C	178569	60 days	1 to 9	upto 30/03/2021
3	Providing & Fixing Interlocking Block Pavement Pathway at Various Places in Pr.No. 34 D	178391	60 days	1 to 9	upto 30/03/2021
4	Providing & Fixing of Interlocking Paving Blocks at Various Places in Pr.No. 32 A	178548	60 days	1 to 9	upto 30/03/2021
5	Providing & Fixing of Interlocking Paving Blocks Suryoday Nagar in front of h/o. Nikhar in Pr.No. 29 D	178375	60 days	1 to 9	upto 30/03/2021
6	Construction of C.C. Flooring at East Balaji Nagar in Prabhag No. 32 (B)	200774	60 days	1 to 9	upto 30/03/2021
7	Const. of C.C. Pavement at Hanuman Nagar (Zanda Chowk) near by h/o. Dinesh Shivhare to Vaidhe Appartment in Pr.No. 31 (D)	267842	60 days	1 to 9	upto 30/03/2021
8	Providing & Fixing inter Locking Paving Blocks Near Narsala Grampanchayat Office Road in Pr.No. 29-B	178458	60 days	1 to 9	upto 30/03/2021
9	Construction of C.C. Flooring at Various Places in Prabhag No. 34 (B)	115792	60 days	1 to 9	upto 30/03/2021
10	Construction of WBM Road at K.No. 131, Pawanputra Janjivan So. in Prabhag No. 29 (C)	176103	60 days	1 to 9	upto 30/03/2021
11	Providing & Fixing inter Locking Cement Concrete Paving Blocks at New Somwari Quarter near by h/o. Banode in Pr.No. 31 (B)	112677	60 days	1 to 9	upto 30/03/2021
12	Providing & Fixing of Interlocking Block Pavement at Jaywant Nagar Bouddha Vihar in Pr.No. 34 A	116067	60 days	1 to 9	upto 30/03/2021
13	Construction of WBM Road at Anjali Co.Op. HSG., near h/o. Nikam M-Hudkeshwarin Prabhag No. 29 (C)	114197	60 days	1 to 9	upto 30/03/2021
14	Construction of WBM Road at K.No. 164, Govind Nagar Narsala in Prabhag No. 29 B	115957	60 days	1 to 9	upto 30/03/2021

15	Const. of C.C. Pavement at Hanuman Nagar (Zanda Chowk) near by h/o. shri Pal to Maharana Appartment in Pr.No. 31 (A)	267855	60 days	1 to 9	upto 30/03/2021
16	Construction of C.C. Flooring at Shreeram Nagar in Prabhag No. 34 C	204670	60 days	1 to 9	upto 30/03/2021
17	Construction of C.C. Flooring at New Mhalgi Nagar h/o. Bhojar in Prabhag No. 29 (D)	114615	60 days	1 to 9	upto 30/03/2021
18	Construction of C.C. Flooring at Various Places in Prabhag No. 32 D	113794	60 days	1 to 9	upto 30/03/2021
19	Providing & Fixing Inter Locking Cement Concrete Paving Blocks at Ganesh Nagar near by h/o. Kamal Narayan Appartment in Pr.No. 31 C	112678	60 days	1 to 9	upto 30/03/2021
20	Const. of C.C. Pavement near h/o. Jadhav to h/o. Galkwad at Ganesh Nagar in Pr.No. 31 C	178564	60 days	1 to 9	upto 30/03/2021
21	Providing & Fixing Inter Locking Cement Concrete Paving Blocks at Somwari Quarter near by h/o. Malpe to Rokde in Pr.No. 31 (B)	175255	60 days	1 to 9	upto 30/03/2021
22	Providing & Fixing of Interlocking Paving Blocks at Ayodhya Nagar in Pr.No. 32 D	178526	60 days	1 to 9	upto 30/03/2021
23	Providing & Fixing of Interlocking Paving Blocks Near Sai Mandir Dhote Layout In front of h/o. Prabhu Bhande in Pr.No. 29 A	178375	60 days	1 to 9	upto 30/03/2021
24	Providing & Fixing of Interlocking Block Pavement at Chandika Nagar in Pr.No. 34 D	116068	60 days	1 to 9	upto 30/03/2021
25	Providing & Fixing of Interlocking Paving Blocks from h/o. Shri Kotpallwar to Shri Revatkat at Durga Nagar in Pr.No. 32 B	90775	60 days	1 to 9	upto 30/03/2021
26	Construction of C.C. Flooring at Various Places in Prabhag No. 32 A	115469	60 days	1 to 9	upto 30/03/2021
27	Construction of Cement Concrete Flooring at Ramteke Nagar Galli No. 3 in Prabhag No. 34 A	178566	60 days	1 to 9	upto 30/03/2021
28	Const. of I-Block Pavement Pathway at Gurukunj Nagar in Pr.No. 34 B	176275	60 days	1 to 9	upto 30/03/2021
29	Construction of C.C. Flooring at Vighnaharta Vihar Chanakyapuram in Prabhag No. 29 (A)	114437	60 days	1 to 9	upto 30/03/2021
30	Widening of Road From h/o. Shri. Jawahar Arrora, Maharana Appartment at Hanuman Nagar (Zanda Chowk) in Prabhag No. 31 A & 31 D	53557	60 days	1 to 9	upto 30/03/2021
31	Construction of Cement Concrete Flooring at Vitthal Nagar in Prabhag No. 34 C	89283	60 days	1 to 9	upto 30/03/2021


 Sub Divisional Engineer
 Hanuman Nagar Zone no.03,
 हनुमाननगर, नागपुर क. ०३
 म.न.पा.