

OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.....


Date

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 07/04/2021 to 15/04/2021 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 15 April 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Providing and Laying Strom water drain ay Y junction & H/o Mhaiskar shrinagar 1 in P.No. 32 B	266091	60 days	1 to 9	upto 15/04/2021
2	Construction of shed at shrinagar 1 near Hanuman mandir in P.No. 32 B	267848	60 days	1 to 9	upto 15/04/2021
3	Construction of Chawdi at shri Nagar 1 Near Hanuman Mandir in P.No. 32 B	267219	60 days	1 to 9	upto 15/04/2021
4	Construction of shed at Shahu Nagar Hanuman mandir in P.No. 34	267816	60 days	1 to 9	upto 15/04/2021
5	Construction of shed at Bhole Baba Nagar Nag Mandir in Prabhag No. 34	267597	60 days	1 to 9	upto 15/04/2021
6	Construction of shed at Mudra Nagar Sarveshwar Mandir in Prabhag No. 34	267552	60 days	1 to 9	upto 15/04/2021
7	Construction of Shed at Janki Nagar Hanuman Mandir in Prabhag No. 34	264622	60 days	1 to 9	upto 15/04/2021
8	Construction of shed at MIG Vidhnayan Nagar Hanuman Mandir in P.No. 34	267810	60 days	1 to 9	upto 15/04/2021
9	Construction of Shed at Radhanand Nagar Durga Mandir in P.No. 34	267312	60 days	1 to 9	upto 15/04/2021
10	Providing wire Fencing on Compound wall and Other works at Bhole Baba Nagar Nag Mandir in P.No. 34	267793	60 days	1 to 9	upto 15/04/2021
11	Construction of Shed at Shahu Nagar Durga Mandir in Prabhag No. 34	267808	60 days	1 to 9	upto 15/04/2021
12	Construction of Shed on Ground at Bhagyashree Nagar in Prabhag No. 29	266515	60 days	1 to 9	upto 15/04/2021

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
13	Construction of shed on Ground at shiv Mandir Prerna Nagar in Prabhag No. 29	266515	60 days	1 to 9	upto 15/04/2021
14	Construction of shed on Trikoni Ground at Panchmukhi Hanuman Mandir at Surodaya Nagar in Prabhag No. 29	266515	60 days	1 to 9	upto 15/04/2021
15	Levelling of Ground at Various Places in Hanuman Nagar Zone No. 3 Under Area of south Nagpur	266400	60 days	1 to 9	upto 15/04/2021


 Deputy Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur