

Nagpur Municipal Corporation ,

Dhantoli Zone No.4


Executive Engineer, Zone 4, NMC Invites Quotation for The Following Works . These quotation can be Purchased by the registered contractors of NMC, from NMC Dhantoli Zone No. 4. the terms and Condition of quataction are available on NMC's website www.nmcnagpur.gov.in The sale and purchase of quataction can be done through personally from the zone office.

Name of Department :- Public Work Department

Name of Head of Department :- Executive Engineer (Dhantoli Zone No.4 .)

Sr. No.	Quataction No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quataction Forms	Add 12% G.S.T. on Quotation Fees Amount	Classes of Contractors	Date of Sale of e-quataction forms upto 1.30 P.M.	Date of Submission of e-quataction forms upto 3.00 P.M.	Last Date of Submission of e-quataction forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quataction at 4.00 P.M. (if Possible)
1	168	Providing and Fixing Play Equipment Near H/o Arkhel, Open Ground at Kunjilalpath in Pr. No. 33 C.	295624	A42001374604	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
2	169	Providing and Laying C.C. Flooring at 85 Plot Area in Pr. No. 35 A.	199566	A42020174602	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
3	170	Providing and Fixing I-Block Near H/o Arjun Sakharkar to Dahipura in Pr. No. 17 C.	129918	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
4	171	Asphalting of Road at Shree Nagar in Pr. No. 35 C.	129360	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
5	172	Providing and Laying C.C. Flooring & I-Block at New Manish Nagar in Pr. No. 35 D.	199295	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
6	173	Providing and Fixing Interlocking Block at Gurudatta Society in Pr. NO. 35 B.	129554	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
7	174	Providing and Laying C.C. Flooring & I-Block at Chinchbhavan in Pr. No. 35 D.	129072	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
8	175	Asphalting of Road at Suyog Nagar in Pr. No. 35 C.	199584	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
9	176	Providing and Fixing Interlocking Block at Sadgururupa Education Academy Wanjari Nagar in Pr. No. 17 B.	129203	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
10	177	Providing and Fixing I-Block Jagadguru Shree Devnath Vedvidyalaya Wanjari Nagar in Pr. No. 17 B.	199642	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
11	178	Construction of Cement Concrete Flooring at Various Places in Rambagh in Pr. No. 17 A.	299423	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
12	179	Providing & Fixing interlocking Block Pavement Near Green Gym at Medical Colony Ground in Pr. No. 33 A.	298760	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021

13	180	Procuring and Laying Pipe Line at Guraj Society & Dayel Society in Pl. No. 35 D	49970	A42020174602	1 Months	100	12	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
14	181	Construction of Chamber at Guraj Society & Dayel Society in Pl. No. 35 D	37880	A42020174602	1 Months	100	12	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
15	182	Procuring and Fixing F-BLOCK Near Unkhama Vill. Garden in Pl. No. 17 C	199778	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
16	183	Procuring and Fixing F-BLOCK at Chavakatta Society Ground in Pl. No. 35 B	199820	A42020170503	2 Months	500	60	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021
17	184	Supply of Wheel Barrow for Pl. No. 35 B	18270	A42020174602	2 Months	100	12	I to VIII	24/3/2021	24/3/2021	30/3/2021		30/3/2021


 Executive Engineer
 Dhantoli Zone No. 4