

**Nagpur Municipal Corporation,
Dhantoli Zone No.4**

Executive Engineer, Zone 4, NMC invites Quotation for The Following Works. These quotation can be Purchased by the registered contractors of NMC, from NMC Dhantoli Zone No. 4. the terms and Condition of quotation are available on NMC's website www.nmcnagpur.gov.in The sale and purchase of quotation can be done through personally from the zone office.

Name of Department :- Public Work Department

Name of Head of Department :- Executive Engineer (Dhantoli Zone No.4.)

Sr. No.	Quota No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 12% G.S.T. on Quotation Fees Amount	Classes of Contract	Date of Sale of e-quotation forms upto 1.30 P.M.	Date of Submission of e-quotation forms upto 3.00 P.M.	Last Date of Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quotation at 4.00 P.M. (if Possible)
1	21	Construction of Chamber at Chandramani Nagar in Pr. NO. 17.	299341	D.P.D.C. (Hon'ble M.L.A. Shri. Mohan Mate)	2 Months	500	60	I to VIII	15/6/2021	15/6/2021	21/6/2021		21/6/2021
2	22	Providing and Laying Sewer Line and Repairing of Chambers Near Ram Mandir at Vasant Nagar in Pr. NO. 33.	299121	D.P.D.C. (Hon'ble M.L.A. Shri. Mohan Mate)	2 Months	500	60	I to VIII	15/6/2021	15/6/2021	21/6/2021		21/6/2021
3	23	Providing and Fixing Vinyl Sport Floor Matt at Rashtrasant Tukdoji Maharaj Sport Complex Nagpur.	299924	A26102230808	2 Months	500	60	I to VIII	15/6/2021	15/6/2021	21/6/2021		21/6/2021
4	24	Providing and Laying Storm Drain from Hanuman Mandir to Navrang Gadi Bhandar at Rajabaxa in Pr. No. 17 B.	299960	D.P.D.C. (Hon'ble M.L.A. Shri. Mohan Mate)	2 Months	500	60	I to VIII	15/6/2021	15/6/2021	21/6/2021		21/6/2021
5	25	Providing and Erecting Tin Shed at Isolation Hospital Imamwada in Pr. No. 17 A.	299541	A22020130803	2 Months	500	60	I to VIII	15/6/2021	15/6/2021	21/6/2021		21/6/2021
6	26	Providing and Laying Storm Water Drain Line at Rajabaxa in Pr. No. 17.	299618	D.P.D.C. (Hon'ble M.L.A. Shri. Mohan Mate)	2 Months	500	60	I to VIII	15/6/2021	15/6/2021	21/6/2021		21/6/2021


Executive Engineer
Dhantoli Zone No. 4