


Nmc/TKW-243/2021-22/428
OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.....

Date

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 13/07/2021 to 21/07/2021 Quotation forms will be avilable in Hanuman Nagar Zone no. 03. Quotation to be submitted before 21 July 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Proposed Estimate of 75 Hospital Mahalgi nagar Marathi Primary School Prabhog No. 29 Hanuman Nagar (Civil works)	249155	2 Months	1 to 9	upto 21/07/2021
2	Proposed Estimate of 75 Hospital Mahalgi nagar Marathi Primary School Prabhog No. 29 Hanuman Nagar (Estimate for Furniture works)	207660	2 Months	1 to 9	upto 21/07/2021
3	Proposed Estimate of 75 Hospital - Boudhvihar Community Hall Somwari quarter P.-No. 31	161324	2 Months	1 to 9	upto 21/07/2021
4	Proposed Estimate of 75 Hospital - Boudhvihar Community Hall Somwari quarter P.-No. 31 (Furniture Works)	262021	2 Months	1 to 9	upto 21/07/2021
5	Proposed Estimate of 75 Hospital - Boudhvihar Community Hall Somwari quarter P.-No. 31 (Civil Works)	171461	2 Months	1 to 9	upto 21/07/2021
6	Proposed Estimate of 75 Hospital - Samaj Bhavan Avdhoot Nagar Prabhog No. 34 (For Civil works)	178977	2 Months	1 to 9	upto 21/07/2021
7	Proposed Estimate of 75 Hospital - Samaj Bhavan Avdhoot Nagar Prabhog No. 34 (For Civil works)	262609	2 Months	1 to 9	upto 21/07/2021
8	Proposed Estimate of 75 Hospital - Samaj Bhavan Avdhoot Nagar Prabhog No. 34 (For Furniture works)	260872	2 Months	1 to 9	upto 21/07/2021

9	Proposed Estimate of 75 Hospitals Omkar Nagar in Prabhag No. 34 Hanuman Nagar Zone (Civil Works)	206415	2 Months	1 to 9	upto 21/07/2021
10	Proposed Estimate of 75 Hospitals Omkar Nagar in Prabhag No. 34 Hanuman Nagar Zone (For Furniture Works)	258225	2 Months	1 to 9	upto 21/07/2021
11	Proposed Estimate of 75 Hospitals Omkar Nagar in Prabhag No. 34 Hanuman Nagar Zone (For Civil Works)	209407	2 Months	1 to 9	upto 21/07/2021


 Sub Divisional Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur