



NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)

e-Quotation Notice

Quotation Notice No.: 17/2021-22

Date:- 31.08.2021

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on NMC's website (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from DPDC CELL HQ.

Name of Department : **Executive Engineer DPDC CELL HQ.**

Name of Head of Department : **Dy. Engineer (DPDC CELL HQ.)**

Date of sale of Quotation

Quotation No	Prabhag No	Name of work	Estimated cost	B I No	Time Limit	Cost of Blank Quotation form	Class of contractors	From Date	Date of sale of Quotation forms upto 1.30 p.m	Date of submission of Quotation upto 3.00 p.m	Date of opening of Quotation at 4.00 p.m (if
1	08-A	Provi. & Laying C.C. Pavement at Various Places in Bhankheda Dadrapul Timki Mominpura	217148	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
2	08-A	Const. of R.C.C. Chamber Various Places at Bhankheda Timki Patvi Mandir Parisar	217269	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
3	8-B	Provi. & Laying C.C. Pavement at Various Places in Bhankheda Ansar Nagar Dobinagar	217259	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
4	8-B	Const. of R.C.C. Chamber & Provi. & Laying Sewer Line at Dobinagar Ansar Nagar Parisar	217932	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
5	8-C	Const. of R.C.C. Chamber & Provi. & Laying Sewer Line at Borivapura Football Ground Ansar Nagar Parisar	217137	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
6	8-D	Provi. & Laying C.C. Pavement at Various Places in Nalsaab Takiya Gulababa School Kasabpura Timki	216927	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
7	8-C	Provi. & Laying C.C. Pavement at Various Places in Ansar Nagar Dobinagar Borivapura	216967	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
8	8-D	Const. of R.C.C. Chamber Various Places at Nalsahab Chowk Takiya Diwanshab Timki	218352	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
9	17-C	Const. of R.C.C. Chamber at Ganeshpeth Parisar	216974	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
10	18-D	Provi. & Laying C.C. Flooring & C.I. Benches at Various Places	217843	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
11	18-B	Providing & Laying Sewer Line Near H/o Rohit Bawankar To Somkuwar	260541	DPDC/MLC (Shri Nago Ganar)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021
12	18-B	Providing & Fixing C.I. Benches At Gadikhana & Various Places	261000	DPDC/MLC (Shri Nago Ganar)	2 Month	560	I To IX	31.08.2021	07.09.2021	07.09.2021	08.09.2021

13	18-B	Providing And Laying C.C. Flooring Near H/o Umesh Wat	260584	DPDC/MLC (Shri Nago Ganar)	2 Month	560	1 To 1X	31.08.2021	07.09.2021	07.09.2021	08.09.2021
14	18-C	Construction of RCC Chamber At Shivajinagr I	261373	DPDC/MLC (Shri Nago Ganar)	2 Month	560	1 To 1X	31.08.2021	07.09.2021	07.09.2021	08.09.2021
15	18	Providing and Laying C.C. Flooring At Sirspeth Various Places	260572	DPDC/MLC (Shri Nago Ganar)	2 Month	560	1 To 1X	31.08.2021	07.09.2021	07.09.2021	08.09.2021
16	18	Construction of RCC Chamber At various Places	261448	DPDC/MLC (Shri Nago Ganar)	2 Month	560	1 To 1X	31.08.2021	07.09.2021	07.09.2021	08.09.2021
17	18	Providing and Laying Sewer line at Anand Budhahinar to Atram At Sirspeth i	261646	DPDC/MLC (Shri Nago Ganar)	2 Month	560	1 To 1X	31.08.2021	07.09.2021	07.09.2021	08.09.2021

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount
- 3) The contractor Shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

Dy. Engineer (DPDC CELL HQ.)

Quotation Notice No.: 13 /2021-22

NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)
e-Quotation Notice

Date:- 31.08.2021

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on
Name of Department : Executive Engineer DPDC CELL HQ.

Name of Head of Department : Dy. Engineer (DPDC CELL HQ.)

Quotation No	Prabhag No	Name of work	Estimated cost	B I No	Time Limit	Cost of Blank Quotation form including GST	Class of contractors	From Date	Date of sale of Quotation forms upto 1.30 p.m	Date of submission of Quotation upto 3.00 p.m	Date of opening of Quotation at 4.00 p.m. (if possible)
1	21-B	Const. of Manhole Chamber at Various Places in Musalmampur	217197	DPDC/MLC (Abhijit Wanjar)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
2	25-B	Prov. & Fixing RCC Mosaic Benches at Various Places at Vinoba Bhawe Nagar Pardi	218688	DPDC/MLC (Abhijit Wanjar)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
3	25-B	Prov. & Fixing CI Benches at Various Places at Vinoba Bhawe Nagar Pardi	217500	DPDC/MLC (Abhijit Wanjar)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
4	22	Prov. & Fixing I-Block at Gurudwara Bagadganj Barbate Garden	261191	DPDC/East	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
5	22	Const. of RCC Chamber at Bagadganj & Various Places	260476	DPDC/East	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
6	22	Prov. & Laying Sewer Line & Storm Water at Garoba Maidan Kapse Chowk Telephone Ex. Mascot Honda & Various Place	260616	DPDC/East	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
7	22	Const. of RCC Chamber at Garoba Maidan Dhawade Mohalia & Various Places	260223	DPDC/East	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
8	22-D	Prov. & Fixing I-Block Near Zade Bhavan in front of JSB Bank	261097	DPDC/East	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
9	22-D	Prov. & Laying Sewer Line at Adarsh Nagar Kabrastan Luna Bagadganj	260745	DPDC/East	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
10	26-B	Prov. & Laying U/G Storm Water Drain at Wathoda Layout Vidya Nagar	262115	DPDC/East	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
11	05-C	Installation of Green Gym Equipments in Open Space at Ramsumerbaba Nagar & Maske Layout	261775	DPDC/MLC (G Vyas)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
12	26-C	Prov. & Fixing I-Block in front of Gajanan Mandir from H/o Moharle to Gawande at Sankalp Nagar Wathoda	257175	DPDC/MLC (G Vyas)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
13	26-C	Prov. & Fixing I-Block at Roadside of H/o Barai to Kakde at Sankalp Nagar Wathoda	257275	DPDC/MLC (G Vyas)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount
- 3) The contractor Shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

Dy. Engineer (DPDC CELL HQ.)

Quotation Notice No.: 12/2021-22

NAGPUR MUNICIPAL CORPORATION (DPDC CELL HQ.)

e-Quotation Notice

Date:- 31.08.2021

Commissioner NMC invites Quotation for the following works. These e-Quotation can be purchased by the registered contractors of NMC from NMC's DPDC CELL HQ. The terms & conditions of e-Quotation are available on
Name of Department : Executive Engineer DPDC CELL HQ.

Name of Head of Department : Dy. Engineer (DPDC CELL HQ.)

Quotation No.	Prabhag No.	Name of work	Estimated cost	B I No	Time Limit	Cost of Blank Quotation form including GST	Class of contractors	From Date	Date of sale of Quotation forms upto 1.30 p.m	Date of submission of Quotation upto 3.00 p.m	Date of opening of Quotation at 4.00 p.m (if possible)
1	02-A	Const of CC Flooring Near H/o Patil at Shrivasti Nagar Misal Layout	215003	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
2	02-A	Provi. & Fixing I/F H/o Chandrikapure at Misal Layout	211839	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
3	02-B	Const of WBM Road at Bhaktisagar Nagar	210053	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
4	02-B	Provi. & Laying RCC Sewer Line Near Rehmaniya Masjid	173733	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
5	02-C	Const of Cement Concrete Road from H/o Nirmal Patil to H/o Lambhulkar at Babadeepsingh Nagar	217050	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
6	03-A	Provi. & Laying RCC Sewer Line from H/o Akbar Qureshi to H/o Ismail Maulana at Shivnagar	260643	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
7	03-A	Const of CC Flooring from H/o Nareesh Dhamgaye to H/o Urmila Sahu at Bhimwadi	169403	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
8	09-A	Const of CC Flooring at Lumbini Nagar	214634	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
9	09-A	Provi. & Laying RCC Pipeline & Const of CC Flooring at Bhandar Mohalla	212908	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
10	17-C	Const of RCC Chambers at Ganeshpeth Shaniwari Area & Various Places	217337	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
11	33-D	Const of RCC Chambers at Parvati Nagar & Jaibhim Nagar	218125	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021
12	33-D	Const of RCC Chambers at Rameshwari Bhagwan Nagar	218632	DPDC/MLC (Abhijit Wanjan)	2 Month	560	I To IX	01.09.2021	08.09.2021	08.09.2021	09.09.2021

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount
- 3) The contractor Shall submit copy of the valid registration certificate.
- 4) The Contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that effect.
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur

Dy. Engineer (DPDC CELL HQ.)

31-08-2021