


NMC / TKDJ - 2N3 / IWL / 2020-21 / 555  
OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR  
HANUMAN NAGAR ZONE NO. 03



No.....

Date .....

### QUOTATION NOTICE

E- Quotation are invite for the following works ( list enclosed) Quotation Sale date start From 11/08/2021 to 18/08/2021 Quotation forms will be avilable in Hanuman Nagar Zone no. 03. Quotation to be submitted before 18 August 2021 upto 3 P.M.


| Sr No. | Name of work                                                                                                                                                                  | Estimate cost. | Time period | class of contractor | Date of Sale & Submission |
|--------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|---------------------|---------------------------|
| 1      | Providing and Laying strom water drain at sanjay Gandhi Nagar Burade to shende in P.No. 29 D                                                                                  | 151990         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 2      | Providing and Fixing Retroreflectorized Informatory sign Board Chimurkar Layout , Ingole Nagar, Pawar Nagar, Sai Nagar and at Various Places in P.No. 29 C                    | 170349         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 3      | Providing and Fixing Three seater RCC Mosaic Benches at Narsala Dahanghat , Recreation Ground Narsala & Hudkeshwar at various Places in Prabhag No. 29 A                      | 175272.        | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 4      | Providing and Fixing Interlocking Paving Blockss Near Saraswati Nagar Ground M- Hudkeshwar in P.No. 29 C                                                                      | 167028         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 5      | Providing and Fixing C.I. Benches at Swagat Nagar , Grampanchayat Layout at Various Places in P.No. 29 B                                                                      | 166750         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 6      | Providing/Supplying and Fixing in Position M.S. Circular Tree Guard at Gargoti Grampanchayat Layout Nilkamal Nagar Various Places in P.No. 29 B                               | 172970         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 7      | Providing and Fixing Retroreflectorized Informatory sign Board Gargoti Area Bank colony Ambika Nagar and at Various Placres in Prabhag No. 29 B                               | 170349         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 8      | Providing and Fixing Three seater RCC Mosaic Benches at Kirti Nagar, Mahavishnu Nagar Bank colony at Various Places in Prabhag No. 29 A at various Places in Prabhag No. 29 A | 175272         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 9      | Construction of C.C. Flooring at Prabhat Nagar Nilkantheshwar Mandir in Prabhag No. 29 B                                                                                      | 166685         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 10     | Providing and Fixing Retroreflectorized Informatory sign Board Dube Nagar shree colony Renuka Mata Nagar and Various Places in Prabhag No. 29 C                               | 170349         | 2 Months    | 1 to 9              | upto 18/08/2021           |

| No. | Name of work                                                                                                                                                              | Estimate cost. | Time period | class of contractor | Date of Sale & Submission |
|-----|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|---------------------|---------------------------|
| 11  | Providing and Fixing Retroreflectorized Informatory sign Board at Various Places in Prabhad No. 34 C                                                                      | 174517         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 12  | Providing and Fixing Interlocking Cement concrete Paving Blocks at Reshimbag near H/o Pathak to H/o somalwar in P.No. 31 D                                                | 171441         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 13  | Providing and Fixing Interlocking Cement concrete Paving Blocks at Reshimbag near H/o Kuratkar to H/o Mahajan in P.No. 31 D                                               | 171422         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 14  | Providing and Fixing C.I. Benches of 3 seater at Various Places ( Chandan Nagar, Vakilpeth, Mahaesh nagar, PTS Quarter in P.No. 31 A                                      | 174000         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 15  | Providing and Fixing C.I. Benches of 3 seater at Various Places (Hanuman Nagar, Chandan Nagar, Vakilpeth, Ramai Garden Mahaesh nagar in P.No. 31 A                        | 174000         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 16  | Construction of RCC Chamber & RCC Covers at Various Places in Prabhad No. 31 A                                                                                            | 174826         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 17  | Providing and Fixing C.I. Benches of 3 seater at Various Places (Hanuman Nagar, Reshimbag, Kubmharpura, Labhantanda, Junishukrawari in P.No. 31 D                         | 174000         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 18  | Construction of C.C. Pavement at Hanuman nagar near H/o Moghe in P. No. 31 A                                                                                              | 173990         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 19  | Providing and Fixing Interlocking Cement concrete Paving Blocks at Reshimbag near Plot No. R/142 to Plot No. R155 in P.No. 31 D                                           | 171519         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 20  | Providing and Fixing C.I. Benches of 3 seater at Various Places (Hanuman Nagar, Reshimbag, Kubmharpura, Labhantanda, in P.No. 31 D                                        | 174000         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 21  | Construction of C.C. Pavement at Kh No. 128 M-Narsala Bandhu H.S.S Nag Hanuman Mandir, Bharat Mata Nagar in P.No. 29 A                                                    | 173282         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 22  | Providing/ supplying and fixing in Position M.S. Circular Tree guard at Prerna Nagar, New Mahalgi nagar, Gajanan Nagar, Mahatma Gandhi Nagar Various Places in P.No. 29 D | 172970         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 23  | Providing and Fixing Three seater RCC Mosaic Benches at Suryodaya Nagar, Indra Nagar, Sanmarg Nagar, Bante Layout at Various Places in P.No. 29 D                         | 175272         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 24  | Providing and Fixing Interlocking Paving Block Near Mahalaxmi Nagar Corporation Ground in P.No. 29 D                                                                      | 167028         | 2 Months    | 1 to 9              | upto 18/08/2021           |

| No. | Name of work                                                                                                                                     | Estimate cost. | Time period | class of contractor | Date of Sale & Submission |
|-----|--------------------------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|---------------------|---------------------------|
| 25  | Providing and Fixing C.I. Benches Swagat Nagar, Sai Nagar 1 & 2 and at Various Places in P.No. 29 C                                              | 166750         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 26  | Providing and Fixing C.I. Benches Indra Nagar Govind Prabhu Nagar and at Various Places in P.No. 29 A                                            | 166750         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 27  | Providing and Fixing C.I. Benches at Giribalaji Nagar, Amrapali Nagar, Shyam Nagar and at Various Places in P.No. 29 C                           | 87000          | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 28  | Providing and Supplying Barricating for Prabhad No. 29 A                                                                                         | 100035         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 29  | Providing and Fixing Three seater R.C.C. Mosaic Benches Bharat Mata Nagar, Vitthaslwardi, sudarshan Nagar at Various Places in P.No. 29 A        | 175272         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 30  | Providing and Fixing C.I. Benches at Vighnahart Nagar, Padole layout, Gajanan Nagar, suryadaya Nagar Indra Nagar at Various Places in P.No. 29 D | 166750         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 31  | Providing and Laying Srom water drain at Mahatma gandhi nagar Infront of Badge in P.No. 29 D                                                     | 175022         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 32  | Providing and Fixing C.I. Benches at Various Places in P.No. 31 B                                                                                | 262796         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 33  | Providing and Supplying Barricating at Various Places in Prabhad No. 32 C                                                                        | 166504         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 34  | Providing and Supplying Barricating at Various Places in Prabhad No. 32 C                                                                        | 166504         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 35  | Providing and Fixing C.I. Benches at Various Places in P.No. 34 B                                                                                | 261000         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 36  | Construction of C.C. Pavement at Ganesh Nagar near H/o Harne in P.No. 31 C                                                                       | 173157         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 37  | Widening of Road from Opposite H/o shri Hore at Reshimbag in P.No. 31 D                                                                          | 176990         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 38  | Providing and Fixing Interlocking Block Pavement Pathway at Various Places in P.No. 34 C                                                         | 253085         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 39  | Providing and Fixing Interlocking Cement concrete Paving Blocks at Reshimbag Near Plot No. R/122 to Plot No. R/141 in P.No. 31 D                 | 256666         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 40  | Supplying and Placing of sand Bag at collapsed portion of Nallah Behind Manewada Ghat at vitthal Rukhmini Mandir in P.No. 34 B                   | 87510          | 2 Months    | 1 to 9              | upto 18/08/2021           |

| No. | Name of work                                                                                                                                                            | Estimate cost. | Time period | class of contractor | Date of Sale & Submission |
|-----|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|---------------------|---------------------------|
| 41  | Supplying and Placing of sand Bag at collapsed portion of Nallah Behind Manewada Ghat at vitthal Rukhmini Mandir in P.No. 34 B                                          | 87510          | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 42  | Providing and Fixing Interlocking cement concrete Paving Blocks at Ganesh Nagar near H/o Kamde in P.No. 31 C                                                            | 256708         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 43  | Providing and Fixing Interlocking Cement concrete paving Blocks Near H/o Prashant Kashmirkar at Hanuman Nagar in P.No. 31 A                                             | 256666         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 44  | Providing and Fixing Interlocking cement concrete paving Blocks at New Somwari Quarter Near Hanuman Mandir in P.No. 31 B                                                | 175013         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 45  | Providing and Fixing Interlocking cement concrete paving Blocks at somwari Quarter Near H/o Korke to H/o Joshi & Jivan Vihar colony (NIT Complex) in P.No. 31 B         | 171488         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 46  | Providing and Fixing Interlocking cement concrete paving blocks at somwari quarter Near H/o Tokkalwar to H/o Parulkar ( santoshi mata Garden) in P.No. 31 B             | 171544         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 47  | Construction of C.C. Pavement at shiv Nagar (Azamsha) in P.No. 31 C                                                                                                     | 173311         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 48  | Providing and supplying and Fixing M.S. Circular tree Guard at Various Places (Hanuman Nagar Reshimbag Juni shukrawari Kumbharpura) in P.No. 31 D                       | 174735         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 49  | Providing and Fixing Interlocking cement concrete Paving Blocks at Somwari quarter near H/o Kamde to H/o Kade in P.No. 31 B                                             | 171658         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 50  | Providing and Fixing Interlocking Cement concrete Paving Blocks at Somwari quarter near H/o Gedam ( Santoshi Mata Garden) in P.No. 31 B                                 | 171713         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 51  | Providing and Fixing interlocking cement concrete Paving Blocks at Somwari Quarter near H/o Bhondrekar (santoshi Mata Garden) in P.No. 31 B                             | 171786         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 52  | Providing and Fixing Interlocking Cement concrete paving Blocks at Somwari Quarter near shivankar to H/o Balapure, H/o Thakur to H/o Kubde & H/o Waghmare in P.No. 31 B | 171545         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 53  | Construction of RCC Chamber & RCC Covers at Various Places in Prabhag No. 31 C                                                                                          | 174706         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 54  | Construction of C.C. Pavement at Ganesh Nagar ( Bhagat colony) in P.No. 31 C                                                                                            | 173332         | 2 Months    | 1 to 9              | upto 18/08/2021           |

| No. | Name of work                                                                                                                                                                             | Estimate cost. | Time period | class of contractor | Date of Sale & Submission |
|-----|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|---------------------|---------------------------|
| 55  | Providing and Fixing retro- reflectorized informatory sign Board Goving Prabhu Nagar Chandrakiran Nagar Renukamata Nagar, Nilkanth Nagar shivaji colony and various Places in P.No. 29 C | 170349         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 56  | Providing & Fixing interlocking Block Pavement Pathway at Various Places in P.No. 34 C                                                                                                   | 170219         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 57  | Providing and Fixing Interlocking Paving Blocks Near Dube Nagar B Ground M- Hudkeshwar in P.No. 29 C                                                                                     | 167028         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 58  | Providing and Fixing Interlocking cement concrete Paving Blocks at Ganesh Nagar near H/o Gudhe in P.No. 31 C                                                                             | 171416         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 59  | Providing and laying Sewerage Line at Gayatri Nagar in P.No. 31 C                                                                                                                        | 174310         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 60  | Construction of C.C. Pavement at Ganesh nagar in P.No. 31 C                                                                                                                              | 173311         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 61  | Providing and supplying and Fixing M.S. Circular Tree Guard at Various Places ( Mahavir Garden) in P.No. 31 C                                                                            | 174735         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 62  | Providing and Laying storm water drain Line at sudarshan Dham ( Bhagat Colony) in P.No. 31 C                                                                                             | 173848         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 63  | Providing and Fixing C.I. Benches at Various Places in Prabhag No. 34 C                                                                                                                  | 174000         | 2 Months    | 1 to 9              | upto 18/08/2021           |
| 64  | Providing / supplying and Fixing M.S. Circular tree Guard at Various Places ( Chandan Nagar, Hanuman nagar Mahesh colony) in P.No. 31 A                                                  | 86485          | 2 Months    | 1 to 9              | upto 18/08/2021           |

  
 Sub Divisional Engineer  
 Hanuman Nagar Zone no.03,  
 NMC, Nagpur