



No.....

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 17/08/2021 to 24/08/2021 Quotation forms will be avilable in Hanuman Nagar Zone no. 03. Quotation to be submitted before 24 August 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Providing and Fixing C.I., Benches at Various Places in P.No. 34 D	174000	2 Months	1 to 9	upto 24/08/2021
2	Providing and Laying of Underground Pipeline at Saraswati Nagar & Various Places in P.No. 34 C	262433	2 Months	1 to 9	upto 24/08/2021
3	Providing and Fixing Interlocking Block Pavement pathway at Ramteke Nagar in Prabhag No. 34 A	256115	2 Months	1 to 9	upto 24/08/2021
4	Providing and Fixing Three seater C.I. Benches at Mauli Nagar, Indra Nagar, Prerna Nagar Bhagyashree Nagar and Various Places in P.No. 29 D	247950	2 Months	1 to 9	upto 24/08/2021
5	Providing and Fixing Three seater C.I. Benches at Bramha Nagar, Sambahji Nagar and Various Places in P.No. 29 D	261000	2 Months	1 to 9	upto 24/08/2021
6	Providing and Fixing of retro reflectorized in formatory sign Board maouli Nagar, Indra Nagar, Prerna Nagar, Bhayashree Nagar and at Variouys Places in P.No. 29 D	217342	2 Months	1 to 9	upto 24/08/2021
7	Providing and Fixing Interlocking Paving Block Mahatma Gandhi Nagar near H/o Sathawane in Prabhag No. 29 D	257539	2 Months	1 to 9	upto 24/08/2021
8	Providing and Fixing C.I. Benches at various Places in P.No. 29 D	170838	2 Months	1 to 9	upto 24/08/2021
9	Providing and Fixing of retro reflectorized in formatory sign Board Astavinayak colony Bante Layout, Dhangawali Nagar and at Variouys Places in P.No. 29 D	250114	2 Months	1 to 9	upto 24/08/2021
10	Providing and Fixing C.I. Benches Astavinayak colony corporation colony Prerna Nagar and at Various Places in P.No. 29 D	261000	2 Months	1 to 9	upto 24/08/2021

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
11	Providing and Fixing Interlocking Paving Blocks at Various Places in P.No. 32 C	169794	2 Months	1 to 9	upto 24/08/2021
12	Construction of Shed at Maa Bhagwati Nagar in Prabhag No. 34 C	173695	2 Months	1 to 9	upto 24/08/2021
13	Providing and Fixing Interlocking Paving Block at Galli No. 5 in Bajrang Nagar in P.No. 32 A	169791	2 Months	1 to 9	upto 24/08/2021
14	Providing and Fixing Supplying M.S. Circular tree Guard at various Places in PO.No. 32 A	42360	2 Months	1 to 9	upto 24/08/2021
15	Providing and Fixing C.I. benches at Various Places in Prabhag No. 32 A	173055	2 Months	1 to 9	upto 24/08/2021
16	Repairing and Construction of RCC Manhole Chamber at Prabhag No. 32 A	172776	2 Months	1 to 9	upto 24/08/2021
17	Providing and Fixing Interlocking Block Pavement Pathway at various Places in Prabhag No. 32 B	170494	2 Months	1 to 9	upto 24/08/2021
18	Providing and Fixing Retroreflectorized Informatory sign Bopard at Various Places in P.No. 34 B	87259	2 Months	1 to 9	upto 24/08/2021
19	Providing and Spreading of Murrum/ Dust at Various Places in P.No. 34 B	71834	2 Months	1 to 9	upto 24/08/2021
20	Providing and supplying and Fixing in Position M.S. Circular Tree Guard at various Places Places in Prabhag No. 34 B	174735	2 Months	1 to 9	upto 24/08/2021
21	Providing and Laying of Strom water drain at Various Places in Prabhag No. 34 B	174329	2 Months	1 to 9	upto 24/08/2021
22	Construction of Shed at Mahakali Nagar Mandir in Prabhag No. 34 B	173695	2 Months	1 to 9	upto 24/08/2021
23	Construction of Shed at Avdhoot Nagar Mandir in Prabhag No. 34 B	173716	2 Months	1 to 9	upto 24/08/2021
24	Construction of C.C. Flooring at Geeta Nagar Ground in Prabhag No. 34 D	84486	2 Months	1 to 9	upto 24/08/2021

No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
25	Rising Hieght of Shed at Sewadal Nagar Hanuman Mandir in Prabhag No 34 D	87646	2 Months	1 to 9	upto 24/08/2021
26	Providing and Fixing Interlocking Block Pavement pathway at Chnadika Nagar Ground in P.No. 34 D	85248	2 Months	1 to 9	upto 24/08/2021
27	Providing and Fixing Interlocking Block Pavement Pathway at Chintamani Nagar in Prabhag No. 34 D	170493	2 Months	1 to 9	upto 24/08/2021
28	Providing and Fixing Interlocking Block Pavement Pathway at Sadguru Nagar in P.No. 34 D	170523	2 Months	1 to 9	upto 24/08/2021
29	Providing and Spreading of Murrum at Various Places in Prabhag No. 34 C	89088	2 Months	1 to 9	upto 24/08/2021
30	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 34 A	174000	2 Months	1 to 9	upto 24/08/2021
31	Providing and Supplying and Fixing in Position M.S. Circular Tree Guard at Various Places in P.No. 34 D	174735	2 Months	1 to 9	upto 24/08/2021
32	Providing and Spreading Murrum/dust at Various Places in Prabhag No. 34 D	71834	2 Months	1 to 9	upto 24/08/2021
33	Providing and Supplying of Barricades at Various Places in Prabhag No. 34 D	87499	2 Months	1 to 9	upto 24/08/2021
34	Construction of C.C. Flooring at Geeta Nagar Ground in Prabhag No. 34 D	168844	2 Months	1 to 9	upto 24/08/2021
35	Providing and Supplying and Fixing in Position M.S. Circular Tree Guard at Chanakya puram Gagandeep colony swagat Nagar Various Places in P.No. 29 A	174735	2 Months	1 to 9	upto 24/08/2021
36	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 D	173055	2 Months	1 to 9	upto 24/08/2021
37	Providing and Supplying RCC Covers at Various Places in P.No. 32 D	87362	2 Months	1 to 9	upto 24/08/2021
38	Repairing and Construction of RCC Manhole Chamber at Prabhag No. 32 D	172846	2 Months	1 to 9	upto 24/08/2021
39	Providing and Fixing I Block at Bajrang Nagar Galli No. 4 in Prabhag No. 32 A	169794	2 Months	1 to 9	upto 24/08/2021
40	Providing and Fixing I Block Near H/o sherekar at Ayodhya Nagar in Prabhag No. 32 D	169912	2 Months	1 to 9	upto 24/08/2021

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
41	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 A	173055	2 Months	1 to 9	upto 24/08/2021
42	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 B	173055	2 Months	1 to 9	upto 24/08/2021
43	Providing and Fixing I Block at Galli No. 03 in Bajrang Nagar Prabhag No. 32 A	169894	2 Months	1 to 9	upto 24/08/2021
44	Repairing and Construction of RCC Mahole Chamber at Prabhag No. 32 B	130021	2 Months	1 to 9	upto 24/08/2021
45	Providing and Fixing Informatory Board at Various Places in Prabhag No. 32 B	173902	2 Months	1 to 9	upto 24/08/2021
46	Construction of C.C. Flooring at Ambika Nagar Near H/o Verulkar in Prabhag No. 32 B	168192	2 Months	1 to 9	upto 24/08/2021
47	Providing and Fixing M.S. Circular Tree Guard at Various Places in Prabhag No. 32 B	174735	2 Months	1 to 9	upto 24/08/2021
48	Providing and Supplying and Fixing M.S. Circular Tree Guard at Various Places in Prabhag No. 32 D	86485	2 Months	1 to 9	upto 24/08/2021
49	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 D	173055	2 Months	1 to 9	upto 24/08/2021
50	Providing and Fixing I Block Near H/o Dhoke to Deshpande Totewar Building at Rukhmini Nagar in Prabhag No. 32 D	169894	2 Months	1 to 9	upto 24/08/2021
51	Providing and Fixing C.I. Benches at Various Places in Prabhag No. 32 C	262796	2 Months	1 to 9	upto 24/08/2021
52	Providing and Fixing C.I. Benches at Siddheshwar Nagar in Prabhag No. 34	261000	2 Months	1 to 9	upto 24/08/2021
53	Providing and Fixing C.I. Benches at Gajanan Nagar in Prabhag No. 34	261000	2 Months	1 to 9	upto 24/08/2021
54	Providing and Fixing Interlocking Cement concret Paving Blocks at Hanuman Nagar H/o Chauhan to H/o Bawankar in P.No. 31 D	258734	2 Months	1 to 9	upto 24/08/2021
55	Providing and Fixing Interlocking cement concret Paving blocks at Hanuman Nagar near H/o Arora to H/o Zode in P.No. 31 D	256666	2 Months	1 to 9	upto 24/08/2021

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
56	Providing and Fixing Interlocking cement concret Paving blocks at Reshimbag H/o Muthe near Reshimbag Garden in P.No. 31 D	258439	2 Months	1 to 9	upto 24/08/2021
57	Construction of Various Civil Repair work at Electric Deptt NMC Near by Reshimbag water tank in P.No. 31 D	218828	2 Months	1 to 9	upto 24/08/2021
58	Levelling of Ground at Diwan Layout in Prabhag No. 34 D	187350	2 Months	1 to 9	upto 24/08/2021


 Sub Divisional Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur