


NMC/JKDJ-2N3/146/2021-22/580
OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.


Date:

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 20/08/2021 to 27/08/2021 Quotation forms will be avilable in Hanuman Nagar Zone no. 03. Quotation to be submitted before 27 August 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Providing and Fixing Interlocking Cement concrete paving Blocks at Hanuman Nagar H/o Zoting to H/o Pachghare in P.No. 31 D	258707	2 Months	1 to 9	upto 27/08/2021
2	Beautification work at in Front of Anand Public school Chandan Nagar in P.No. 31 D	262417	2 Months	1 to 9	upto 27/08/2021
3	Providing and Fixing C.I. Benches at Manewada Juni wasti in Prabhag No. 34 D	261000	2 Months	1 to 9	upto 27/08/2021
4	Providing and Fixing C.I. Benches at Manewada , Rahate Nagar, Ramteke Nagar Sanjay Gandhi Nagar Juni wasti in Prabhag No. 34	261000	2 Months	1 to 9	upto 27/08/2021
5	Providing and Fixing C.I. Benches at Sanjay Gandhi Nagar Juni wasti in Prabhag No. 34	261000	2 Months	1 to 9	upto 27/08/2021
6	Beautification work Dharmavir Sambhaji Raje Chowk (Manewada Chowk) and Providing & Fitting Murul Art work in P.No. 34 D	262296	2 Months	1 to 9	upto 27/08/2021
7	Providing and Fixing Interlocking Block Pavement pathway at sanjay Gandhi Nagar Galli No. 34 C	256121	2 Months	1 to 9	upto 27/08/2021
8	Providing and Fixing Interlocking Block Pavement Pathway at Ramteke Nagar Boudha Vihar in Prabhag No. 34 A	259605	2 Months	1 to 9	upto 27/08/2021
9	Providing and Fixing Interlocking Block Pavement pathway near Kaju Mankar in P.No. 34 A	255715	2 Months	1 to 9	upto 27/08/2021
10	Providing and Fixing Interlocking Block pavement pathway near H/o Nagesh Mankar in P.No. 34 A	255715	2 Months	1 to 9	upto 27/08/2021
11	Providing and Fixing Interlocking Block pavement pathway Rahate Nagar near H/o Pradip hatagade in P.No. 34 A	255715	2 Months	1 to 9	upto 27/08/2021
12	Providing and Fixing I Block at Adiwasi nagar Savitribai Fule Nagar in P.No. 32 C	258891	2 Months	1 to 9	upto 27/08/2021

13	Providing and Fixing Informatory sign Board at Various Places in Prabhag No. 32 C	173902	2 Months	1 to 9	upto 27/08/2021
14	Repairing & Painting work of compound wall and stage Gandhi Krida Mandal, Chandan nagar in Prabhag No. 31 A	261849	2 Months	1 to 9	upto 27/08/2021
15	Various Hardscaping waork for Beautification at (Hanuman mandir) Chandan nagar in Prabhag No. 31 A	175066	2 Months	1 to 9	upto 27/08/2021
16	Providing and Fixing M.S. Steel Pedestal and G.I. Pipeline at Near Bhim Smruti Boudha Vihar Chandan nagar in Prabhag No. 31 A	262817	2 Months	1 to 9	upto 27/08/2021
17	Providing and Fixing Interlocking Cement concrete Paving Block at mahesh colony near Anand Public School in Prabhag No. 31 A	256667	2 Months	1 to 9	upto 27/08/2021
18	Construction of Various Civil works at Bhim Smruti Boudh Vihar (samaj Bhavan) Chandan Nagar in Prabhag No. 31 A	262475	2 Months	1 to 9	upto 27/08/2021


 Sub Divisional Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur