

MMC/TKDT-2N3/ICW 2021-22/603
OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



Date

No.....


QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 25/08/2021 to 01/09/2021 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 01 september 2021 upto 3 P.M.

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission
1	Construction of C.C. Pavement at New Mahalgi Nagar H/o Dange to H/o Darne and and H/o Fuse To H/o Meshram in Prabhag No. 29 D	253524	2 Months	1 to 9	upto 01/09/2021
2	Construction of shed at New mahalgi nagar Near Hanuman mandir in P.No. 29 D	261519	2 Months	1 to 9	upto 01/09/2021
3	Providing and Fixing Interlocking Paving Blocks Mahatma Gandhi Nagar Near H/o Sharad khanorkar in P.No. 29 D	256109	2 Months	1 to 9	upto 01/09/2021
4	Construction of C.C. Flooring at Various Places in Prabhag No. 32 A	170296	2 Months	1 to 9	upto 01/09/2021
5	Providing and Fixing M.S. Tree Guard at Various Places in P.No. 32 A	42360	2 Months	1 to 9	upto 01/09/2021
6	Providing and Fixing C.I. Benches at Various Places in P.No. 32 A	173055	2 Months	1 to 9	upto 01/09/2021
7	Construction of C.C. Pavement at Various Places at Juni shukrawari in P.No. 31 D	260973	2 Months	1 to 9	upto 01/09/2021
8	Providing and Fixing Interlocking Cement concrete Paving Blocks Reshimbag Near Volleyball Ground in P.No. 31 D	258746	2 Months	1 to 9	upto 01/09/2021
9	Providing and Fixing Interlocking Cement concrete Paving Blocks at hanuman nagar H/o Ugemuge in P.No. 31 D	262251	2 Months	1 to 9	upto 01/09/2021
10	Providing and Laying of strom water drain at Deewan Layout in Prabhag No. 34 D	87430	2 Months	1 to 9	upto 01/09/2021
11	Providing and Laying of strom water drain at Various Places in Prabhag No. 34 D	87068	2 Months	1 to 9	upto 01/09/2021
12	Providing and Fixing Interlocking Block Pavement Pathway at Swaraj nagar in P.No. 34 D	170424	2 Months	1 to 9	upto 01/09/2021

13	Providing and Fixing Interlocking Block Pathway at Rahate Nagar toli Various Places in P.No. 34 A	170432	2 Months	1 to 9	upto 01/09/2021
14	Providing and Fixing Barbed wire Fencing on compound wall at Central Railway colony in P.No. 34 A	175414	2 Months	1 to 9	upto 01/09/2021
15	Providing .supplying and Fixing in Position M.S. Circular Tree Guard at Various Places in P.No. 34 A	174735	2 Months	1 to 9	upto 01/09/2021
16	Providing and Fixing C.I. Benches at Various Places in Prabhad No. 34 A	130500	2 Months	1 to 9	upto 01/09/2021
17	Providing and Fixing I Block near H/o shri nandanwar to shri Dhawale at New subhedhar Layout in P.No. 32 D	169794	2 Months	1 to 9	upto 01/09/2021
18	Providing and Fixing I Block at Jawahar nagar Galli No. 05 in P.No. 32 C	170230	2 Months	1 to 9	upto 01/09/2021
19	Providing and Fixing I Block at back side of shrikrushna mandir chakradhar Nagar in P.No. 32 C	169794	2 Months	1 to 9	upto 01/09/2021
20	Providing and Fixing C.I. Benches at various Places in P.No. 32 C	173055	2 Months	1 to 9	upto 01/09/2021
21	Repair and construction of RCC manhole chamber at Various Places in P.No. 32 C	172846	2 Months	1 to 9	upto 01/09/2021
22	Providing and Fixing I Block at Near Chakradhar Nagar Ground in P.No. 32 C	169894	2 Months	1 to 9	upto 01/09/2021
23	Providing and Fixing M.S. Tree Guard at Various Places in P.No. 32 B	42360	2 Months	1 to 9	upto 01/09/2021
24	Construction of C.C. Pavement at Chandan Nagar in P.No. 31 A	173155	2 Months	1 to 9	upto 01/09/2021
25	Repair and painting work of samaj bhawan near basket ball Ground at Chandan Nagar in P.No. 31 A	175302	2 Months	1 to 9	upto 01/09/2021
26	Providing and Fixing Interlocking cement concrete Paving Blocks at Chandan nagar in P.No. 31 A	171431	2 Months	1 to 9	upto 01/09/2021
27	Construction of C.C. Flooring at Ambika Nagar Near H/o Gurav in P.No. 32 B	170293	2 Months	1 to 9	upto 01/09/2021
28	Providing and Fixing Interlocking Cement concrete Paving Blocks at Somwaripeth near Khatekar to H/o Gupta in P.No. 31 B	171697	2 Months	1 to 9	upto 01/09/2021
29	Providing and Fixing Inter Locking cement concrete Paving Blocks at Somwari peth near H/o Kolhe in P.No. 31 B	131546	2 Months	1 to 9	upto 01/09/2021
30	Providing and Fixing of Retro reflectorized sign Board at Various Places in P.No. 34 A	87258	2 Months	1 to 9	upto 01/09/2021
31	Providing and laying of storm water drain at Various Places in P.No. 34 D	174938	2 Months	1 to 9	upto 01/09/2021

30	Providing and Laying of storm water drain at various Places in Prabhag No. 34 D	174938	2 Months	1 to 9	upto 01/09/2021
33	Providing and laying storm water liner at sudarshan nagar infromt H/o Gandhe, Tomar in Prabhag No. 29 D	173096	2 Months	1 to 9	upto 01/09/2021
34	Providing and Fixing of retro reflectorized informatory sign Board at Various Places in P.No. 34 A	87259	2 Months	1 to 9	upto 01/09/2021


 Sub Divisional Engineer
 Hanuman Nagar Zone no.03,
 NMC, Nagpur