

NMC/TK05-2481/2021-22/2531

OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR  
HANUMAN NAGAR ZONE NO. 03



No.....

Date.....

**QUOTATION NOTICE**

E- Quotation are invite for the following works ( list enclosed) Quotation Sale date start From 05/08/2021 to 13/08/2021 Quotation forms will be avilable in Hanuman Nagar Zone no. 03. Quotation to be submitted before 13 August 2021 upto 3 P.M.

| Sr No. | Name of work                                                                                                              | Estimate cost. | Time period | class of contractor | Date of Sale & Submission |
|--------|---------------------------------------------------------------------------------------------------------------------------|----------------|-------------|---------------------|---------------------------|
| 1      | Providing and Fixing Interlocking Cement concret Paving Blocks at Hanuman Nagar H/o Chauhan to H/o Bawankar in P.No. 31 D | 258734         | 2 Months    | 1 to 9              | upto 13/08/2021           |
| 2      | Providing and Fixing Interlocking cement concret Paving blocks at Hanuman Nagar near H/o Arora to H/o Zode in P.No. 31 D  | 256666         | 2 Months    | 1 to 9              | upto 13/08/2021           |
| 3      | Providing and Fixing Interlocking cement concret Paving blocks at Reshimbag H/o Muthe near Reshimbag Garden in P.No. 31 D | 258439         | 2 Months    | 1 to 9              | upto 13/08/2021           |
| 4      | Construction of Various Civil Repair work at Electric Deptt NMC Near by Reshimbag water tank in P.No. 31                  | 218828         | 2 Months    | 1 to 9              | upto 13/08/2021           |
| 5      | Levelling of Ground at Diwan Layout in Prabhag No. 34 D                                                                   | 187350         | 2 Months    | 1 to 9              | upto 13/08/2021           |

  
Sub Divisional Engineer  
Hanuman Nagar Zone no.03,  
NMC, Nagpur