

NAGPUR MUNICIPAL CORPORATION

e-Quotation Notice

Commissioner NMC invites e-Quotation for the following works. These e-Quotation can be purchased by the registered contractor of NMC from NMC's Lakadganj Zone No.8 The terms and conditions of e-Quotation are available on NMC's website. The sale and purchase of quotations can be done in person at Zone Office.

Name of Department :- Public Works Department

Name of Head of Department :- Dy. Engineer Lakadganj Zone No. 8

Quo. No.	P. No.	Name of Work	Estimate Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms Including 12% GST	Class of Contractor	Date of Sale of Quotation		Date of Submission of Quotation up to 3.00 p.m.	Date of opening of Quotation at 4.00 p.m. (if possible)
								From Date	To Date upto 1.30 p.m.		
126	Zone	Providing and Laying under ground pipe line at office premises of Lakadganj Zone	261900/-	A43840171906	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
127	25 B	Providing and laying under ground pipe line at Pardi/ Bhandewadi	152128/-	A23940130813	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
128	25 D	Construction of cement concrete flooring from Malewar Pharmacy to H/O Mankawade, Pardi	260268/-	685	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
129	25 C	Providing and Fixing Interlocking Blocks at Punapur Village	262062/-	A47501374009	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
130	25 A	Construction of cement concrete pavement at Sundar nagar, Bhandewadi	257695/-	631	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
131	25 A	Providing and laying under ground pipe line at Bhandewadi	152490/-	A23940130813	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
132	25 A	Repairing of Manhole/ Chamber at various places	173884/-	A42040174602	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
133	25 B	Construction of cement concrete flooring at Kostipura, Bhandewadi	173902/-	A42040174602	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
134	25 C	Construction of cement concrete flooring at Kirtidhar So., Punapur	173995/-	A42040174602	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
135	25 D	Providing and laying under ground pipe line at Pardi	152145/-	A23940130813	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
136	23 B	Providing and fixing Ductile Iron Manhole Cover at various places	254340/-	631	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
137	23 B	Providing and laying sewer line from vama tractor to H/O Malu	261883/-	631	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
138	23 B	Providing & Fabricating Barricating	175021/-	A42040174602	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
139	23 C	Providing & Fixing Designer C.I. Benches at Sudarshan Nagar	174000/-	A42040174602	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021

140	23 C	Construction of chamber at Danaganj sweeper colony, rama steel slum.	260843/-	625	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
141	4/A	Providing and casting & supplying of RCC covers at various places	174789/-	A42040174 602	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
142	4/A	Construction of W.B.M. Road at chintamani nagar mouza wanjan	169090/-	A42040170 503	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
143	4 B	Providing and laying storm water pipe line at Kalamna	218010/-	629	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
144	4 B	Repairing of chambers & sewer line at various places of valbhav laxmi nagar, vaishnava devi nagar & mouza Kalamna	174070/-	A42040174 602	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
145	4B	Providing & Fixing M.S. Benches at Kalamna, valpayee nagar, ganesha nagar	172200/-	A42040174 602	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
146	4 D	Providing and Fixing at interlocking blocks at Bharatwada near H/O of Shri Kalash Bondade	262241/-	670	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
147	24 B	Providing & Fixing Informal sign board at various places	170349/-	670	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
148	24 B	Providing supplying and fixing in position M.S. Circular tree guard at various places at	174735/-	670	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
149	24 A	Providing & Fixing C.C.I - Block in Front Of NIT Building No. G at chikhali	261923/-	670	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
150	24 A	Construction of CC Flooring from H/O Pravin Dekate to H/O Ramkumar Khule	173817/-	685	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
151	24 A	Casting of RCC Manhole cover for various places at diply signal	174373/-	625	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
152	24 D	Providing, supplying and fixing in position M.S. Circular Tree Guard at various places near adwasi hostel ground, chikhali	262985/-	670	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
153	24 C	Construction of CC Flooring at Nehru Nagar Slum	260319/-	685	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
154	24 C	Repairing of manhole chamber old part area at various places in Slum area	261267/-	625	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
155	24 C	Providing & Fixing CI Benches at various places slum area in nehru nagar, minimata	261000/-	670	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
156	23 A	Providing and Fixing Ductile iron manhole cover in Padole Nagar at various Places	254340/-	625	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
157	23 A	Providing & Fixing Designer C.I. Benches at Hiwari Layout, Hiwari Nagar	261000/-	670	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021
158	23 C	Providing & Fixing Designer C.I. Benches at Danaganj sweeper colony, sudarshan nagar	261000/-	670	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021

159	23 A	Repairing of manhole chamber at various places in Padole Nagar & Lig Colony	86886/-	A23940130812	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
160	23 A	Providing & Laying U/G Storm water Drain at various places	65195/-	A22440130804	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
161	23 C	Repairing of U/G Storm water Drain at small factory area	65052/-	A22440130804	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
162	23 D	Providing & Laying U/G Storm water Drain at various places in Shastri Nagar	152215/-	A23940130813	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
163	23 D	Repairing of manhole chamber at various places in Shastri Nagar, Hiwari Layout	86886/-	A23940130812	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021
164	4 B	Providing and laying sewer pipe line at Kalamna wasti near H/O Dhole	260467/-	625	1 Months	560	1 To 8	9/9/2021	16/09/2021	16/09/2021	16/09/2021

- 1) Temporary Registration Cost for NMC is 5 times more than regular charges for NMC.
- 2) Additional 1% Kamgar Seva Shulk will be charged on bill amount.
- 3) The contractor shall submit copy of the valid registration certificate.
- 4) The contractor shall submit valid EPF registration certificate. If the contractor is not liable for EPF registration, then he shall submit the undertaking to that
- 5) Right to reject any or all quotations without assigning any reasons is reserved by the Municipal Commissioner NMC Nagpur.

Asst. Commissioner
Lakadganj Zone -8

Sub-Divisional Engineer
Lakadganj Zone -8

Sectional Engineer/ Jr.E.
Lakadganj Zone -8